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NOA Pennines High Voltage Pathfinder - Results Table 
 

North East Region 

 

 

Table is sorted by “Total Assessment £/MVAr/SP (PV)”. PV stands for Present Value (i.e. future spending has been discounted to 2021). The total value is made up of present values of the contract 
spending and infrastructure costs, plus the late start penalty 

 

. 

 

Company Name 
Option 

Description 

Programme 

Capability - 

Result 

Price (£/SP) Start Date 

Total 

Assessment 

Value (PV) 

Total 

Assessment 

£/MVAr/SP 

(PV) 

NE 

Contribution 

(MVAr) 

Economic 

Assessment 

Result 

Overall Result  

Dogger Bank 

Offshore Wind 

Farm Project 3 

Projco Ltd 

Dogger Bank C Passed  £    49.97  01-Apr-25 £11.946m  £      0.34  200 Accept  Accept - option with lowest £/MVAr/SP to 

meet requirement 

Sembcorp Utilities 

(UK) Limited 

THETA 30V Passed 

 

 £    13.20  01-Apr-24 £1.796m  £      0.34  30 Reject  Reject – Overall lower cost solution to meet 

200 MVAr requirement accepted 

TINZ Programme 2 

ProjectCo 2 Limited 

Norton 400kV Shunt 

Reactor (200MVAr) 

Passed 

 

 £    90.38  14-Jan-25 £17.804m  £      0.51  200 Reject  Reject – option with lower £/MVAr/SP 

accepted 

WP Voltage 

Services 1 Limited 

Norton Reactive 

Compensation 

Passed 

 

 £ 237.33  14-Jan-26 £56.547m  £      1.61  200 Reject  Reject – option with lower £/MVAr/SP 

accepted 

Shires Stability  Norton Supercap Passed 

 

 £ 798.00  14-Jan-26 £117.236m  £      3.34  200 Reject  Reject – option with lower £/MVAr/SP 

accepted 
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West Yorkshire Region 

Company Name Option 

Description 

Price (£/SP) Start Date Total 

Assessment 

Value (PV) 

Total 

Assessment 

£/MVAr/SP 

(PV) 

Region WY1 

Contribution 

(MVAr) 

WY2 

Contribution 

(MVAr) 

Result 

National Grid Electricity 

Transmission Limited 

STSB4SHR-6  N/A 31-Aug-24 £8.156m  £      0.23  WY2 0 200 Accept – TO counterfactual option with lowest 

£/MVAr/SP to meet overall requirement. Will be 

instructed under STC 

National Grid Electricity 

Transmission Limited 

STAL4SHR-8  N/A 31-Aug-24 £8.327m  £      0.24  WY2 0 200 Accept – TO counterfactual option with lowest 

£/MVAr/SP to meet overall requirement. Will be 

instructed under STC 

National Grid Electricity 

Transmission Limited 

BRAW2SHR-12  N/A 31-Aug-24 £6.182m  £      0.35  WY1 100 0 Accept – TO counterfactual option with lowest 

£/MVAr/SP to meet overall requirement. Will be 

instructed under STC 

National Grid Electricity 

Transmission Limited 

BRAW2SHR-11  N/A 31-Aug-24 £6.182m  £      0.35  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

National Grid Electricity 

Transmission Limited 

KIRK2SHR-14 N/A 31-Aug-24 £6.213m  £      0.35  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Zenobe Energy Limited Zenobe Stalybridge 

2 

24.48 31-Aug-24 £7.720m  £      0.37  WY2 0 120 Reject - option with lower £/MVAr/SP accepted 

Zenobe Energy Limited Zenobe Stalybridge 

1 

61.11 31-Aug-24 £13.451m  £      0.38  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

TINZ Programme 2 

ProjectCo 1 Limited 

Bradford West 

275kV Shunt 

Reactor (200MVAr) 

71.58 31-Aug-24 £14.634m  £      0.42  WY1 200 0 Reject - option with lower £/MVAr/SP accepted 

Zenobe Energy Limited Zenobe Stalybridge 

3 

23.72 31-Aug-24 £7.375m  £      0.42  WY2 0 100 Reject - option with lower £/MVAr/SP accepted 

TINZ Programme 2 

ProjectCo 3 Limited 

Stalybridge 400kV 

Shunt Reactor 

(200MVAr) 

73.97 31-Aug-24 £15.116m  £      0.43  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

Pivoted Power LLP PIVOT-BREDBURY 22.83 01-Apr-24 £3.107m  £      0.44  WY2 0 40 Reject - option with lower £/MVAr/SP accepted 



 

 3 

 

WP Voltage Services 4 

Limited 

Bradford West 

Reactive 

Compensation - 2 

86.41 31-Aug-24 £16.555m  £      0.47  WY1 200 0 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 2 

Limited 

Stalybridge Reactive 

Compensation 

86.54 31-Aug-24 £16.744m  £      0.48  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 3 

Limited 

Kirkstall Reactive 

Compensation - 3 

89.35 31-Aug-24 £16.935m  £      0.48  WY1 200 0 Reject - option with lower £/MVAr/SP accepted 

TINZ Programme 2 

ProjectCo 4 Limited 

Macclesfield 400kV 

Shunt Reactor 

(200MVAr) 

83.97 30-Nov-24 £18.137m  £      0.52  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 5 

Limited 

Elland Reactive 

Compensation - 3 

99.39 31-Aug-24 £18.236m  £      0.52  WY1 200 0 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 4 

Limited 

Bradford West 

Reactive 

Compensation - 1 

83.03 31-Aug-24 £15.500m  £      0.59  WY1 150 0 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 3 

Limited 

Kirkstall Reactive 

Compensation - 2 

86.98 31-Aug-24 £16.012m  £      0.61  WY1 150 0 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 5 

Limited 

Elland Reactive 

Compensation - 2 

97.03 31-Aug-24 £17.313m  £      0.66  WY1 150 0 Reject - option with lower £/MVAr/SP accepted 

TINZ Programme 2 

ProjectCo 4 Limited 

Bradford West 

275kV Shunt 

Reactor (100MVAr) 

61.89 31-Aug-24 £12.146m  £      0.69  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Conrad Energy 

(Developments) II 

Limited 

Stocksbridge 

Stability Service 

Plant -6 

175.85 31-Aug-24 £28.311m  £      0.81  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 3 

Limited 

Kirkstall Reactive 

Compensation - 1 

84.23 31-Aug-24 £15.039m  £      0.86  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

WP Voltage Services 5 

Limited 

Elland Reactive 

Compensation - 1 

94.27 31-Aug-24 £16.340m  £      0.93  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Conrad Energy 

(Developments) II 

Limited 

Kirkstall Stability 

Service Plant -5 

146.52 31-Aug-24 £23.106m  £      1.31  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 
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Conrad Energy 

(Developments) II 

Limited 

Elland Stability 

Service Plant -4 

149.51 31-Aug-24 £23.494m  £      1.34  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Shires Stability  Stalybridge 

Supercap 

408.5 31-Aug-24 £58.442m  £      1.66  WY2 0 200 Reject - option with lower £/MVAr/SP accepted 

Shires Stability Ferrybridge 

Supercap 

242.25 31-Oct-26 £32.138m  £      1.84  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Shires Stability Bradford West 

Supercap 

228 31-Aug-24 £33.659m  £      1.91  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Shires Stability Elland Supercap 232.75 31-Aug-24 £34.274m  £      1.95  WY1 100 0 Reject - option with lower £/MVAr/SP accepted 

Shires Stability Bredbury Supercap 41 01-Apr-24 £5.580m  £      2.11  WY2 0 15 Reject - option with lower £/MVAr/SP accepted 

UKPA EnergyMF Ltd UKPA E MF - 50 

BESS 

148.5 30-Oct-24 £21.244m  £      2.42  WY1 50 0 Reject - option with lower £/MVAr/SP accepted 

 

Table is sorted by “Total Assessment £/MVAr/SP (PV)”. PV stands for Present Value (i.e. future spending has been discounted to 2021). The total value is made up of present values of the contract 

spending and infrastructure costs, plus the late start penalty. 

 


