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CUSC - SECTION 1

APPLICABILITY OF SECTIONS AND RELATED
AGREEMENTS STRUCTURE

1.1 INTRODUCTION

1.1.1 The CUSC is divided into different sections, including sections
dealing specifically with Connection to and Use of System, the
provision of Balancing Services, Interconnectors and other
sections of more general application.

1.1.2 Compliance with the various sections by a User is dependent on
the nature of that User’s connection and/or use in any given
instance. A User may be party to the CUSC in a number of
different categories.

1.1.3 This Section also deals with the requirement for a User to enter into
Bilateral Agreements, Construction Agreements and Mandatory
Services Agreements.

1.1.4 The CUSC and the proforma Bilateral Agreements set out as
Exhibits 1, 2 and 5 of Schedule 2 are drafted to reflect the standard
terms in relation to The Company’s charges (an indicative price
agreement). Where a User chooses to have a different charging
option, where provided for in the Charging Statements current at
the time of application for the relevant Bilateral Agreement, that
Bilateral Agreement will provide for the specific terms relating to
the charging option and for the relevant paragraphs of Section 2 to
apply (or be disapplied) subject to those specific terms. This may
lead to the areas covered by the relevant Bilateral Agreement
being wider in certain circumstances.

1.2 APPLICABILITY

1.2.1 Each User is required to comply with the various Sections of the
CUSC as provided for in this Section 1. Each Section may contain
further detail in relation to particular categories of connection and/or
use.

1.2.2 The different categories of connection and/or use reflect the types
of utilisation which can exist. For example a User could have a
directly connected Power Station and also be acting as a
Supplier. In that case that User will need to comply in relation to
two categories of connection and/or use, and its obligations in
relation to each will differ.

1.2.3 Section 1, Sections 5 to 8 and 11 of the CUSC apply to all
categories of connection and/or use, and therefore should be
complied with by all Users, subject as specifically provided in those
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Sections. Section 4 of the CUSC applies to Users who provide
Balancing Services to The Company, and contains its own
provisions on applicability to such Users.

1.2.4 In relation to Sections 2, 3, 9 and 15 the following table sets out the
applicability of those Sections in addition to those Sections referred
to in Paragraph 1.2.3:

Categories Applicable
Sections

1. Power Station directly connected to the
GB Transmission System

2 and 3 and 15

2. Non-Embedded Customer Site 2 only

3. Distribution System directly connected
to the GB Transmission System

2 only and, where a
Construction
Agreement is
associated with
Distributed
Generation, 15

4. Suppliers 3 only

5. Embedded Power Station except those
which are the subject of a BELLA

3 only and, where
the subject of a
BEGA, 15

6. Small Power Station Trading Parties 3 only

7. Interconnector User 9 Part II only

8. Interconnector Error Administrator 9 Part II only

9. Interconnector Owner 9 Part I only and 15

10. Distribution Interconnector Owner 3 Only

11. Embedded Exemptable Large Power
Stations whose Boundary Point
Metering System is either SMRS
registered or is registered in CMRS by a
User who is responsible for the Use of
System Charges associated with the BM
Unit registered in CMRS

None

Users, when making a Connection Application or Use of System
Application (in each case in the form of the relevant exhibit),
should identify the category for which they are applying.
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1.2.5 Each Bilateral Agreement, Use of System Supply Confirmation
Notice or Use of System Interconnector Confirmation Notice,
will set out the category of connection and/or use to which it relates.

1.2.6 Where a Paragraph states a category of connection and/or use, or
type of User, to which that Paragraph (or part of that Paragraph)
applies, the application of that Paragraph (or part of Paragraph)
shall be limited to the User in relation to that category of connection
and/or use, or type of User, described.

1.2.7 Where a Paragraph does not state a category of connection and/or
use, or type of User, to which that Paragraph (or some part of that
Paragraph) applies, that Paragraph (or part of the Paragraph) shall
apply to all types of Users and categories of connection and/or use.

1.2.8 Where a Paragraph is stated “as between The Company and that
User”, rights and obligations under that Paragraph shall arise only
between The Company and each User individually to whom that
Paragraph applies. Accordingly, no User shall enjoy any rights nor
incur any obligations against any other User pursuant to the terms
of any such Paragraph.

1.2.9 Notwithstanding any other provision of this Code, where a User
owns or operates an Exemptable Embedded Large Power
Station which is Embedded in part of a Distribution System or
the System of any other User where and to the extent that such
part of the system in which the Exemptable Embedded Large
Power Station is Embedded is not directly or indirectly connected
to the GB Transmission System, that User need not comply with
paragraphs 1.3, 1.7, 6.3.6 and 6.3.7 in respect of that Exemptable
Embedded Large Power Station.

1.3 BILATERAL AGREEMENTS, CONSTRUCTION AGREEMENTS AND
MANDATORY SERVICES AGREEMENTS

1.3.1 Bilateral Agreements

(a) Each User in respect of each category of connection
and/or use with a direct connection to the GB
Transmission System shall enter into and comply with
a Bilateral Connection Agreement in relation to such
connection and/or use as identified in
Paragraph 1.3.1(d).

(b) Each User in respect of each category of connection
and/or use with an Embedded Power Station (except
those which are the subject of a BELLA) and/or in
relation to a Small Power Station Trading Party
and/or a Distribution Interconnector shall enter into
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and comply with a Bilateral Embedded Generation
Agreement in relation to such use as identified in
Paragraph 1.3.1(d).

(c) Each User in respect of its Embedded Exemptable
Large Power Station whose Boundary Point
Metering System is registered in SMRS or is
registered in CMRS by another User who is responsible
for the Use of System Charges associated with the
BM Unit registered in CMRS shall enter into and
comply with a BELLA as identified in Paragraph
1.3.1(d).

(d) Exhibits 1, 2 and 5 in Schedule 2 to the CUSC contain
the forms of Bilateral Agreements contemplated to be
entered into pursuant to this Paragraph 1.3, being:

(i) Exhibit 1 – Bilateral Connection Agreement:
direct connection to the GB Transmission
System (Power Station directly connected to
the GB Transmission System, Distribution
System directly connected to the GB
Transmission System, Non-Embedded
Customer Site and/or Interconnector);

(ii) Exhibit 2 – Bilateral Embedded Generation
Agreement: embedded use of system
(Embedded Power Station (except those
which are the subject of a BELLA) and/or in
relation to a Small Power Station Trading
Party and/or Distribution Interconnector);

(iii) Exhibit 5 – BELLA: provisions associated with
such Embedded Exemptable Large Power
Stations who have no rights and obligations
under Section 3 of the CUSC.

1.3.2 Construction Agreements

Each User who wishes to construct or modify a direct
connection to the GB Transmission System or commence or
modify use by his Embedded Power Station or Distribution
Interconnector, or any Distributor who wishes to connect a
Relevant Embedded Medium Power Station or Relevant
Embedded Small Power Station to his system shall enter into
and comply with a Construction Agreement in respect of any
construction works required as a result of that connection or
Modification, together with a Bilateral Agreement as
identified in Paragraph 1.3.1 or, as appropriate, an agreement
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to vary such Bilateral Agreement. In any case under the
OTSDUW Arrangements, paragraph 1.5 applies to such
Construction Agreement.

1.3.3 Mandatory Services Agreements

(a) The Company and each User if a Generator shall, as
between The Company and that User, in respect of the
Generating Units, DC Converters and Power Park
Modules from which that User is required to provide
the Mandatory Ancillary Services in accordance with
the Grid Code, enter into and comply with a
Mandatory Services Agreement where applicable in
accordance with Paragraph 1.3.3(b) in a form to be
agreed between The Company and that User but
based substantially on the form set out in Exhibit 4 in
Schedule 2 (with necessary changes to enable the
operation of those provisions, and those in Section 4
and Schedule 3 where the Generating Units, DC
Converters or Power Park Modules (as the case may
be) are not registered as BM Unit(s)).

(b) Each User and The Company shall, as between The
Company and that User, not later than 6 months (or
such lesser time as may be agreed) prior to the
expected Commissioning Programme
Commencement Date, have entered into a Mandatory
Services Agreement providing for payment for
Mandatory Ancillary Services to be supplied by the
User to The Company. In the event of a Mandatory
Services Agreement not having been entered into by
the said date, either party shall be entitled to initiate the
procedure for resolution of the issue as an Other
Dispute in accordance with Paragraph 7.4 to settle the
terms of the said Mandatory Services Agreement.
The Company shall not Energise the User’s
Equipment or in the case of an Embedded Power
Station issue an Operational Notification until the
said Mandatory Services Agreement shall have been
entered into by both parties.

1.3.4 General Provisions

(a) Bilateral Agreements and Construction Agreements
which are entered into between The Company and
Users shall be in or substantially in the relevant
exhibited form of Bilateral Agreement and/or
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Construction Agreement unless the parties thereto
agree otherwise.

(b) Each and every Bilateral Agreement, Mandatory
Services Agreement and Construction Agreement
entered into by a User and in force from time to time
shall constitute a separate agreement governed by the
terms of the CUSC and will be read and construed
accordingly. For the avoidance of doubt no User shall
enjoy any rights nor incur any obligations against any
other User pursuant to the terms of any Bilateral
Agreement, Mandatory Services Agreement or
Construction Agreement.

1.4 CONNECT AND MANAGE ARRANGEMENTS

1.4.1 Any Offer or Modification Offer made to an Applicant or User in
the category of:

(a) a Power Station directly connected to the National
Electricity Transmission System; or

(b) an Embedded Power Station which is the subject of a
Bilateral Embedded Generation Agreement or a
Bilateral Embedded Licence Exemptable Large
Power Station Agreement; or

(c) where such Offer or Modification Offer is associated
with Distributed Generation, a Distribution System
directly connected to the National Electricity
Transmission System,

shall be offered on the basis of the Connect and Manage
Arrangements.

1.4.2 Transitional Arrangements

The Company shall as soon as reasonably practical after the
Connect and Manage Implementation Date and in any event by
the end of the Connect and Manage Transition issue:

(a) a revised Offer on the basis of the Connect and
Manage Arrangements as regards any Offer issued
but not accepted pursuant to the Interim Connect and
Management Arrangements

(b) an offer to vary each Existing ICM Construction
Agreement such that it is in a form and on terms
consistent with a Construction Agreement entered
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into on the basis of the Connect and Manage
Arrangements; and/or

(c) a Modification Offer as regards any Bilateral
Agreement entered into on the basis of the Interim
Connect and Manage Arrangements which would
require amendments in order to comply with the
Connect and Management Arrangements,

in each case on terms no less advantageous than those contained
in offers made or agreements entered into pursuant to the Interim
Connect and Manage Arrangements. The Applicant or User (as
appropriate) shall be entitled to accept such a proposal or continue
with its existing arrangements.

1.5 OTSDUW ARRANGEMENTS

1.5.1 Any Offer or Modification Offer made to an Applicant in respect
of a New Connection Site located in Offshore Waters shall,
unless the Applicant indicates otherwise, be made on the
assumption that the User (following agreement with The
Company) will undertake Offshore Transmission System
Development User Works (including construction and installation).
For the avoidance of doubt, this shall not prevent the Applicant and
The Company from agreeing (prior to signing the Construction
Agreement) that the scope of OTSDUW will be narrower than that
set out in the Offer or that OTSDUW will not be undertaken by the
User.

1.5.2 Provisions of the CUSC which apply in relation to OTSDUW and
OTSUA, and/or a Transmission Interface Site, shall (in any
particular case) apply up to the OTSUA Transfer Time, whereupon
such provisions shall (without prejudice to any prior non-
compliance) cease to apply, without prejudice to the continuing
application of provisions of the CUSC applying in relation to the
relevant Offshore Transmission System and/or Connection Site.

1.6 CATEGORIES OF USE WITHOUT BILATERAL AGREEMENTS

1.6.1 Three categories of use of the GB Transmission System do not
require a Bilateral Agreement to be entered into as all the relevant
provisions are included in the CUSC itself. These relate to
Suppliers, Interconnector Users and Interconnector Error
Administrators who in those categories of connection and/or use
have no physical presence on the system. Further provisions on
this are contained in Section 3 and Section 9 Part II.

1.7 BELLA APPLICATION
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1.7.1 A User in respect of its Embedded Exemptable Large Power
Station whose Boundary Point Metering System is registered in
SMRS (or who intends to so register) or in CMRS by a User who is
responsible for the Use of System Charges associated with the
BM Unit registered in CMRS (or who intends to so register), shall
complete and submit to The Company a BELLA Application and
comply with the terms thereof.

1.7.2 The Company shall make a BELLA Offer to that User as soon as
practicable after receipt of the BELLA Application and (save where
the Authority consents to a longer period) in any event not more
than 3 months after receipt by The Company of the effective
BELLA Application. The BELLA Offer shall be in the form of a
BELLA.

1.7.3 The BELLA Offer shall remain open for acceptance for 3 months
from its receipt by that User unless either that User or The
Company makes an application to the Authority under Paragraph
1.7 of the CUSC, in which event the BELLA Offer shall remain
open for acceptance until 14 days after any determination by the
Authority pursuant to such application.

1.7.4 Upon acceptance of the BELLA Offer (as offered by The Company
or determined by the Authority) by the User and execution by The
Company, the User’s rights and obligations pursuant thereto shall
commence in accordance with its terms. Such rights and
obligations shall continue until the BELLA is terminated.

1.7.5 A User who is required by this Paragraph 1.7 to submit a BELLA
Application shall not energise or operate its Embedded
Exemptable Large Power Station until it has entered into a
BELLA with The Company and until The Company has issued the
User with an Operational Notification in accordance with the
terms of the BELLA.
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1.8 AUTHORITY'S RIGHT TO DETERMINE IN RESPECT OF A BELLA

1.8.1 If, after a period which appears to the Authority to be reasonable
for the purpose, The Company or the User have failed to enter into
a BELLA in respect of the Embedded Exemptable Large Power
Station either The Company or the User may apply to the
Authority for the Authority to settle any terms of the BELLA Offer
in dispute.

1.8.2 Upon such application, the Authority, pursuant to section 7 (3) (c)
of the Act, may settle any terms in dispute between The Company
and the User in respect of such BELLA in such manner as appears
to the Authority to be reasonable having (in so far as relevant)
regard in particular to the following considerations:

(a) that the performance by The Company of its
obligations under the BELLA should not cause it to be
in breach of those provisions referred to at paragraph 5
of Standard Condition C8 of the Transmission
Licence;

(b) that any methods by which The Company’s
transmission system is connected to any other System
for the transmission or distribution of electricity accord
(insofar as applicable to The Company) with the Grid
Code, the STC and the Distribution Code;

(c) that the terms and conditions of the BELLA so settled
by the Authority and of any other agreements entered
into by The Company pursuant to Paragraph 1.7
should be in as similar a form as is practicable.

1.8.3 Where the Authority settles any terms in dispute, the User and
The Company shall forthwith enter into the BELLA as settled.

1.8.4 If either the User or The Company proposes to vary the terms of
the BELLA in a manner provided for under such agreement, the
Authority may, at the request of The Company or the User, settle
any dispute relating to such variation in such manner as appears to
the Authority to be reasonable.

END OF SECTION 1
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CMP222 Legal text for Original and WACM1

CUSC - SECTION 11

INTERPRETATION AND DEFINITIONS

CONTENTS

11.1 Introduction

11.2 Interpretation and Construction

11.3 Definitions



Page 15 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 2 of 71 v1.57 – 9 January 2014

SECTION 11

INTERPRETATION AND DEFINITIONS

11.1 INTRODUCTION

This Section sets out general rules to be applied in interpreting the CUSC, Bilateral
Agreements, Construction Agreements and Mandatory Services Agreements. It
also sets out the defined terms used by the CUSC (other than those defined elsewhere
in the CUSC) and other agreements. Those other agreements may, in accordance
with Paragraph 11.2.2, have their own further interpretation rules and defined terms
which apply only to the individual agreements.

11.2 INTERPRETATION AND CONSTRUCTION:

11.2.1 In the CUSC and in each Bilateral Agreement and in each Mandatory
Services Agreement and each Construction Agreement:

(a) the interpretation rules in this Paragraph 11.2; and

(b) the words and expressions defined in Paragraph 11.3,

shall, unless the subject matter or context otherwise requires or is inconsistent
therewith, apply.

11.2.2 Save as otherwise expressly provided in the CUSC, in the event of any
inconsistency between the provisions of any Bilateral Agreement,
Mandatory Services Agreement or Construction Agreement and the
CUSC, the provisions of the Bilateral Agreement or Mandatory Services
Agreement or Construction Agreement shall prevail in relation to the
Connection Site which is the subject thereof to the extent that the rights and
obligations of Users not party to that Bilateral Agreement, Mandatory
Services Agreement or Construction Agreement are not affected.

11.2.3 If in order to comply with any obligation in the CUSC, any Bilateral
Agreement or any Construction Agreement any CUSC Party is under a
duty to obtain the consent or approval (including any statutory licence or
permission) ("the Consent") of a third party (or the Consent of another CUSC
Party) such obligation shall be deemed to be subject to the obtaining of such
Consent which the CUSC Party requiring the Consent shall use its
reasonable endeavours to obtain including (if there are reasonable grounds
therefor) pursuing any appeal in order to obtain such Consent.

11.2.4 If such Consent is required from any CUSC Party then such CUSC Party
shall grant such Consent unless it is unable to do so or it would be unlawful
for it to do so provided that such grant by such CUSC Party may be made
subject to such reasonable conditions as such CUSC Party shall reasonably
determine.
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Page 3 of 71 v1.57 – 9 January 2014

11.2.5 For the avoidance of doubt if the CUSC Party who is under a duty to obtain
such Consent fails to obtain such Consent having complied with this
Paragraph 11.2 the obligation on that CUSC Party (in relation to which such
Consent is required) shall cease.

11.2.6 In the CUSC and in each Bilateral Agreement and in each Mandatory
Services Agreement and each Construction Agreement:

(a) unless the context otherwise requires all references to a particular
Paragraph, Part, Section, Schedule or Exhibit shall be a reference to
that Paragraph, Part, Section, Schedule or Exhibit in or to the CUSC and
all references to a particular Appendix shall be a reference to that
Appendix to a Bilateral Agreement or Mandatory Services Agreement
or Construction Agreement (as the case may be);

(b) a table of contents and headings are inserted for convenience only and
shall be ignored in construing the CUSC or a Bilateral Agreement,
Construction Agreement or Mandatory Services Agreement as the
case may be;

(c) references to the words "include" or "including" are to be construed
without limitation to the generality of the preceding words;

(d) unless the context otherwise requires any reference to an Act of
Parliament or any part or section or other provision of or schedule to an
Act of Parliament shall be construed, at the particular time, as including
a reference to any modification, extension or re-enactment thereof then
in force and to all instruments, orders or regulations then in force and
made under or deriving validity from the relevant Act of Parliament; and

(e) references to the masculine shall include the feminine and references in
the singular shall include the plural and vice versa and words denoting
persons shall include any individual, partnership, firm, company,
corporation, joint venture, trust, association, organisation or other entity,
in each case whether or not having separate legal personality.

11.3 DEFINITIONS

The following terms shall have the following meanings:

“10 Clear Days” defined as 10 complete periods of 24 hours from 00:00hrs to
24:00hrs;

"ABSVD Methodology
Statement"

the document entitled "Applicable Balancing Services Volume Data
Methodology Statement", as published by The Company as the
same may be amended from time to time;

"Accession Agreement" an agreement in or substantially in the form of Exhibit A to the
CUSC whereby an applicant accedes to the CUSC Framework
Agreement;
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Page 4 of 71 v1.57 – 9 January 2014

"Acceptance Volume" as defined in the Balancing and Settlement Code;

"Act" the Electricity Act 1989;

"Active Power" the product of voltage and the in-phase component of alternating
current measured in units of watts and standard multiples thereof
i.e.

1000 watts = 1kW
1000 kW = 1MW
1000 MW = 1GW
1000 GW = 1TW;

"Actual Amount" as defined in Paragraph 3.13;

“Actual Attributable Works
Cancellation Charge”

where the Attributable Works Cancellation Charge is calculated
in accordance with Paragraph 3.5.2 of Part Two of the User
Commitment Methodology;

“Additional Load” Site Load other than Station Load and importing Generating
Units for processes other than the production of electricity;

"Additional Scheduling Data" as defined in the Grid Code on the day prior to the NETA Go-live
Date;

"Adjusted LDTEC Profile" the LDTEC Profile as adjusted by the MW cap specified by the
User in its acceptance of the LDTEC Block Offer in accordance
with CUSC Paragraph 6.32.6.4;

"Affected User" a User:

a) with Transmission Entry Capacity for the Connection
Site against which the affected BM Unit is registered and
who is paying or in receipt of generator Transmission
Network Use of System Charges by reference to such
Transmission Entry Capacity; or

b) an Interconnector Owner;

"Affiliate" in relation to The Company (and in relation to Paragraphs 6.14 and
8A.4.2.2, any User) means any holding company or subsidiary of
The Company (or the User as the case may be) or any subsidiary
of a holding company of The Company (or the User as the case
may be), in each case within the meaning of sections 736, 736A
and 736B of the Companies Act 1985 as substituted by section 144
of the Companies Act 1989;

"Agency Business" any business of The Company or any Affiliate or Related
Undertaking in the purchase or other acquisition or sale or other
disposal of electricity as agent for any other Authorised Electricity
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Operator;

"Agreed Ancillary Services" Part 2 System Ancillary Services and Commercial Ancillary
Services;

"Agreed Value" the value attributed by The Company to the form of security
provided that if The Company and the User cannot agree on such
value then the value will be determined by an expert appointed by
The Company and the User or, failing their agreement as to the
expert, the expert nominated by the Director General of The
Institute of Credit Management;

"Alternate Election Process" as defined in Paragraph 8A.4.4.2;

"Alternate Member(s)" persons appointed as such pursuant to Paragraph 8.7.2;

"Alternate Member Interim
Vacancies"

as defined in Paragraph 8A.4.3.3;

"Allowed Interruption" shall mean an Interruption as a result of any of the following:

a) an Event other than an Event on the National Electricity
Transmission System;

b) an event of Force Majeure pursuant to Paragraph 6.19 of
the CUSC;

c) a Total Shutdown or Partial Shutdown;

d) action taken under the Fuel Security Code;

e) Disconnection or Deenergisation by or at the request of
The Company under Section 5 of the CUSC, except in the
case of an Emergency Deenergisation Instruction;

f) the result of a direction of the Authority or Secretary of
State;

g) tripping of the User’s Circuit Breaker(s) following receipt
of a signal from a System to Generator Operational
Intertripping Scheme which has been armed in
accordance with Paragraph 4.2A.2.1(b).

or if provided for in a Bilateral Agreement with the affected User;

"Ancillary Services" System Ancillary Services and/or Commercial Ancillary
Services as the case may be;

"Ancillary Services Agreement" an agreement between The Company and a User or other person
to govern the provision of and payment for one or more Ancillary
Services, which term shall include without limitation a Mandatory
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Services Agreement;

"Annual Average Cold Spell
(ACS) Conditions"

a particular combination of weather elements which gives rise to a
level of peak Demand within an The Company Financial Year
which has a 50% chance of being exceeded as a result of weather
variation alone;

“Annual Wider Cancellation
Amount Statement”

the statement published by The Company each Financial Year in
accordance with the User Commitment Methodology;

"Apparatus" all equipment in which electrical conductors are used, supported or
of which they may form a part;

Applicant" a person applying for connection and/or use of system under the
CUSC;

"Applicable CUSC Objectives" as defined in the Transmission Licence;

“Applicable Value” the highest contractual Transmission Entry Capacity figure for
year “t” provided to The Company up to and including 31 October
in year “t-1” for publication in the October update of the Seven Year
Statement;

"Application for a STTEC" an application made by a User in accordance with the Offer"`
Paragraph 6.31 for Short Term Capacity for a STTEC Period;

"Approved Agency" the panel of three independent assessment agencies appointed by
The Company and other network operators from time to time for
the purpose of providing Independent Credit Assessments
details of such agencies to be published on the The Company
Website;

"Approved CUSC Modification" as defined in Paragraph 8.23.7;

“Approved CUSC Modification
Fast Track Proposal”

as defined in Paragraph 8.29.7,provided that no objection is
received pursuant to Paragraph 8.29.12;

“Approved CUSC Modification
Self-Governance Proposal”

as defined in Paragraph 8.25.10;

"Applicable Balancing Services
Volume Data"

has the meaning given in the Balancing and Settlement Code.

"Approved Credit Rating" a long term debt rating of not less than BB- by Standard and Poor’s
Corporation or a rating not less than Ba3 by Moody’s Investor
Services, or a short term rating which correlates to those long term
ratings, or an equivalent rating from any other reputable credit
agency approved by The Company; or such other lower rating as
may be reasonably approved by The Company from time to time;

“Attributable Works” those components of the Construction Works which are required
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(a) to connect a Power Station or Interconnector which is to be
connected at a Connection Site to the nearest suitable MITS
Node; or (b) in respect of an Embedded Power Station from the
relevant Grid Supply Point to the nearest suitable MITS Node
(and in any case above where the Construction Works include a
Transmission substation that once constructed will become the
MITS Node, the Attributable Works will include such
Transmission substation) and which in relation to a particular User
are as specified in its Construction Agreement;

“Attributable Works
Cancellation Charge”

the component of the Cancellation Charge which applies on and
after the Trigger Date and prior to the Charging Date as more
particularly described in Part Two of the User Commitment
Methodology;

“Attributable Works Capital
Cost”

means the fees, expenses and costs of whatever nature reasonably
and properly incurred or due in respect of each component within
the Attributable Works;

"Authorised Recipient" in relation to any Protected Information, means any Business
Person who, before the Protected Information had been divulged
to him by The Company or any Subsidiary of The Company, had
been informed of the nature and effect of Paragraph 6.15.1 and
who requires access to such Protected Information for the proper
performance of his duties as a Business Person in the course of
Permitted Activities;

"Authority" the Director General of Electricity Supply appointed for the time
being pursuant to section 1 of the Act or, after the coming into force
of section 1 of the Utilities Act 2000, the Gas and Electricity
Markets Authority established by that section;

"Available LDTEC" is the level of MW for an LDTEC Week as notified by The
Company to a User in (in the case of the first seven LDTEC
Weeks) the LDTEC Indicative Block Offer and for subsequent
LDTEC Weeks in an LDTEC Availability Notification;

"Back Stop Date" in relation to an item of Derogated Plant, the date by which it is to
attain its Required Standard, as specified in or pursuant to the
relevant Derogation;

"Balancing and Settlement
Code" or "BSC"

as defined in the Transmission
Licence;

"Balancing Code" or "BC" as defined in the Grid Code;

"Balancing Mechanism" as defined in the Transmission Licence;

"Balancing Services" as defined in the Transmission Licence;

"Balancing Services Activity" as defined in the Transmission Licence;
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"Balancing Services
Agreement"

an agreement between The Company and a User or other person
governing the provision of and payment for one or more Balancing
Services;

"Balancing Services Use of
System Charges"

"Balancing Services Use of
System Charges Forecast
Information"

the element of Use of System Charges payable in respect of the
Balancing Services Activity;

The Company’s estimate of the average expected Balancing
Services Use of System Charges for each month in the Current
Financial Year and each month of the following Financial Year.

"Balancing Services Use of
System Reconciliation
Statement"

as defined in Paragraph 3.15.1;

"Bank Account" a bank account in the name of The Company at such branch of
Barclays Bank PLC, or such branch of any other bank, in the City of
London as is notified by The Company to the User in which
deposits of principal sums from the User shall be ascertainable,
bearing interest from (and including) the date of deposit of principal
sums to (but excluding) the date of withdrawal of principal sums
from such account, mandated for withdrawal of principal solely by
The Company against delivery of a Notice of Drawing for the
amount demanded therein and mandated for the transfer of any
interest accrued to the Bank Account to such account to:

a) an associated bank account in the name of The Company in
which the interest accruing in respect of the principal sums
deposited by the User shall be ascertainable; or

b) such bank account as the User may specify;

"Base Rate" in respect of any day, the rate per annum which is equal to the
base lending rate from time to time of Barclays Bank PLC as at the
close of business on the immediately preceding Business Day;

"Base Value at Risk" the sum of HH Base Value at Risk and the NHH Base Value at
Risk;

"BELLA Application" an application for a BELLA in the form or substantially in the form
set out in Exhibit Q;

"BELLA Offer" an offer for a BELLA in the form or substantially the form set out in
Exhibit R including any revision or extension of such offer;

"Bi-annual Estimate" an estimate pursuant to Paragraph 2.21.2 of all payments to be
made or which may be required to be made by the User in any
relevant period, such estimate to be substantially in the form set out
in Exhibit L to the CUSC;
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“Bid” as defined in the Balancing and Settlement Code;

"Bid-Offer Acceptance" as defined in the Balancing and Settlement Code;

"Bid-Offer Volume" as defined in the Balancing and Settlement Code;

"Bilateral Agreement" in relation to a User, a Bilateral Connection Agreement or a
Bilateral Embedded Generation Agreement, or a BELLA
between The Company and the User;

"Bilateral Connection
Agreement"

an agreement entered into pursuant to Paragraph 1.3.1 a form of
which is set out in Exhibit 1 to Schedule 2;

"Bilateral Embedded
Generation Agreement"

an agreement entered into pursuant to Paragraph 1.3.1, a form of
which is set out in Exhibit 2 to Schedule 2;

"Bilateral Embedded Licence
exemptable Large power
station Agreement" or
"BELLA"

an agreement in respect of an Embedded Exemptable Large
Power Station entered into pursuant to Paragraph 1.3.1, a form of
which is set out in Exhibit 5 to Schedule 2;

"Bilateral Insurance Policy" a policy of insurance taken out by the User with a company in the
business of providing insurance who meets the Requirements for
the benefit of The Company and upon which The Company can
claim if the circumstances set out in CUSC Paragraph 5.3.1(b) (i) to
(v) arise in respect of such User and which shall provide security
for the Agreed Value. In addition The Company may accept such
a policy from such a company who does not meet the
Requirements up to an Agreed Value where The Company
agrees or where The Company does not agree as determined by
an expert appointed by The Company and the User or failing their
agreement as to the expert the expert nominated by the Director
General of The Institute of Credit Management;

"Block LDTEC" is at any given time the lower of the MW figure in the LDTEC
Profile or Adjusted LDTEC Profile for an LDTEC Period;

"BM Unit" as defined in the Balancing and Settlement Code;

"BM Unit Identifiers" the identifiers (as defined in the Balancing and Settlement Code)
of the BM Units;

"BM Unit Metered Volume" as defined in the Balancing and Settlement Code;

"Boundary Point Metering
System"

as defined in the Balancing and Settlement Code;

"British Grid Systems
Agreement"

the agreement made on 30 March 1990 of that name between The
Company, Scottish Hydro Electric plc, and Scottish Power plc;
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"BSC Agent" as defined in the Balancing and Settlement Code;

"BSC Framework Agreement" as defined in the Transmission Licence;

"BSC Panel" the Panel as defined in the Balancing and Settlement Code;

"BSC Party" a person who is for the time being bound by the Balancing and
Settlement Code by virtue of being a party to the BSC Framework
Agreement;

"Business Day" any week-day other than a Saturday on which banks are open for
domestic business in the City of London;

"Business Person" any person who is a Main Business Person or a Corporate
Functions Person and "Business Personnel" shall be construed
accordingly;

“Cancellation Charge” the charge payable by certain Users in the event of termination of a
Bilateral Connection Agreement or Bilateral Embedded
Generation Agreement or Construction Agreement or a reduction
in Transmission Entry Capacity or a reduction in Interconnector
User Commitment Capacity or a reduction in Developer Capacity
as calculated in accordance with the User Commitment
Methodology;

“Cancellation Charge Profile” the profile as applied to the Fixed Attributable Works Cancellation
Charge and Wider Cancellation Charge in accordance with Part
Two of the User Commitment Methodology;

“Cancellation Charge Secured
Amount”

the amount to be secured by a User from the start of and during a
Security Period as such amount is applied and calculated in
accordance with Part Three of the User Commitment Methodology;

“Cancellation Charge Secured
Amount Statement”

the statement issued by The Company to a User in accordance with
Part Two of the User Commitment Methodology showing the
Cancellation Charge Secured Amount for a given Security Period
such statement to be in substantially the form set out in Exhibit MM2
to the CUSC;

“Cancellation Charge Statement” the statement issued by The Company to a User in accordance with
Part Two of the User Commitment Methodology such statement to
be in substantially the form set out in Exhibit MM1 to the CUSC;

"CAP 179 Implementation

Date"

shall mean the date specified as the Implementation Date in the
direction issued by the Authority approving CUSC Amendment
Proposal 179 (Prevention of Timing Out of Authority Decisions on
Amendment Proposals);

"Capability Payment" as defined in Paragraph 4.2A.4(a)(i);

"Category 1 Intertripping as defined in the Grid Code;
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Scheme"

"Category 2 Intertripping
Scheme"

as defined in the Grid Code;

"Category 3 Intertripping
Scheme"

as defined in the Grid Code;

"Category 4 Intertripping
Scheme"

as defined in the Grid Code;

"CCGT Unit" a Generating Unit within a CCGT Module;

“Central Volume Allocation” as defined in the Balancing and Settlement Code;

“Charging Date” as defined in the Construction Agreement;

"Charging Dispute" as defined in Paragraph 7.2.1;

“Charging Methodologies” (a) the Use of System Charging Methodology; and/or

(b) the Connection Charging Methodology;

"Charging Statements" the Statement of the Connection Charging Methodology, the
Statement of the Use of System Charging Methodology, and
the Statement of Use of System Charges;

"Circuit Breaker" a mechanical switching device, capable of making, carrying and
breaking currents under normal circuit conditions and also of
making, carrying for a specified time and breaking currents under
specified abnormal circuit conditions, such as those of short circuit;

"CMRS" as defined in the Balancing and Settlement Code;

“Code Administration Code of
Practice”

the code of practice approved by the Authority and:

(a) developed and maintained by the code administrators in
existence from time to time;

(b) amended subject to the Authority’s approval from time to time;
and

(c) re-published from time to time;

“Code Administrator” The Company carrying out the role of Code Administrator pursuant
to Section 8;

"Code of Practice" as defined in the Balancing and Settlement Code;

"Combined Cycle Gas Turbine
Module" or "CCGT Module"

a collection of Generating Units (registered under the Grid Code
PC) comprising one or more Gas Turbine Units (or other gas
based engine units) and one or more Steam Units where, in
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normal operation, the waste heat from the Gas Turbine Units is
passed to the water/steam system of the associated Steam Units
and where the component units within the CCGT Module are
directly connected by steam or hot gas lines to enable those units
to contribute to the efficiency of the combined cycle operation of the
CCGT Module;

"Commercial Ancillary
Services"

as defined in the Grid Code;

"Commercial Boundary" (unless otherwise defined in the relevant Mandatory Services
Agreements), the commercial boundary between either The
Company or a Public Distribution System Operator (as the case
may be) and the User at the higher voltage terminal of the
generator step-up transformer;

"Commercial Services
Agreement"

an agreement between The Company and a User or other person
to govern the provision of and payment for one or more Agreed
Ancillary Services;

"Commissioned" in respect of Plant and Apparatus commissioned before the
Transfer Date means Plant and Apparatus recognised as having
been commissioned according to the commissioning procedures
current at the time of commissioning and in respect of Plant and
Apparatus commissioned after the Transfer Date means Plant
and/or Apparatus certified by the Independent Engineer as
having been commissioned in accordance with the relevant
Commissioning Programme;

"Commissioning Programme" in relation to a particular user, as defined in its Construction
Agreement;

"Commissioning Programme
Commencement Date"

as defined in relation to a particular User in the Construction
Agreement;

"Competent Authority" the Secretary of State, the Authority and any local or national
agency, authority, department, inspectorate, minister (including
Scottish ministers), ministry, official or public or statutory person
(whether autonomous or not) of, or of the government of, the United
Kingdom or the European Community;

"Completion Date" in relation to a particular User, as defined in its Construction
Agreement;

"Composite Demand Charges" in respect of a User its Demand related Transmission Network
Use of System Charges for each Transmission Network Use of
System Demand Zone;

"Confidential Information" all data and other information supplied to a User by another CUSC
Party under the provisions of the CUSC or any Bilateral
Agreement, Construction Agreement or Mandatory Services
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Agreement;

“Connect and Manage
Arrangements”

the arrangements whereby pursuant to Standard Condition C26 of
the Transmission Licence and Standard Condition D16 of a
Relevant Transmission Licensee’s transmission licence
connection to and or use of the National Electricity Transmission
System is permitted by virtue of a Connect and Manage
Derogation on completion of the Enabling Works but prior to
completion of the Wider Transmission Reinforcement Works;

“Connect and Manage
Derogation”

means the temporary derogation from the NETS SQSS available to
The Company pursuant to Standard Condition C17 of the
Transmission Licence and/or a Relevant Transmission
Licensee pursuant to Standard Condition D3 of its transmission
licence;

“Connect and Manage
Derogation Criteria”

the criteria detailed as such in CUSC Section 13.2.4;

“Connect and Manage
Derogation Report”

the report required to be prepared by The Company and/or a
Relevant Transmission Licensee in respect of a Connect and
Manage Derogation;

“Connect and Manage
Implementation Date”

means the date which the Secretary of State determines shall be
the connect and manage implementation date;

“Connect and Manage Power
Station”

means a Power Station which is directly connected to the
National Electricity Transmission System or which is
Distributed Generation;

“Connect and Manage
Transition Period”

means the period ending 6 months after the Connect and Manage
Implementation Date ;

"Connected Planning Data" in relation to a particular user, as defined in its Construction
Agreement;

"Connection" a direct connection to the National Electricity Transmission
System by a User;

"Connection Application" an application for a New Connection Site in the form or
substantially in the form set out in Exhibit B to the CUSC;

“Connection Boundary” shall be the boundary defined by Paragraph 14.2.6 of the
Statement of the Connection Charging Methodology;

"Connection Charges" charges made or levied or to be made or levied for the carrying out
(whether before or after the date on which the Transmission
Licence comes into force) of works and provision and installation of
electrical plant, electric lines and ancillary meters in constructing
entry and exit points on the National Electricity Transmission
System, together with charges in respect of maintenance and
repair of such items in so far as not otherwise recoverable as Use
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of System Charges, all as more fully described in the
Transmission Licence, whether or not such charges are
annualised, including all charges provided for in the statement of
Connection Charging Methodology (such as Termination
Amounts and One-off Charges);

"Connection Charging
Methodology"

as defined in the Transmission Licence and set out in Section 14;

"Connection Conditions" or
"CC"

that portion of the Grid Code which is identified as the Connection
Conditions;

"Connection Entry Capacity" the figure specified as such for the Connection Site and each
Generating Units as set out in Appendix C of the relevant
Bilateral Connection Agreement;

"Connection Offer" an offer or (where appropriate) the offers for a New Connection
Site in the form or substantially in the form set out in Exhibit C
including any revision or extension of such offer or offers;

"Connection Site" each location more particularly described in the relevant Bilateral
Agreement at which a User's Equipment and Transmission
Connection Assets required to connect that User to the National
Electricity Transmission System are situated. If two or more
Users own or operate Plant and Apparatus which is connected at
any particular location that location shall constitute two (or the
appropriate number of) Connection Sites;

"Connection Site Demand
Capability"

the capability of a Connection Site to take power to the maximum
level forecast by the User from time to time and forming part of the
Forecast Data supplied to The Company pursuant to the Grid
Code together with such margin as The Company shall in its
reasonable opinion consider necessary having regard to The
Company’s duties under its Transmission Licence;

"Consents" in relation to a particular User, as defined in its Construction
Agreement;

In relation to any Works:-

a) all such planning and other statutory consents; and

b) all wayleaves, easements, rights over or interests in land or any
other consent; or for commencement and carrying on of any
activity proposed to be undertaken at or from such Works when
completed

c) permission of any kind as shall be necessary for the
construction of the Works;
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"Construction Agreement" an agreement entered into pursuant to Paragraph 1.3.2;

"Construction Programme" in relation to a particular User, as defined in its Construction
Agreement;

"Construction Works" In relation to a particular User, as defined in its Construction
Agreement;

“Consumption” as defined in the Balancing and Settlement Code in relation to a
Consumption BM Unit;

"Control Telephony" as defined in the Grid Code;

"Contract Test" a test (not being a Reactive Test) described in a Market
Agreement;

"Contract Start Days" as defined in Paragraph 3.3 of Schedule 3, Part I;

"Core Industry Documents" as defined in the Transmission Licence;

"Core Industry Document
Owner"

in relation to a Core Industry Document, the body(ies) or
entity(ies) responsible for the management and operation of
procedures for making changes to such document;

"Corporate Functions Person" any person who is:

(a) a director of The Company; or

(b) an employee of The Company or any of its subsidiaries
carrying out any administrative, finance or other corporate
services of any kind which in part relate to the Main Business;
or

(c) engaged as an agent of or adviser to or performs work in
relation to or services for the Main Business;

"Cost Statement" as defined in Paragraph 2.14.3;

"Credit Assessment Score" a score between zero and ten given by an Approved Agency in
the Independent Credit Assessment;

"Credit Assessment Sum" the proportion of the Unsecured Credit Cover extended by The
Company to a User who does not meet the Approved Credit
Rating and calculated in accordance with Paragraph 3.26.6;

"Credit Rating" the credit requirements set by The Company from time to time in
relation to Termination Amounts;

"CUSC" this Connection and Use of System Code;

"CUSC Framework Agreement" as defined in the Transmission Licence;
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"CUSC Implementation Date" 00.01 on the 18 September 2001;

"CUSC Modification Fast Track
Proposal"

a proposal to modify the CUSC which is raised pursuant to
Paragraph 8.29 and has not yet been approved or rejected by the
CUSC Modifications Panel;

“CUSC Modification Fast Track
Report”

a report prepared pursuant to Paragraph 8.29;

"CUSC Modification
Procedures"

the procedures for the modification of the CUSC (including the
implementation of Approved CUSC Modifications) as set out in
Section 8;

"CUSC Modification Process" the part of the CUSC Modification Procedures relating to
consideration by the CUSC Modifications Panel and
Workgroups, consultation by the Workgroups and The Company
and preparation of a CUSC Modification Report by the CUSC
Modifications Panel;

"CUSC Modification Proposal" a proposal to modify the CUSC which is not rejected pursuant to
Paragraphs 8.16.5 or 8.16.6 and has not yet been implemented;

"CUSC Modification Register" as defined in Paragraph 8.13.1;

"CUSC Modification Report" a report prepared pursuant to Paragraph 8.23;

“CUSC Modification Self-
Governance Report”

a report prepared pursuant to Paragraph 8.25;

"CUSC Modifications Panel" the body established and maintained pursuant to Paragraph 8.3;

"CUSC Modifications Panel
Recommendation Vote"

the vote of Panel Members undertaken by the Panel Chairman in
accordance with Paragraph 8.23.4 as to whether in their view they
believe each CUSC Modification Proposal, or Workgroup
Alternative CUSC Modification would better facilitate
achievement of the Applicable CUSC Objective(s) and so should
be made;

"CUSC Modifications Panel
Self-Governance Vote"

The vote of Panel Members undertaken by the Panel Chairman in
accordance with Paragraph. 8.25.9 as to whether they believe each
CUSC Modification Proposal, as compared with the then existing
provisions of the CUSC and any Workgroup Alternative CUSC
Modification set out in the CUSC Modification Self-Governance
Report, would better facilitate achievement of the Applicable
CUSC Objective(s);

"CUSC Party" as defined in the Transmission Licence;

"Customer" a person to whom electrical power is provided (whether or not he is
the provider of such electrical power) other than power to meet
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Station Demand of that person;

“Customer Services Team” the customer services team identified within The Company which
manages the commercial interface with parties connected to the
transmission network, as identified on the Website;

“DC Converter” As defined in the Grid Code;

"Data Registration Code" or
"DRC"

the portion of the Grid Code which is identified as the Data
Registration Code;

“DCLF” Direct Current Load Flow;

"Deemed HH Forecasting
Performance"

the sum calculated in accordance with Section 3, Appendix 2
Paragraph 3 as it may be revised in accordance with paragraph
3.22.7.

"Deemed NHH Forecasting
Performance"

the sum calculated in accordance with Section 3, Appendix 2
Paragraph 6 as it may be revised pursuant to Paragraph 3.22.8.

"Deenergisation" or
"Deenergise(d)"

the movement of any isolator, breaker or switch or the removal of
any fuse whereby no electricity can flow to or from the relevant
System through the User's Equipment;

"Defaulting Party" as defined in Paragraph 4.3.2.11;

"Defendant Party" as defined in Paragraph 7.5.1;

“Delivering” as defined in the Balancing and Settlement Code;

"De-Load" the difference (expressed in MW) between the Maximum Export
Limit and the Final Physical Notification Data as adjusted by the
Acceptance Volume in respect of a Bid-Offer Acceptance (if
any), and "De-Loaded" shall be construed accordingly;

"Demand" the demand of MW and Mvar of electricity (i.e. both Active Power
and Reactive Power), unless otherwise stated;

"Demand Forecast" a User’s forecast of its Demand submitted to The Company in
accordance with paragraphs 3.10, 3.11 and 3.12;

“Depreciation Period” in relation to a Transmission Connection Asset for a particular
User, the period which commences on the asset’s initial effective
charging date, and which expires after the appropriate duration,
which unless otherwise agreed upon connection is 40 years
excluding FMS metering electronics that are agreed between the
User and The Company;

"Derogation" means (a) a direction issued by the Authority relieving a CUSC
Party from the obligation under its Licence to comply with such
parts of the Grid Code or any Distribution Code or in the case of
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The Company the Transmission Licence as may be specified in
such direction and/or (b) a Connect and Manage Derogation as
the context requires and “Derogated” shall be construed
accordingly;

"Derogated Plant" Plant or Apparatus which is the subject of a Derogation;

"Design Variation" is a connection design (which provides for connection to the
National Electricity Transmission System) which fails to satisfy
the relevant deterministic criteria detailed for an Onshore
Connection in paragraphs 2.5 to 2.13 and for an Offshore
Connection in 7.7 to 7.19, as appropriate, of the NETS SQSS;

“Designated Sum” means such sum as shall be directed by the Authority as soon as
practicable after the determination of an approved Use of System
Charging Methodology;

“Designated sum” As defined in Standard Condition C13 of the Transmission Licence

"De-synchronisation" the act of taking a BM Unit off a System to which it has been
Synchronised, by opening any connecting circuit breaker, and
"De-synchronised" shall be construed accordingly;

"Detailed Planning Data" detailed additional data which The Company requires under the
PC in support of Standard Planning Data;

“Developer Capacity” the MW figure as specified as such by a User in a BELLA or in a
Construction Agreement entered into between The Company
and a User in the category of a Distribution System directly
connected to the National Electricity Transmission System as a
consequence of a Request for a Statement of Works;

"Directive" includes any present or future directive, requirement, instruction,
direction or rule of any Competent Authority, (but only, if not
having the force of law, if compliance with the Directive is in
accordance with the general practice of persons to whom the
Directive is addressed) and includes any modification, extension or
replacement thereof then in force;

“Directly-Connected User” or
“Directly-Connected
Customer”

A large, usually industrial, consumer of electricity who is directly
connected to the National Electricity Transmission System;

"Disconnect" or
"Disconnection"

without prejudice to the interpretation of the terms "Disconnect" or
"Disconnection" to Users acting in capacities other than those
detailed, the following definitions shall apply:

(a) for Users acting in their capacity as Generators with
Embedded Large Power Stations or Embedded Medium
Power Stations, passing power on to a Distribution System
through a connection to a Distribution System which had not
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been commissioned as at the Transfer Date, means
permanent physical disconnection of the User's Equipment at
the site of connection to the Distribution System;

(b) for Users who are Trading Parties (as defined in the
Balancing and Settlement Code) acting in their capacity as
responsible for Small Power Stations which are Embedded,
means, permanent physical disconnection of the User’s
Equipment or Equipment for which the User is responsible
(as defined in Section K of the Balancing and Settlement
Code) at the site of connection to the Distribution System;

(c) for Users acting in a capacity other than those detailed in (a) or
(b), means permanent physical disconnection of a User's
Equipment at any given Connection Site which permits
removal thereof from the Connection Site or removal of all
Transmission Connection Assets there from (as the case
may be);

"Dispute Resolution
Procedure"

the procedures set out in Section 7;

"Dispute Statement" as defined in Paragraph 3.15.4;

“Distributed Generation” means for the purposes of the Connect and Manage
Arrangements and Section 15 of the CUSC:

(a) an Embedded Power Station which is the subject of a
Bilateral Embedded Generation Agreement;

(b) an Embedded Power Station which is the subject of a
Bilateral Embedded Licence Exemptable Large Power
Station Agreement;

(c) a Relevant Embedded Medium Power Station;

(d) a Relevant Embedded Small Power Station.

"Distribution Agreement" an agreement entered into by a User with the owner/operator of the
Distribution System for the connection of the User’s Equipment
(or equipment for which the User is responsible (as defined in
Section K of the Balancing and Settlement Code) to and use of
such Distribution System;

"Distribution Code(s)" the Distribution Code(s) drawn up by Public Distribution
System Operators pursuant to the terms of their respective
Licence(s) as from time to time revised in accordance with those
Licences;

"Distribution Connection an agreement between a User who owns or operates a
Distribution System and an owner of a Power Station for
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Agreement" connection to that User’s Distribution System;

"Distribution Interconnector" as defined in the Balancing and Settlement Code;

"Distribution Interconnector
Owner"

the Owner of a Distribution Interconnector or of that part of a
Distribution Interconnector directly connected to a Distribution
System;

"Distribution Licence" a licence issued under section 6(1)(c) of the Act;

"Distribution System" the system consisting (wholly or mainly) of electric lines owned or
operated by any Authorised Electricity Operator and used for the
distribution of electricity from Grid Supply Points or generation
sets or other entry points to the point of delivery to Customers or
Authorised Electricity Operators, and includes any Remote
Transmission Assets operated by such Authorised Electricity
Operator and any electrical plant and meters owned or operated by
the Authorised Electricity Operator in connection with the
distribution of electricity, but shall not include any part of the
National Electricity Transmission System;

“Distribution Voltage” a voltage of 132kV or below in England & Wales. A voltage of
below 132kV in Scotland. Generally taken to be voltages lower than
those defined as transmission voltages;

"Dormant CUSC Party" a CUSC Party which does not enjoy any ongoing rights and/or
obligations for the period of its dormancy under the CUSC, as
provided for in Section 5;

"Earthing" as defined in the Grid Code;

"EdF Documents" as defined in the Balancing and Settlement Code;

"Election Timetable" as defined in Paragraph 8A.1.2.1;

"Election Year" as defined in Paragraph 8A.1.1.2;

"Electricity Arbitration
Association"

as the phrase 'Electricity Supply Industry Arbitration
Association' is defined in the Grid Code;

“Eligible Small Generator” defined as an eligible generator in Standard Condition 13 of the
Transmission Licence;

"Embedded" a direct connection to a Distribution System or the System of any
other User to which Customers and/or Power Stations are
connected;

in the context of the Charging Methodologies it shall mean a
direct connection to a Distribution System or the System of any
other User to which Customers and/or Power Stations are
connected, such connection being either a direct connection or a
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connection via a busbar of another User or of a Transmission
Licensee (but with no other connection to the National Electricity
Transmission System);

"Embedded Generator MW
Register"

the Register set up by The Company pursuant to Paragraph 6.35;

"Emergency Deenergisation
Instruction"

an instruction issued by The Company to a User to either:
(a) Deenergise that User’s Equipment, or

(b) request the owner of the Distribution System to
which the User’s Equipment or equipment for which
that User is responsible (as defined in Section K of the
Balancing and Settlement Code) is connected to
Deenergise that User’s Equipment or equipment for
which that User is responsible (as defined in Section K
of the Balancing and Settlement Code or ;

(c) declare its Maximum Export Limit in respect of the
BM Unit(s) associated with such User’s Equipment to
zero and to maintain it at that level during the
Interruption Period,

where in The Company’s reasonable opinion:

(i) the condition or manner of operation of any Transmission
Plant and/or Apparatus is such that it may cause
damage or injury to any person or to the National
Electricity Transmission System; and

(ii) if the User’s Equipment connected to such
Transmission Plant and/or Apparatus was not
Deeenergised and/or the Maximum Export Limit of
such User’s Equipment connected to such
Transmission Plant and/or Apparatus was not
reduced to zero then it is likely that the Transmission
Plant and/or Apparatus would automatically trip; and

(iii) if such Transmission Plant and/or Apparatus had
tripped automatically, then

(I) the BM Unit comprised in such User’s
Equipment (other than an Interconnector
Owner); or

(II) an Interconnector of an Affected User who is
an Interconnector Owner,

would, solely as a result of Deenergisation of Plant and
Apparatus forming part of the National Electricity Transmission



Page 35 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 22 of 71 v1.57 – 9 January 2014

System, have been Deenergised;

"Emergency Instruction" as defined in the Grid Code;

“Enabling Works” those elements of the Transmission Reinforcement Works
identified as such in accordance with CUSC Section 13 and which
in relation to a particular User are as specified and by its
acceptance of the Offer or Modification Offer, agreed by the User
in the relevant Construction Agreement;

"End Date" shall mean 5.00pm on the date 12 months from (and not including)
the Security Amendment Implementation Date;

"Energisation" or
"Energise(d)"

the movement of any isolator, breaker or switch or the insertion of
any fuse so as to enable Energy to flow from and to the relevant
System through the User's Equipment;

"Energy" the electrical energy produced, flowing or supplied by an electric
circuit during a time interval, being the integral with respect to time
of the power, measured in units of watt-hours or standard multiples
thereof i.e.

1000 Wh = 1KWh

1000 KWh = 1MWh

1000 MWh = 1GWh

1000 GWh = 1TWh;

"Energy Metering Equipment" as the phrase "Metering Equipment" is defined in the Balancing
and Settlement Code;

"Energy Metering System" as the phrase "Metering System" is defined in the Balancing and
Settlement Code;

"Enforceable" The Company (acting reasonably) is satisfied that the security is
legally enforceable and in this respect the User shall obtain such
legal opinion at its expense as The Company (acting reasonably
shall require);

“Engineering Charge” as set out in the Statement of Use of System Charges from time
to time;

"Enhanced Reactive Power
Service"

as defined in Paragraph 1.2 of Schedule 3, Part I;

"Enhanced Rate" in respect of any day the rate per annum which is 4% per annum
above the Base Rate;
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"Escrow Account" a bank account in the name of The Company at such branch of
Barclays Bank PLC or such branch of any other bank, in the City of
London as is notified by The Company to the User in which
deposits of principal sums from the User shall be ascertainable,
bearing interest from (and including) the date of deposit of principal
sums to (but excluding) the date of withdrawal of principal sums
from such account, mandated for withdrawal of any sums solely by
The Company and mandated for the transfer of any interest
accrued to such account to:

a) an associated bank account in the name of The Company in
which the interest accruing in respect of the principal sums
deposited by the User shall be ascertainable; or

b) such bank account as the User may specify;

"Estimated Demand" the forecast Demand (Active Power) data filed with The Company
pursuant to the Charging Statements;

"ET Interface Operator" the operator of the Onshore Distribution System to which an ET
Offshore Transmission System connects;

“ET Interface Point” the electrical point of connection between an Offshore
Transmission System and an Onshore Distribution System and
in relation to a particular User as defined in its Bilateral
Connection Agreement;

“ET Offshore Transmission
System”

an Offshore Transmission System connected at an ET Interface
Point;

"ET Restrictions on
Availability"

is in the context of an ET Offshore Transmission System the
reduction in capability as set out in the relevant Notification of ET
Restrictions on Availability;

"ET Use of System Charges" the element of Use of System Charges consisting of charges
payable by The Company to the ET Interface Operator in respect
of the connection to a Distribution System by an Offshore
Transmission System and use of such Distribution System by
means of such Offshore Transmission System;

"Event" as defined in the Grid Code;

"Event of Default" any of the events set out in Section 5 as constituting an event of
default;

"Exchange Rate" the Transmission Entry Capacity available to a specific party as a
direct result of a specific reduction in the Transmission Entry
Capacity available to another party.
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"Exchange Rate Request" a joint request from a User and another User to calculate the
Exchange Rate that would apply were they to agree to a TEC
Trade;

"Excitation System" the equipment providing the field current of a machine, including all
regulating and control elements as well as field discharge or
suppression equipment and protective devices;

"Exemptable" where the person generating electricity at the relevant Power
Station is, or would be (if it generated electricity at no other Power
Station and/or did not hold a Generation Licence) exempt from
the requirement to hold a Generation Licence under the Act;

“Exempt Export BM Unit” as defined in the Balancing and Settlement Code;

“Exempt Generator” any generator who, under the terms of the Electricity (Class
Exemptions from the Requirement for a Licence) Order 2001, is not
obliged to hold a generation licence;

“Exemptible Generation” generating plant where the party generating electricity at that
generating plant is, or would (if it generated electricity at no other
generating plant and/or did not hold a generation licence) be,
exempt from the requirement to hold a generation licence (including
Scottish generation that export between 50 and 100MW that was
connected on or before 30 September 2000);

"Exempt Power Station" a Power Station where the person generating electricity at that
Power Station is exempt from the requirement to hold a
Generation Licence under the Act;

“Existing ICM Construction
Agreement”

a Construction Agreement entered into between The Company
and a User prior to the Connect and Manage Implementation
Date and which is on the basis of the Interim Connect and
Manage Arrangements;

“Existing Offshore Generator” as defined in the Transmission Licence;

"Existing Security Cover" the Security Cover held by The Company in respect of a User
pursuant to CUSC Section 3 Part III immediately prior to the
Security Amendment Implementation Date;

“Export” as defined in the Balancing and Settlement Code;

"External Interconnection" as defined in the Grid Code;

"Externally Interconnected
System Operator"

as defined in the Grid Code;

“Fast Track Criteria” a CUSC Modification Proposal that, if implemented,
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(a) would meet the Self-Governance Criteria; and

(b) is properly a housekeeping modification required as a result of
some error or factual change, including but not limited to:

(i) updating names or addresses listed in the CUSC;

(ii) correcting any minor typographical errors;

(iii) correcting formatting and consistency errors, such as
paragraph numbering; or

(iv) updating out of date references to other documents or
paragraphs .

"Final Adjustments Statement as defined in Paragraph 4.3.2.6(b);

"Final Demand Reconciliation
Statement"

as defined in Paragraph 3.12.7(a);

"Final Monthly Statement" as defined in Paragraph 4.3.2.6;

"Final Physical Notification
Data"

as defined in the Balancing and Settlement Code;

"Final Reconciliation
Settlement Run"

as defined in the Balancing and Settlement Code;

"Final Reconciliation Volume
Allocation Run"

as defined in the Balancing and Settlement Code;

"Final Statement" as defined in Paragraph 4.3.2.6(a);

"Final Sums" in relation to a particular User, as defined in its Construction
Agreement;

"Financial Year" the period of 12 months ending on 31st March in each calendar
year;

"First Offer" as defined in Paragraph 6.10.4;

“First Security Period” from the date of Construction Agreement to the 31 March or 30
September, whichever is the first to occur;

"First User" as defined in Paragraph 6.10.3;

“Fixed Attributable Works
Cancellation Charge”

where the Attributable Works Cancellation Charge is calculated
in accordance with Paragraph 3.5.1 of Part TWO of the User
Commitment Methodology;

“Fixed Proposed the proposed date(s) for the implementation of a CUSC
Modification Proposal or Workgroup Alternative CUSC
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Implementation Date” Modification such date to be a specific date by reference to an
assumed date by which a direction from the Authority approving
the CUSC Modification Proposal or Workgroup Alternative
CUSC Modification is required in order for the CUSC
Modification Proposal or any Workgroup Alternative CUSC
Modification, if it were approved, to be implemented by the
proposed date;

"FMS Date" 1st April 1993;

"Force Majeure" in relation to any CUSC Party any event or circumstance which is
beyond the reasonable control of such CUSC Party and which
results in or causes the failure of that CUSC Party to perform any
of its obligations under the CUSC including act of God, strike,
lockout or other industrial disturbance, act of the public enemy, war
declared or undeclared, threat of war, terrorist act, blockade,
revolution, riot, insurrection, civil commotion, public demonstration,
sabotage, act of vandalism, lightning, fire, storm, flood, earthquake,
accumulation of snow or ice, lack of water arising from weather or
environmental problems, explosion, fault or failure of Plant and
Apparatus (which could not have been prevented by Good
Industry Practice), governmental restraint, Act of Parliament, other
legislation, bye law and Directive (not being any order, regulation
or direction under section 32, 33, 34 and 35 of the Act) provided
that lack of funds shall not be interpreted as a cause beyond the
reasonable control of that CUSC Party and provided, for the
avoidance of doubt, that weather conditions which are reasonably
to be expected at the location of the event or circumstance are also
excluded as not being beyond the reasonable control of that CUSC
Party;

"Forecasting Performance
Related VAR "

the sum of HH Forecasting Performance Related VAR and NHH
Forecasting Performance Related VAR;

"Frequency" the number of alternating current cycles per second (expressed in
Hertz) at which a System is running;

"Frequency Deviation" a positive or negative deviation from Target Frequency;

"Frequency Response" an automatic response by a BM Unit or CCGT Unit to a change in
Frequency with the aim of containing System Frequency within
the limits provided for under the Grid Code;

"Frequency Sensitive Mode" as defined in the Grid Code;

"Fuel Security Code" the document of that title designated as such by the Secretary of
State as from time to time amended;

"Full TEC Reduction Notice
Period"

means one Financial Year and 5 Business Days prior to the
beginning of the Financial Year from which the decrease in
Transmission Entry Capacity or Disconnection (as appropriate)
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is to take effect;

“Gas Insulated Switchgear” or
“GIS”

SF6 switchgear where the substation busbars (and the interfacing
switchgear between those busbars and any connecting circuits) are
of an integrated metal enclosed, gas insulated construction;

“GB Transmission System” or
“GBTS”

for the purposes of Section 12 means the system consisting (wholly
or mainly) of high voltage electric wires owned or operated by
transmission licensees within Great Britain and used for the
transmission of electricity from one Power Station to a sub-station
or to another Power Station or between sub-stations or to or from
any External Interconnection and includes any Plant and
Apparatus or meters owned or operated by any transmission
licensee within Great Britain in connection with the transmission of
electricity but shall not include Remote Transmission Assets;

"Gas Turbine Unit"
a Generating Unit driven by a gas turbine (for instance an aero-
engine);

"Generating Plant" a Large Power Station;

"Generating Unit" unless otherwise provided in the Grid Code any Apparatus which
produces electricity;

"Generation Business" the authorised business of The Company or any Affiliate or
Related Undertaking in the generation of electricity or the
provision of Balancing Services, in each case from pumped
storage and from the Kielder hydro-electric generating station;

"Generation Capacity" the normal full load capacity of a Generating Unit as declared by
the Generator, less the MW consumed by the Generating Unit
through the Generating Unit’s unit transformer when producing the
same;

"Generation Licence" the licence granted to a Generator pursuant to section 6(1)(a) of
the Act;

"Generation Reconciliation
Statement"

as defined in Paragraph 3.12.2;

"Generator" a person who generates electricity under licence or exemption
under the Act;

"Genset" as defined in the Grid Code;

“GIS Asset Outage as defined in the relevant Bilateral connection Agreement;
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"Good Industry Practice" in relation to any undertaking and any circumstances, the exercise
of that degree of skill, diligence, prudence and foresight which
would reasonably and ordinarily be expected from a skilled and
experienced operator engaged in the same type of undertaking
under the same or similar circumstances;

"Great Britain" The landmass of England and Wales and Scotland, including
internal waters;

"Grid Code" the Grid Code drawn up pursuant to the Transmission Licence,
as from time to time revised in accordance with the Transmission
Licence;

"Grid Supply Point" (“GSP”) a point of delivery from the National Electricity Transmission
System to a Distribution System or a Non-Embedded
Customer;

"Gross Asset Value" the value calculated by The Company in accordance with
recognised accounting principles and procedures as published by
The Company from time to time;

"Group" as defined in the Grid Code;

“GSP Group” as defined in the Balancing and Settlement Code;

"HH Base Percentage" the % value for the relevant Security Period as specified in the
table in paragraph 1 of Section 3, Appendix 2;

"HH Base Value at Risk" the sum as calculated in accordance with Paragraph 3.22.3;

"HH Charges" that element of Transmission Network Use of System Demand
Charges relating to half-hourly metered Demand;

"HH Forecasting Performance
Related VAR "

the amount resulting from multiplying the Deemed HH Forecasting
Performance and the Indicative Annual HH TNUoS Charge
calculated on the basis of the latest Demand Forecast received by
The Company;

"High Frequency Response" as defined in the Grid Code;

"High Voltage" or "HV" a voltage exceeding 650 volts;

"Holding Payment" that component of the payment for Mode A Frequency Response
calculated in accordance with Paragraph 4.1.3.9;

“ICRP” Investment Cost Related Pricing;

"Implementation Date" is the date and time for implementation of an Approved CUSC
Modification as specified in accordance with Paragraph 8.28.3;

“Import” as defined in the Balancing and Settlement Code;
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“Income Adjusting Event” as defined in the Transmission Licence;

"Indemnified Persons" as defined in Paragraph 8.12.1;

"Independent Engineer" in relation to a particular User, as defined in its Construction
Agreement;

"Independent Credit
Assessment"

an assessment of the creditworthiness of a User or entity by an
Approved Agency as nominated by the User or entity obtained in
accordance with Paragraph 3.26.7, 3.26.8 and 3.26.9;

"Independent Security
Arrangement"

a guarantee in favour of The Company in a form satisfactory to
The Company and which is provided by an entity which meets the
Requirements. In addition The Company may accept such a
policy from an entity who does not meet the Requirements up to
an Agreed Value where The Company agrees or where The
Company does not agree as determined by an expert appointed by
The Company and the User or failing their agreement as to the
expert the expert nominated by the Director General of The Institute
of Credit Management;

"Indicative Annual HH TNUoS
charge"

The Company’s forecast of the User’s total HH Charges relating
to a Financial Year;

"Indicative Annual NHH TNUoS
charge"

The Company’s forecast of the User’s total NHH Charges relating
to a Financial Year;

"Indicative Block LDTEC" is the Available LDTEC;

"Indicative Maximum
Generation Capability"

has the meaning attributed to it in Paragraph 4.2.3.2;

“Industry Code” means a multilateral code or agreement created and maintained
pursuant to a licence granted by the Authority under section 6 of
the Act or under sections 7, 7ZA or 7A of the Gas Act 1986;

"Initial Charge" as defined in Paragraph 3.16.2;

"Initial Demand Reconciliation
Statement"

as defined in Paragraph 3.13.4;

"Initial Volume Allocation Run" as defined in the Balancing and Settlement Code;

“Initial Settlement Run” as defined in the Balancing and Settlement Code;

"Insurance Performance Bond" a Performance Bond provided by a company in the business of
providing insurance which meets the Requirements. In addition
The Company may accept such a policy from such a company
who does not meet the Requirements up to an Agreed Value
where The Company agrees or where The Company does not
agree as determined by an expert appointed by The Company and
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the User or failing their agreement as to the expert the expert
nominated by the Director General of The Institute of Credit
Management;

"Intellectual Property" or
"IPRs"

patents, trade marks, service marks, rights in designs, trade
names, copyrights and topography rights (whether or not any of the
same are registered and including applications for registration of
any of the same) and rights under licences and consents in relation
to any of the same and all rights or forms of protection of a similar
nature or having equivalent or similar effect to any of the same
which may subsist anywhere in the world;

"Interconnected System
Operator"

as defined in the Balancing and Settlement Code;

"Interconnector" as defined in the Balancing and Settlement Code;

“Interconnector Asset Owner” the owner of an Interconnector;

"Interconnector Error
Administrator"

as defined in the Balancing and Settlement Code;

"Interconnector Owner" the owner of an Interconnector, or of that part of an
Interconnector, directly connected to the National Electricity
Transmission System;

"Interconnector User" (a) in relation to an Interconnector connected to the National
Electricity Transmission System, as defined in the
Balancing and Settlement Code; and

(b) in relation to a Distribution Interconnector, a Lead Party (as
defined in the Balancing and Settlement Code) in respect of
a single BM Unit where under Section K5 of the Balancing
and Settlement Code the BM Unit has been allocated in
relation to that Distribution Interconnector or if there is no
such allocation, as defined in the Balancing and Settlement
Code;

“Interconnector User
Commitment Capacity”

(a) for Interconnectors whose Connection Site is below the
B11 boundary as set out in the annual Electricity Ten Year
Statement, this is the figure for the purposes of CUSC
Paragraph 9.5 as specified in Appendix C of the User’s
Bilateral Connection Agreement; and

(b) for Interconnectors whose Connection Site is above the
B11 boundary as set out in the annual Electricity Ten Year
Statement, this is the figure for the purposes of CUSC
Paragraph 9.4 as specified in Appendix C of the User’s
Bilateral Connection Agreement;
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"Interface Agreement" the agreement(s) entered into pursuant to Paragraph 2.11 and
Paragraph 9.13 based substantially on the forms set out in Exhibit
O to the CUSC;

“Interim Connect and Manage
Arrangements”

the arrangements in place between 8 May 2009 and the Connect
and Manage Implementation Date whereby Offers were made by
The Company on the basis that a Derogation would be obtained
from the Authority such that identified Transmission
Reinforcement Works did not need to completed prior to
connection and/or use of system;

"Interim Panel and Alternate
Election process"

As defined in Paragraph 8A.4.3.2

“Interruption” where either:-

(i) solely as a result of Deenergisation of Plant and
Apparatus forming part of the National Electricity
Transmission System; or

(ii) in accordance with an Emergency Deenergisation
Instruction;

a) a BM Unit comprised in the User’s Equipment of an
Affected User (other than an Interconnector Owner) is
Deenergised; or

b) an Interconnector of an Affected User who is an
Interconnector Owner is Deenergised.; or

c) The Maximum Export Limit in respect of the BM Unit(s)
associated with such User’s Equipment is zero.

“Interruption Payment” the payment for a Relevant Interruption calculated as follows:

1) In the case of a Relevant Interruption arising as a result of a
Planned Outage;

In the case of an Affected User other than an Interconnector
Owner

iii *),(Maximum WAffected MW rately £ per MActual daiMW rateily £ perAverage da
ni

ki





In the case of an Affected User who is an Interconnector Owner

SiteConnectionapacityon Entry CTransmissi

MW rateily £ perAverage da
ni

ki
i

for the

theasspecifiedMW*






Page 45 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 32 of 71 v1.57 – 9 January 2014

where:

i = calendar days

k = 1, representing the first calendar day associated with a
Relevant Interruption.

n = number of complete or part complete calendar days of a
Relevant Interruption

2) In the case of a Relevant Interruption arising as a result of an
Emergency Deenergisation Instruction:

In the case of an Affected User other than an Interconnector
Owner

j = p

∑ System Buy Pricej *0.5 * Affected MWj

j = 1

Plus (if applicable)

j = m

∑ Market Pricej *0.5 * Affected MWj

j = 4

In the case of an Affected User who is an Interconnector Owner

j = p

∑ System Buy Pricej *0.5 * MW specified as the Transmission Entry Capacity for the Connection Site

j = 1

Plus (if applicable)

j = m

∑ Market Pricej *0.5 * MW specified as the Transmission Entry Capacity for the Connection Site

j = 4

where;

j = Settlement Periods from the time when the Emergency
Deenergisation Instruction was issued by The Company, with 1
representing the first Settlement Period.

m = The duration of the Relevant Interruption (being the



Page 46 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 33 of 71 v1.57 – 9 January 2014

Interruption Period), in Settlement Periods for which Gate
Closure has not yet occurred (which shall be greater than 3, up to
a maximum value of 48)

p = The duration of the Relevant Interruption in Settlement
Periods for which Gate Closure has occurred (up to a maximum
value of 3).

and after the first 24 hours of a Relevant Interruption a sum
calculated as 1 above save that k shall be equal to 2.

3) In the case of all other Relevant Interruptions:

In the case of an Affected User other than an Interconnector
Owner

j = p

∑ System Buy Pricej *0.5 * Affected MWj

j = 1

Plus (if applicable)

j = m

∑ Market Pricej *0.5 * Affected MWj

j = 4

In the case of an Affected User who is an Interconnector Owner

j = p

∑ System Buy Price j *0.5 * MW specified as the Transmission Entry Capacity for the Connection Site

j = 1

Plus (if applicable)

SiteConnectionacityEntry Cap

onTransmissiPriceMarket
mj

j

for the

theasspecifiedMW*5.0*
4

j




where;
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j = Settlement Periods from the start of the Relevant
Interruption, with 1 representing the first Settlement Period.

m = The duration of the Relevant Interruption (being the
Interruption Period), in Settlement Periods for which Gate
Closure has not yet occurred (which shall be greater than 3, up to
a maximum value of 48)

p = The duration of the Relevant Interruption in Settlement
Periods for which Gate Closure has occurred (up to a maximum
value of 3).

and after the first 24 hours of a Relevant Interruption a sum
calculated in accordance with paragraph 1 above save that k shall
be equal to 2.

Provided always that an Affected User shall not receive payment
in respect of more than one Relevant Interruption for the same
period.

4. In the event of the relevant Market Price being zero then for
purpose of paragraphs 2 or 3 above the Market Price shall be
deemed to be the most recent preceding positive price.

Throughout this definition of Interruption Payment:

Average daily £ per MW rate = (TNUoS income derived from
generators/ total system Transmission Entry Capacity) / 365,
calculated by reference in each case to figures for the Financial
Year prior to that in which the Relevant Interruption occurs to give
a daily £ per MW rate;

Actual daily £ per MW rate = (Annual TNUoS charge of an
Affected User for the Financial Year /Transmission Entry
Capacity for the Connection Site) / 365 calculated by reference to
the tariff in the Statement of Use of System Charges for the
Financial Year in which the Relevant Interruption occurs;

Affected MW = the MW arrived at after deducting from the
Transmission Entry Capacity for the Connection Site the sum of
the Connection Entry Capacity of the unaffected BM Units at the
Connection Site;

System Buy Price is as defined in the Balancing and Settlement
Code;

Market Price is as defined in the Balancing and Settlement
Code.

“Interruption Period” For a Planned Outage, shall mean the period in whole calendar
days commencing with the notification of the Affected User by The
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Company of the start of Relevant Interruption and ending on the
notification of the Affected User by The Company that the
Relevant Interruption has ended;

For a Relevant Interruption arising as a result of an Emergency
Deenergisation Instruction, shall mean the period from the start
of the Settlement Period in which The Company gave notification
to the Affected User of the start of such Relevant Interruption,
until the end of the Settlement Period in respect of which The
Company gave notification to the Affected User by The Company
that the Relevant Interruption has ended which shall be measured
in:

i) whole Settlement Periods for the first 24 hours from
the time of notification by The Company to the
Affected User of the start of such Relevant
Interruption; and

ii) whole calendar days for any time after the first 24
hour period referred to in i) above.

In the case of all other Relevant Interruptions the duration, shall
mean the period from the start of such Relevant Interruption
which shall be measured in:

i) whole Settlement Periods for the first 24 hours from
the start of such Relevant Interruption; and

ii) whole calendar days for any time after the first 24
hour period referred to in i) above.

"Intertrip Contracted Unit" (i) in the case of a Power Park Module, the collection of Non-
Synchronous Generating Units which are registered as a
Power Park Module under the Grid Code; and

(ii) all other cases, a Generating Unit,

unless, in either case, the Bilateral Agreement specifies
otherwise.

"Intertrip Payment" as defined in Paragraph 4.2A.4(c);

"Isolation" as defined in the Grid Code;

"Joint System Incident" Paragraphs (a) and (b) below are without prejudice to the
application of Paragraph 6.4 to Users acting in capacities other
than those detailed in Paragraphs (a) and (b),

(a) for Users in respect of their Connection Sites which were
not Commissioned as at the Transfer Date, shall have the
meaning given to that term in the Grid Code;
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(b) for Users acting in their capacity as Generators with
Embedded Large Power Stations or Embedded Medium
Power Stations and who are passing power onto a
Distribution System through a connection with a
Distribution System which was not Commissioned as at
the Transfer Date, means an event wherever occurring
(other than on an Embedded Medium Power Station or
Embedded Small Power Station) which, in the opinion of
The Company or a User has or may have a serious and/or
widespread effect, being (in the case of an event on a
User(s) System(s)) (other than on an Embedded Medium
Power Station or Embedded Small Power Station), on the
National Electricity Transmission System , and (in the
case of an event on the National Electricity Transmission
System), on a User(s) System(s) (other than on an
Embedded Independent Generating Plant);

"Joint Temporary TEC
Exchange Users"

means the Temporary TEC Exchange Donor User and the
Temporary TEC Exchange Recipient User;

“Key Consents” those Consents a User requires in respect of its Power Station
project which are identified by The Company as key for the
purposes of Part Three of the User Commitment Methodology
and in relation to a particular User as defined in its Construction
Agreement;

“Key Consents In Place Date” the date that The Company confirms in writing to the User that
The Company is satisfied, for the purposes of Part Three of the
User Commitment Methodology, that the User has been granted
the Key Consents;

"Land Charge" the charge (if any) set out in Appendix B to a Bilateral Connection
Agreement;

"Large Power Station"
as defined in the Grid Code;

"LDTEC" Is, in the case of an accepted LDTEC Block Offer, Block LDTEC
or, in the case of an accepted LDTEC Indicative Block Offer,
Indicative Block LDTEC;

"LDTEC Availability
Notification"

the form set out in Exhibit T to the CUSC;

"LDTEC Block Offer" is an offer made by The Company for Short Term Capacity in
accordance with the terms of Paragraphs 6.32.4.6 and 6.32.6.1 in
response to an LDTEC Request;

"LDTEC Charge" being a component of the Use of System Charges which is made
or levied by The Company and to be paid by the User , in the case
of an accepted LDTEC Block Offer, for Block LDTEC and in the
case of an accepted LDTEC Indicative Block Offer for Requested
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LDTEC and in the case of an accepted Temporary TEC Exchange
Rate Offer for Temporary Received TEC, in each case calculated
in accordance with the Charging Statements;

"LDTEC Indicative Block Offer" is an offer made by The Company for Short Term Capacity in
accordance with the terms of Paragraphs 6.32.6.4 and 6.32.6.2 in
response to an LDTEC Request;

"LDTEC Indicative Profile" is a profile in MW that indicates The Company’s assessment of the
MW capacity that may be available to a User for the LDTEC
Period which has been prepared solely for the purpose of enabling
a User to make its assessment of an LDTEC Indicative Block
Offer;

"LDTEC Offer" is an LDTEC Block Offer and\or an LDTEC Indicative Offer;

"LDTEC Period" is,

(a) a period of weeks or part thereof within a Financial Year as
specified by the User in its LDTEC Request Form for a minimum
period of seven weeks commencing on a Monday at 0.00 hours
and finishing at 23.59 on any given day no later than the last day of
such Financial Year, or

(b) in the case of an accepted Temporary TEC Exchange Offer,
the Temporary TEC Exchange Period;

"LDTEC Profile" is a profile in MW of The Company’s assessment of the MW
capacity that is available to a User for the LDTEC Period (not
exceeding the maximum level in the LDTEC Request) in an
LDTEC Block Offer;

"LDTEC Request" is an application made by a user for an LDTEC Block Offer and\or
an LDTEC Indicative Block Offer made using an LDTEC Request
Form;

"LDTEC Request Fee" the fee to be paid by the User to The Company for an LDTEC
Request as detailed in the Charging Statements;

"LDTEC Request Form" is the form set out in Exhibit S to the CUSC;

"LDTEC Week" is a week or part thereof within an LDTEC Period commencing on
Monday at 0.00 and finishing on 23:59 on the last day within such
week;

"Leading" in relation to Reactive Power, importing Mvar;

"Legal Challenge" an appeal to the Competition Commission or a judicial review in
respect of the Authority’s decision to approve or not to approve a
CUSC Modification Proposal;
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“Less than 100MW” Is defined as not having the capability to export 100MW to the
Total System;

"Letter of Credit" (a) in respect of Paragraph 2.22 shall mean an irrevocable
standby letter of credit in a form reasonably satisfactory to
The Company but in any case expressed to be governed by
the Uniform Customs and Practice for Documentary Credits
1993 Revision ICC Publication No. 500 or such other form as
may be reasonably satisfactory to The Company and
allowing for partial drawings and providing for the payment to
The Company on demand forthwith on and against The
Company’s delivery to the issuer thereof of a Notice of
Drawing of the amount demanded therein;

(b) in all other cases shall mean an unconditional irrevocable
standby letter of credit in such form as The Company may
reasonably approve issued for the account of the User in
sterling in favour of The Company, allowing for partial
drawings and providing for the payment to The Company
forthwith on demand by any United Kingdom clearing bank or
any other bank which in each case has a long term debt
rating of not less than single "A" by Standard and Poor’s
Corporation or by Moody’s Investors Services, or such other
bank as The Company may approve and which shall be
available for payment at a branch of the issuing bank;

"Licence" any licence granted pursuant to Section 6 of the Act;

"Licence Standards" the standards to be met by The Company under Standard
Condition C17 of the Transmission Licence;

“Licensable Generation” generating plant that is not Exemptible Generation;

"Liquidated Damages" in relation to a particular User, as defined in its Construction
Agreement;

"Local Safety Instructions" as defined in the Grid Code;

“Loss of Transmission Access
Compensation Claim Form”

A form amended from time to time by agreement between the
CUSC Modification Panel and The Company, to be completed by
a claimant for submission of Relevant Interruption claims and
available on a website maintained by The Company.

"MCUSA" the Master Connection and Use of System Agreement dated 30
March 1990 (now amended to become the CUSC Framework
Agreement);

"Main Business" any business of The Company or any of its subsidiaries as at the
Transfer Date or which it is required to carry on under the
Transmission Licence, other than the Generation Business;
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"Main Business Person" any employee of The Company or any director or employee of its
subsidiaries who is engaged solely in the Main Business and
"Main Business Personnel" shall be construed accordingly;

“Main System Circuits” means Transmission Circuits but excluding a Grid Supply Point
transformer;

"Maintenance Reconciliation
Statement"

the statement prepared in accordance with Paragraph 2.14.5 and
Paragraph 9.9.5;

"Mandatory Ancillary Services" Part 1 System Ancillary Services;

"Mandatory Services
Agreement"

an agreement between The Company and a User to govern the
provision of and payment for Mandatory Ancillary Services or to
govern the payment by The Company to a User for Obligatory
Reactive Power Service provided by an Offshore Transmission
Licensee in accordance with the STC;

"Market Agreement" as defined in Paragraph 3.1 of Schedule 3, Part I;

"Market Day" as defined in Paragraph 3.3 of Schedule 3, Part I;

"Material Effect" an effect causing The Company or a Relevant Transmission
Licensee to effect any works or to alter the manner of operation of
Transmission Plant and/or Transmission Apparatus at the
Connection Site or the site of connection or a User to effect any
works or to alter the manner of operation of its Plant and/or
Apparatus at the Connection Site or the site of connection which
in either case involves that party in expenditure of more than
£10,000;

“Materially Affected Party” any person or class of persons designated by the Authority as
such, in relation to the Charging Methodologies;

“Maximum Export Capacity” as defined in the Grid Code and in relation to a particular User, as
defined in its Bilateral Connection Agreement;

"Maximum Export Limit" as defined in the Grid Code;

"Maximum Generation" means a Balancing Service provided from the Available BM Units
by generating at a level above the MEL so as to increase the total
export of Active Power from the Power Station to the National
Electricity Transmission System, contributing towards The
Company’s requirement for additional short-term generation
output, all as more particularly described in Paragraph 4.2;

"Maximum Generation BM
Unit"

means, as between The Company and a User, the BM Units,
specified in the Maximum Generation Service Agreement;

"Maximum Generation Energy the amount (£/MWh) set out in the Maximum Generation Service
Agreement as the same may be revised from time to time in
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Fee" accordance with Paragraph 4.2.5;

"Maximum Generation Energy
Payment"

has the meaning attributed to it in Paragraph 4.2.5.1;

"Maximum Generation
Instruction"

has the meaning attributed to it in Paragraph 4.2.4.1;

"Maximum Generation
Redeclaration"

has the meaning attributed to it in Paragraph 4.2.3.3;

"Maximum Generation Service
Agreement"

an agreement between The Company and a User specifying,
amongst other things, the BM Units and the Maximum Generation
Energy Fee applicable to the provision of Maximum Generation;

“Maximum Import Capacity” as defined in the Grid Code and in relation to a particular User, as
defined in its Bilateral Connection Agreement;

"Medium Power Station" as defined in the Grid Code;

"Meters" as defined in the Balancing and Settlement Code;

"Metering Equipment" as defined in the Balancing and Settlement Code;

"Meter Operator Agent" as defined in the Balancing and Settlement Code;

"Metering System" as defined in the Balancing and Settlement Code;

"Methodology" the Statement of the Use of System Charging Methodology or
the Statement of the Connection Charging Methodology (and
"Methodologies" shall be construed accordingly);

“MITS Connection Works” means those Transmission Reinforcement Works (inclusive of
substation works) that are required from the Connection Site to
connect to a MITS Substation (and in the context of an Embedded
Power Station, “connection site” shall mean the associated Grid
Supply Point identified as such in the relevant Bilateral
Agreement);

“MITS Node”” means in the context of ascertaining the Attributable Works, a
node with (i) more than four Transmission circuits or (ii) two or
more Transmission circuits and a Grid Supply Point;

“MITS Substation” means (in the context of the definition of MITS Connection Works,
a Transmission substation with more than 4 Main System
Circuits connecting at that substation;

"Mode A Frequency Response" as defined in Paragraph 4.1.3.3;
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"Modification" any actual or proposed replacement, renovation, modification,
alteration, or construction by or on behalf of a User or The
Company to either the User’s Plant or Apparatus or the manner
of its operation or Transmission Plant or Transmission
Apparatus or the manner of its operation which in either case has
or may have a Material Effect on another CUSC Party at a
particular Connection Site;

"Modification Affected User" as defined in Paragraph 6.9.3.2;

"Modification Application" an application in the form or substantially in the form set out in
Exhibit I to the CUSC;

"Modification Notification" a notification in the form or substantially in the form set out in
Exhibit K to the CUSC;

"Modification Offer" an offer in the form or substantially in the form set out in Exhibit J to
the CUSC, including any revision or extension of such offer;

"National Consumer Council" the body of that name established by Part I, section 1 of the
Consumers, Estate Agents and Redress Act 2007’.

"National Electricity
Transmission System" or
“NETS”

the system consisting (wholly or mainly) of high voltage electric
wires owned or operated by transmission licensees within Great
Britain and Offshore and used for the transmission of electricity
from one Power Station to a sub-station or to another Power
Station or between sub-stations or to or from any External
Interconnection and includes any Plant and Apparatus or meters
owned or operated by any transmission licensee within Great
Britain and Offshore in connection with the transmission of
electricity but shall not include Remote Transmission Assets;

"National Electricity
Transmission System SQSS"
or "NETS SQSS"

is the National Electricity Transmission System Security and Quality
of Supply Standards (version 1) issued under Standard Condition
C17 of the Transmission Licence (as amended, varied or
replaced from time to time);

"Natural Demand" the Demand (Active Power) which is necessary to meet the needs
of Customers excluding that Demand (Active Power) met by
Embedded Generating Units whose generation is not traded by
Trading Parties through Energy Metering Systems registered
under the Balancing and Settlement Code;

"Net Asset Value" the Gross Asset Value of the Transmission Connection Asset in
question less depreciation over the Replacement Period
calculated in accordance with recognised accounting principles and
procedures;

"New Connection Site" a proposed Connection Site in relation to which there is no



Page 55 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 42 of 71 v1.57 – 9 January 2014

Bilateral Agreement in force between the CUSC Parties;

"New CUSC Party" as defined in Paragraph 6.13;

“Net Demand” Sum of the BM Unit Metered Volumes (QMij) of the Trading Unit
during the three Settlement Periods of the Triad expressed as a
positive number (i.e. ∑QMij.);

"NHH Base Percentage" the % value for the relevant Security Period as specified in the
table in paragraph 2 of Section 3, Appendix 2;

"NHH Charges" that element of Transmission Network Use of System Demand
Charges relating to non-half-hourly metered Demand;

"NHH Base Value at Risk" the sum as calculated in accordance with Paragraph 3.22.4;

"NHH Forecasting Performance
Related VAR "

the amount resulting from multiplying the Deemed NHH
Forecasting Performance and the Indicative Annual HH TNUoS
Charge calculated on the basis of the latest Demand Forecast
received by The Company;

"Nominated Registered
Capacity"

as defined in Appendix 5 of Schedule 3, Part I;

"Non- Performing Party" as defined in Paragraph 6.19;

"Non-Embedded Customer" a Customer except for a Public Distribution System Operator
receiving electricity direct from the National Electricity
Transmission System irrespective of from whom it is supplied;

“Non-Embedded User” A User, except for a Public Distribution System Operator,
receiving electricity direct from the National Electricity
Transmission System irrespective of from whom it is supplied;

"Non Standard Boundary" where the division of ownership of Plant and Apparatus is contrary
to the principles of ownership set out in CUSC Paragraph 2.12;

"Non-Synchronous Generating
Unit"

as defined in the Grid Code.

"Notice of Drawing" a notice of drawing signed by or on behalf of The Company
substantially in the form set out in Exhibit N to the CUSC;

"Notification Date" as defined in the Balancing and Settlement Code;

"Notification of Circuit Outage"
as defined in the relevant Bilateral Connection Agreement or
Bilateral Embedded Generation Agreement;

"Notification of Circuit as defined in the relevant Bilateral Connection Agreement or
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Restriction" Bilateral Embedded Generation Agreement;

“Notification of Fixed
Attributable Works
Cancellation Charge”

the notification issued by The Company to a User, in accordance
with Part Two of the User Commitment Methodology showing the
Fixed Attributable Works Cancellation Charge such statement to
be in substantially the form set out in Exhibit MM3 to the CUSC;

"Notification of Restrictions on
Availability"

as defined in the relevant Bilateral Connection Agreement or
Bilateral Embedded Generation Agreement;

"Notification of ET Restrictions
on Availability"

as defined in the relevant Bilateral Connection Agreement;

"Notional Amount" as defined in Paragraph 3.13;

"Nuclear Generator" as defined in Paragraph 6.11;

"Nuclear Site Licence
Provisions Agreement"

shall mean each of the following agreements (as from time to time
amended) (a) the agreement between The Company and Magnox
Electric plc (formally called Nuclear Electric plc) dated 30 March
1990, (b) the agreement between The Company and British
Energy Generation Limited dated 31 March 1996, (c) the
agreement between SP Transmission Limited and British Energy
Generation (UK) Limited dated 29 May 1991 in relation to
Hunterston power station and Torness power station, and (d) the
agreement between SP Transmission Limited and British Nuclear
Fuels plc in relation to Chapelcross power station.;

"Obligatory Reactive Power
Service

as defined in Paragraph 1.1 of Schedule 3, Part I or provided by an
Offshore Transmission Licensee in accordance with the STC;

"Offer" an offer for connection to and/or use of the National Electricity
Transmission System made by The Company in relation to the
CUSC;

In the context of the Charging Methodologies it shall have the
meaning as defined in the BSC;

"Offshore" means wholly or partly in the Offshore Waters and when used in
conjunction with another defined term and the terms together are
not otherwise defined means that the associated term is to be read
accordingly;

“Offshore Construction
Works”

In relation to a particular User means those elements of the
Construction Works to be undertaken by an Offshore
Transmission Licensee on the Offshore Transmission System
as defined in its Construction Agreement;

"Offshore Grid Entry Point"
as defined in the Grid Code;
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"Offshore Platform"
a single structure comprising of Plant and Apparatus located
Offshore which includes one or more Offshore Grid Entry Points;

"Offshore Standard Design" is a connection design (which provides for connection to the
National Electricity Transmission System) of a Connection Site
located Offshore which satisfies the minimum deterministic criteria
detailed in paragraphs 7.7 to 7.19 of the NETS SQSS but does not
satisfy the deterministic criteria detailed in paragraphs 2.5 to 2.13 of
the NETS SQSS;

"Offshore Tender Process" that process followed by the Authority to make, in prescribed
cases, a determination on a competitive basis of the person to
whom an offshore transmission licence is to be granted;

"Offshore Tender Regulations" those regulations made by the Authority in accordance with
section 6C of the Act to facilitate the determination on a
competitive basis of the person to whom an offshore transmission
licence is to be granted;

“Offshore Transmission” means as defined in the Energy Act 2004;

“Offshore Transmission
Implementation Plan”

as defined in the Transmission Licence;

"Offshore Transmission
Licensee"

means such person in relation to whose Licence the standard
conditions in Section E (offshore transmission owner standard
conditions) of such Licence have been given effect or any person
in that prospective role;

“Offshore Transmission
Owner”

means either (a) such person in relation to whose Licence the
standard conditions in Section E (offshore transmission owner
standard conditions) of such Licence have been given effect; or (b)
a party who has acceded to the STC prior to the grant of a Licence
referred to in (a) above as a requirement of the Offshore Tender
Regulations;

“Offshore Transmission
Reinforcement Works”

in relation to a particular User, as defined in its Construction
Agreement;

"Offshore Transmission
System"

a part of the National Electricity Transmission System used (or
to be used) for the purposes of Offshore Transmission and for
which there is (or where the OTSDUW Arrangements apply, will
be) an Offshore Transmission Licensee;

"Offshore Transmission
System Development User
Works" or "OTSDUW"

in relation to a particular User where the OTSDUW Arrangements
apply means those activities and/or works for (a) the design,
planning, consenting, construction and installation of the Offshore
Transmission System or (b) the design, planning and consenting
of the Offshore Transmission System to be undertaken by the
User as identified in Part 2 of Appendix I of the relevant
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Construction Agreement;

"Offshore Transmission
System User Assets" or
"OTSUA"

in relation to a particular User, any Plant and Apparatus resulting
from the OTSDUW that once transferred to the Relevant
Transmission Licensee will form the Offshore Transmission
System to which the User’s Equipment is to be connected at the
Connection Site, as identified in its Construction Agreement;

"Offshore Waters" has the meaning given to "offshore waters" in Section 90(9) of the
Energy Act 2004;

“Offtaking” as defined in the Balancing and Settlement Code;

"One Off Charge" the costs, including profits and overheads of carrying out the One
Off Works, together with the Net Asset Value of any asset made
redundant as a result of the Construction Works an estimate of
which is specified in Appendix B1 to the relevant Construction
Agreement and/or Bilateral Agreement;

"One Off Works" the works described in Appendix B1 to the relevant Construction
Agreement and/or Bilateral Agreement;

“Onshore” means within Great Britain and when used in conjunction with
another defined term and the terms together are not otherwise
defined means that the associated term is to be read accordingly;

Onshore Transmission System
the part of the National Electricity Transmission System which is
not an Offshore Transmission System;

“Onshore Construction Works” in relation to a particular User, means those elements of the
Construction Works to be undertaken other than on the Offshore
Transmission System as defined in its Construction Agreement;

“Onshore Transmission
Reinforcement Works”

in relation to a particular User, as defined in its Construction
Agreement;

"Operating Agreement(s)" the operating agreements or arrangements identified in the
Bilateral Connection Agreement between The Company and the
Interconnector Owner of the relevant Interconnector and made
between either The Company and the relevant Interconnector
Owner and/or The Company and the relevant Interconnected
System Operator;

"Operating Code" or "OC" the portion of the Grid Code which is identified as the Operating
Code;

"Operation Diagrams" as defined in the Grid Code;

"Operational" in relation to a Connection Site means that the same has been
Commissioned (which for the avoidance of doubt does not
necessarily include commissioning of Generating Units connected
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at the Connection Site) and that the User can use such User's
Equipment to undertake those acts and things capable of being
undertaken by BSC Parties;

"Operational Date" the date on which The Company issues the Operational
Notification;

"Operational Effect" any effect on the operation of any System which causes that
System to operate (or be at a materially increased risk of
operating) differently to the way in which it would have normally
operated in the absence of that effect;

"Operational Intertripping" the automatic tripping of circuit breakers to prevent abnormal
system conditions occurring, such as over voltage, overload,
system instability etc. after the tripping of other circuit breakers
following power system fault(s) which includes System to Power
Station and System to Demand intertripping schemes;

"Operational Metering
Equipment"

meters, instrument transformers (both voltage and current),
transducers, metering protection equipment including alarms
circuitry and their associated outstations as may be necessary for
the purpose of CC.6.5.6 of the Grid Code and the corresponding
provision of the relevant Distribution Code;

"Operational Notification" the notice of that name given to the User by The Company under
Paragraphs 1.5.5 or 3.2.6 as appropriate;

"Original Party" as defined in the CUSC Framework Agreement;

"Other Dispute" as defined in Paragraph 7.2.3;

"Other Party" as defined in Paragraph 7.5.1;

"Other User" as defined in Paragraph 6.10.3;

"OTSDUW Arrangements" the arrangements whereby (a) the design, planning and consenting,
construction and installation of assets that are to comprise an
Offshore Transmission System or (b) the design, planning and
consenting of assets that are to comprise an Offshore
Transmission System are capable of being undertaken by a User;

"OTSUA Transfer Time" the time and date at which the OTSUA are transferred by the
relevant User to an Offshore Transmission Licensee;

"Output" the actual Active Power or Reactive Power output achieved by a
BM Unit;

"Output Useable" shall have the meaning given to that term in the Grid Code;

"Panel Chairman" a person appointed as such in accordance with Paragraph 8.4.1;
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"Panel Member" any of the persons listed in Paragraph 8.3.1(b);

"Panel Member Interim
Vacancies"

as defined in Paragraph 8A.4.3.3;

“Panel Members’
Recommendation”

the recommendation in accordance with the CUSC Modifications
Panel Recommendation Vote;

"Panel Secretary" a person appointed as such in accordance with Paragraph 8.3.1(c);

"Part 1 System Ancillary
Services"

as defined in Grid Code CC 8.1;

"Part 2 System Ancillary
Services"

as defined in Grid Code CC 8.1;

"Partial Shutdown " as defined in the Grid Code;

"Party Liable" as defined in Paragraph 6.12.1;

"Payment Date" as defined in the Balancing and Settlement Code;

"Payment Record Sum" the proportion of the Unsecured Credit Cover extended by The
Company to a User who does meeting the Approved Credit
Rating calculated in accordance with Paragraph 3.26.4 and 3.26.5;

"Pending CUSC Modification
Proposal"

a CUSC Modification Proposal in respect of which, at the relevant
time, the Authority has not yet made a decision as to whether to
direct such Proposed CUSC Modification to be made pursuant to
the Transmission Licence (whether or not a CUSC Modification
Report has been submitted in respect of such CUSC Modification
Proposal);

"Performance Bond" an on first demand without proof or conditions irrevocable
performance bond or performance guarantee executed as a deed
in a form reasonably satisfactory to The Company but in any case
allowing for partial drawings and providing for the payment to The
Company on demand forthwith on and against The Company’s
delivery to the issuer thereof of a Notice of Drawing of the amount
demanded therein;

"Permitted Activities" activities carried on for the purposes of the Main Business;

"Physical Notification" as defined in the Balancing and Settlement Code;

"Planned Outage" as defined in the Grid Code;

"Planning Code" or PC that portion of the Grid Code which is identified as the Planning
Code;

"Plant" fixed and moveable items used in the generation and/or supply
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and/or transmission of electricity other than Apparatus;

"Pool Member" as defined in the Balancing and Settlement Code;

"Pooling and Settlement
Agreement"

as defined in the Balancing and Settlement Code;

"Power Park Module" as defined in the Grid Code;

“Power Park Unit” as defined in the Grid Code;

"Power Station" as defined in the Grid Code;

"Practical Completion Date" in relation to a particular User, as defined in its Construction
Agreement;

"Preference Votes" as defined in Paragraph 8A.3.2.1;

"Prescribed Rate" the rate of interest set for the relevant period as the statutory
interest rate for the purposes of the Late Payment of Commercial
Debts (interest) Act 1998;

“Pre Trigger Amount” the component of the Cancellation Charge that applies before the
Trigger Date and which is more particularly described in Part Two
of the User Commitment Methodology;

"Primary Response" as defined in the Grid Code;

"Proceedings" as defined in Paragraph 6.23.1;

“Production” as defined in the Balancing and Settlement Code in relation to a
Production BM Unit;

"Progress Report" as defined in Paragraph 8.14;

"Proposed Implementation
Date"

the proposed date(s) for the implementation of a CUSC
Modification Proposal or Workgroup Alternative CUSC
Modification such date(s) to be either (i) described by reference to
a specified period after a direction from the Authority approving
the CUSC Modification Proposal or Workgroup Alternative
CUSC Modification or (ii) a Fixed Proposed Implementation
Date;

"Proposer" in relation to a particular CUSC Modification Proposal, the person
who makes such CUSC Modification Proposal;

"Protected Information" any information relating to the affairs of a CUSC Party which is
furnished to Business Personnel pursuant to the CUSC or a
Bilateral Agreement or a Mandatory Services Agreement or a
Construction Agreement or pursuant to a direction under section
34 of the Act or pursuant to the provisions of the Fuel Security
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Code unless, prior to such information being furnished, such CUSC
Party has informed the recipient thereof by notice in writing or by
endorsement on such information, that the said information is not to
be regarded as Protected Information;

"Provisional Statement" as defined in Paragraph 4.3.2.1(a);

"Provisional Monthly
Statement"

as defined in Paragraph 4.3.2.1;

"Provisional Adjustments
Statement"

as defined in Paragraph 4.3.2.1(b);

"Public Distribution System
Operator"

a holder of a Distribution Licence who was the holder, or is a
successor to a company which was the holder of a Public
Electricity Supply Licence relating to distribution activities in
Great Britain on the CUSC Implementation Date;

"Public Electricity Supply
Licence"

a licence issued under section 6(1)(c) of the Act prior to the coming
in force of section 30 of the Utilities Act 2000;

"Qualified Bank" or "Qualifying
Bank"

a City of London branch of a bank, its successors and assigns,
which has throughout the validity period of the Performance Bond
or Letter of Credit it issues in favour of The Company, a rating of
at least A- in Standard and Poor’s long term debt rating or A3 in
Moody’s long term debt rating provided that such bank is not during
such validity period put on any credit watch or any similar credit
surveillance which gives The Company reasonable cause to doubt
that such bank may not be able to maintain the aforesaid rating
throughout the validity period and no other event has occurred
which gives The Company reasonable cause to have such doubt;

"Qualified Company" or

"Qualifying Company"

a company which is a public company or a private company within
the meaning of section 1(3) of the Companies Act 1985 and which
is either :

(a) a shareholder of the User or any holding company of such
shareholder or

(b) any subsidiary of any such holding company, but only
where the subsidiary

(i) demonstrates to The Company’s satisfaction that it has
power under its constitution to give a Performance Bond other than
in respect of its subsidiary;

(ii) provides an extract of the minutes of a meeting of its
directors recording that the directors have duly concluded that the
giving of the Performance Bond is likely to promote the success of
that subsidiary for the benefit of its members;
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(iii) provides certified copies of the authorisation by every
holding company of the subsidiary up to and including the holding
company of the User, of the giving of the Performance Bond,

(the expressions "holding company" and "subsidiary" having the
respective meanings assigned thereto by section 736, Companies
Act 1985 as supplemented by section 144(3), Companies Act 1989)
and which has throughout the validity period of the Performance
Bond it gives in favour of The Company, a rating of at least A- in
Standard and Poor’s long term debt rating or A3 in Moody’s long
term debt rating or such lesser rating which The Company may in
its absolute discretion allow by prior written notice given pursuant to
a resolution of its board of directors for such period and on such
terms as such resolution may specify provided that such company
is not during such validity period put on any credit watch or any
similar credit surveillance procedure which gives The Company
reasonable cause to doubt that such company may not be able to
maintain the aforesaid rating throughout the validity period of the
Performance Bond and no other event has occurred which gives
The Company reasonable cause to have such doubt;

"Qualifying Guarantee" a guarantee in favour of The Company in a form proposed by the
User and agreed by The Company (whose agreement shall not be
unreasonably withheld or delayed) and which is provided by

(i) an entity which holds an Approved Credit Rating provided
that such guarantee cannot secure a sum greater than the level of
User’s Allowed Credit that would be available to that entity in
accordance with Paragraph 3.26.2 if it was a User; or

(ii) an entity with an Independent Credit Assessment provided
that such guarantee cannot secure a sum greater than the level of
User’s Allowed Credit that would be available to that entity in
accordance with Paragraph 3.26.6 if it was a User; and

(iii) which in either case does not, when aggregated with all other
Qualifying Guarantees provided by that entity, exceed (a) the
level of User’s Allowed Credit that would be available to that entity
in accordance with Paragraph 3.26 if it was a User or (b) if the
entity is a User the level of User’s Allowed Credit available to it in
accordance with Paragraph 3.26 less any amount relied on by the
User in respect of its own requirements.

"Rated MW" as defined in the Grid Code;

"Reactive Despatch
Instruction"

an instruction relating to Reactive Power given by The Company
to a Generator in accordance with Grid Code BC2;

“Reactive Despatch to Zero
Mvar Network Restriction”

as defined in the Grid Code;
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"Reactive Energy" as defined in the Balancing and Settlement Code;

"Reactive Power" the product of voltage and current and the sine of the phase angle
between them measured in units of voltamperes reactive and
standard multiples thereof i.e.:- 1000 Var = 1Kvar

1000 Kvar = 1Mvar;

"Reactive Test" a test conducted pursuant to Grid Code OC 5.5.1;

"Reasonable Charges" reasonable cost reflective charges comparable to charges for
similar services obtainable in the open market;

"Reconciled Charge" as defined in Paragraph 3.15.1 and like terms shall be construed
accordingly;

“Reconciliation Settlement
Run”

as defined in the Balancing and Settlement Code;

"Reenergisation" or
"Reenergised"

any Energisation after a Deenergisation;

"Registered Capacity" has the meaning given in the Grid Code;

"Registered Data" those items of Standard Planning Data and Detailed Planning
Data which upon connection become fixed (subject to any
subsequent changes);

"Registrant" as defined in the Balancing and Settlement Code;

"Regulations" the Electricity Supply Regulations 1988 or any amendment or re-
enactment thereof;

"Rejected CUSC Modification
Proposal"

a CUSC Modification Proposal in respect of which the Authority
has decided not to direct The Company to modify the Code
pursuant to the Transmission Licence in the manner set out
herein;

“Related Person” means, in relation to an individual, any member of his immediate
family, his employer (and any former employer of his within the
previous 12 months), any partner with whom he is in partnership,
and any company or Affiliate of a company in which he or any
member of his immediate family controls more than 20% of the
voting rights in respect of the shares of the company;

"Related Undertaking" in relation to The Company (and for the purposes of Paragraph
6.15, a User) means any undertaking in which The Company has
a participating interest as defined by section 260(1) of the
Companies Act 1985 as substituted by section 22 of the



Page 65 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 52 of 71 v1.57 – 9 January 2014

Companies Act 1989;

"Release Date" as defined in Paragraph 2.22.2;

"Relevant Embedded Medium
Power Station"

an Embedded Medium Power Station which is an Exempt
Power Station, and does not intend to be the subject of a Bilateral
Agreement;

"Relevant Embedded Small
Power Station"

an Embedded Small Power Station that the User who owns or
operates the Distribution System to which the Embedded Small
Power Station intends to connect reasonably believes may have a
significant system effect on the National Electricity Transmission
System.;

"Relevant Interruption" an Interruption other than an Allowed Interruption;

“Relevant Offshore Agreement” as defined in the Transmission Licence;

“Relevant Party” as defined in Paragraph 8.16.10(a);

"Relevant Transmission
Licensee"

means SP Transmission Limited in south of Scotland, Scottish
Hydro- Electric Transmission Limited in north of Scotland and in
respect of each Offshore Transmission System the Offshore
Transmission Licensee for that Offshore Transmission System;

"Remote Transmission Assets" any Plant and Apparatus or meters owned by The Company
which (a) are embedded in a Distribution System or a User
System and which are not directly connected by Plant and/or
Apparatus owned by The Company to a sub-station owned by
The Company and (b) are by agreement between The Company
and such Public Distribution System Operator or User under the
direction and control of such Public Distribution System
Operator or User;

"Replacement Period" in relation to a Transmission Connection Asset, the period
commencing on the date on which such Transmission
Connection Asset is or was originally Commissioned, after which
it is assumed for accounting purposes such Transmission
Connection Asset will need to be replaced, which shall be 40
years except

(a) in the case of Transmission Connection Assets located
Offshore where it shall be 20 years, or

unless otherwise agreed between the CUSC Parties to a Bilateral
Agreement and recorded in the relevant Bilateral Agreement;

"Reported Period(s) of
Increase"

the period of time during which a User’s Demand increased not
being more than 20 Business Days, as notified to The Company
under paragraph 3.22.7 or paragraph 3.22.8;
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"Request for a Statement of
Works"

a request in the form or substantially in the form set out in Exhibit S
to the CUSC;

"Request for a STTEC
Authorisation"

a request made by a User in accordance with the terms Paragraph
6.31 for Short Term Capacity for a STTEC Period;

"Requested LDTEC" the figure in MW for the LDTEC Period (not exceeding the
maximum level in the LDTEC Request) specified in the User’s
acceptance of the LDTEC Indicative Block Offer in accordance
with paragraph 6.32.6.5;

"Required Amount" as defined in Paragraph 2.21.2(c);

"Required Sovereign Credit
Rating"

a long term debt rating of not less than A by Standard and Poor’s
Corporation or a rating not less than A2 by Moody’s Investor
Services or a short term rating which correlates to those long term
ratings or an equivalent rating from any other reputable credit
agency approved by The Company in respect of non local
currency obligations;

"Required Standard" in relation to an item of Derogated Plant, the respective standard
required of that item (which shall not exceed that required by the
Grid Code or the Licence Standards, as the case may be) as
specified in or pursuant to the relevant Derogation;

"Requirements" shall mean an entity who throughout the validity period of the
Bilateral Insurance Policy, Insurance Performance Bond or
Independent Security Arrangement:

(a) holds a rating of at least A- in Standard and Poor’s long
term debt rating or A3 in Moody’s long term debt rating
provided that such entity is not during such validity period put
on any credit watch or any similar credit surveillance which
gives The Company reasonable cause to doubt that such
entity may not be able to retain the aforesaid rating throughout
the validity period; and

(b) the country of residence of such entity meets the Required
Sovereign Credit Rating; and

(c) the security provided is Enforceable; and

(d) there are no material conditions preventing the exercise by
The Company of its rights under the Bilateral Insurance Policy,
Insurance Performance Bond or Independent Security
Arrangement;

"Resigning Alternate Member" as defined in Paragraph 8A.4.1.3;

"Resigning Panel Member" as defined in Paragraph 8A.4.1;
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"Response" Primary Response, Secondary Response and High Frequency
Response or any of them as the case may be;

"Response Energy Payment" that component of the payment for Mode A Frequency Response
calculated in accordance with Paragraph 4.1.3.9A;

"Restricted Export Level
Payment"

in respect of each Restricted Export Level Period, the payment for
each day comprised within the Restricted Export Level Period or
(where the Restricted Export Level Period starts or ends during a
day) part of a day calculated as follows:

The higher of:

A. the £ per MW calculated by reference to the total TNUoS
income derived from generators divided by the total system
Transmission Entry Capacity, in each case using figures for the
Financial Year prior to that in which the System to Generator
Operational Intertripping Scheme trips, this is then divided by 365
to give a daily £ per MW rate; or

B. the actual £ per MW of the User (who requests in
accordance with Clause 4.2A.4) by reference to the tariff in the Use
of System Charging Statement for the Financial Year in which the
System to Generator Operational Intertripping Scheme trips divided
by 365 to give a daily £ per MW rate.

A or B are then multiplied by:

the MW arrived at after deducting from the Transmission Entry
Capacity for the Connection Site the Restricted MW Export Level;

"Restricted Export Level
Period"

as defined in Paragraph 4.2A.4(b)(ii);

"Restricted MW Export Level" as defined in Paragraph 4.2A.2.1(c)(i);

"Restrictions on Availability" is, in the context of a Design Variation or an Offshore
Connection, the outage or reduction in capability as set out in the
relevant Notification of Restrictions on Availability;

"Retail Price Index" the general index of retail prices published by the Office for
National Statistics each month in respect of all items or:

(a) if the said index for any month in any year shall not have
been published on or before the last day of the third month
after such month such index for such month or months as the
parties hereto agree produces as nearly as possible the same
result shall be substituted or in default of the parties reaching
agreement within six weeks after the last day of such three
month period then as determined by a sole Chartered
Accountant appointed by agreement by both parties or in the
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absence of agreement on the application of either party by
the President of the Electricity Arbitration Association who
shall act as an expert and whose decision shall be final and
binding on the parties; or

(b) if there is a material change in the basis of the said index,
such other index as the parties agree produces as nearly as
possible the same result shall be substituted or in default of
the parties reaching agreement within six weeks after the
occurrence of the material change in the basis of the said
index then as determined by the sole Chartered Accountant
appointed by agreement by both parties or in the absence of
agreement on the application of either party by the President
of the Electricity Arbitration Association who shall act as
an expert and whose decision shall be final and binding on
the parties;

"Revised Indicative Annual HH
TNUoS charge"

the value calculated in accordance with Appendix 2 paragraph 5;

"Revised Indicative Annual
NHH TNUoS charge"

the value calculated in accordance with Appendix 2 paragraph 8;

“Revised Proposed
Implementation Date”

the revision to a Fixed Proposed Implementation Date
recommended to the Authority by the CUSC Modifications Panel
pursuant to CUSC Paragraph 8.23.9.4;

"Safety Coordinator(s)" a person or persons nominated by The Company and each User
in relation to Connection Points (as defined in the Grid Code) in
England and Wales or nominated by the Relevant Transmission
Licensee and each User in relation to Connection Points in
Scotland or Offshore to be responsible for the co-ordination of
Safety Precautions (as defined in the Grid Code) at each
Connection Point when work and/or testing is to be carried out on
a system which necessitates the provision of Safety Precautions
on HV Apparatus, pursuant to OC8;

"Safety Rules" the rules of The Company, a Relevant Transmission Licensee or
a User that seek to ensure that persons working on Plant and/or
Apparatus to which the rules apply are safeguarded from hazards
arising from the System;

"Second Offer" as defined in Paragraph 6.10.4;

"Secondary Response" as defined in the Grid Code;

"Secretary of State" has the meaning given to that term in the Act;

"Secured Amount Statement" a statement accompanying the Bi-annual Estimate setting out the
amount to be secured by the User under Paragraph 2.21 based on
figures contained in the Bi-annual Estimate being the amount for



Page 69 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 56 of 71 v1.57 – 9 January 2014

which security shall be provided to The Company pursuant to that
Paragraph such statement to be substantially in the form set out in
Exhibit M to the CUSC;

"Secured Event" as defined in the Grid Code;

"Security Amendment" the Proposed Amendment in respect of Amendment Proposal
089\090\091;

"Security Amendment
Implementation Date"

the Implementation Date of the Security Amendment;

"Security Amount" in respect of the User the aggregate of available amounts of each
outstanding (a) Letter of Credit, (b) Qualifying Guarantee and (c)
the principal amount (if any) of cash that the User has paid to the
credit of the Escrow Account (and which has not been repaid to
the User); for the purpose of this definition, in relation to a Letter of
Credit or Qualifying Guarantee "available amount" means the
face amount thereof less (i) payments already made thereunder
and (ii) claims made thereunder but not yet paid;

"Security Cover" for each User, the User’s Security Requirement less the User’s
Allowed Credit;

"Security Period" means the First Security Period and each 6 month period
thereafter commencing on the 1 April or 1 October until 30 days
after the relevant Charging Date;

"Security and Quality of Supply
Standard"

as defined in the Grid Code;

"Security Requirement" the aggregate amount for the time being which the User shall be
required by The Company to provide and maintain by way of
Security Cover and its User’s Allowed Credit in accordance with
Paragraph 3.22;

“Security Standard” the Security and Quality of Supply Standard;

“Self-Governance Criteria” a CUSC Modification Proposal that, if implemented,

(a) is unlikely to have a material effect on:

(i) existing or future electricity consumers; and

(ii) competition in the generation, distribution, or supply of electricity
or any commercial activities connected with the generation,
distribution or supply of electricity; and

(iii) the operation of the National Electricity Transmission
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System; and

(iv) matters relating to sustainable development, safety or security
of supply, or the management of market or network emergencies;
and

(v) the CUSC’s governance procedures or the CUSC’s modification
procedures, and

(b) is unlikely to discriminate between different classes of CUSC
Parties;

“Self-Governance Statement” the statement made by the CUSC Modifications Panel and
submitted to the Authority:

(a) confirming that, in its opinion, the Self-Governance Criteria are
met and the CUSC Modification Proposal is suitable for the self-
governance route; and

(b) providing a detailed explanation of the CUSC Modification
Panel’s reasons for that opinion;

"Separate Business" the Transmission Business taken separately from any other
business of The Company, but so that where all or any part of
such business is carried out by an Affiliate or Related
Undertaking of The Company such part of the business as is
carried out by that Affiliate or Related Undertaking shall be
consolidated with any other such business of The Company (and
of any other Affiliate or Related Undertaking) so as to form a
single Separate Business;

"Settlement Administration
Agent (SAA)"

as defined in the Balancing and Settlement Code;

"Settlement Day" as defined in the Balancing and Settlement Code;

"Settlement Period" as defined in the Balancing and Settlement Code;

"Settlement Run" as defined in the Balancing and Settlement Code;

“Seven Year Statement” as defined in the Grid Code;

"Short Term Capacity" the right to export on to the National Electricity Transmission
System power in accordance with the provisions of CUSC;

“Significant Code Review” a review of one or more matters which the Authority considers is
likely to:

(a) relate to the CUSC (either on its own or in conjunction with other
Industry Codes); and
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(b) be of particular significance in relation to its principal objective
and/or general duties (under section 3A of the Act), statutory
functions and/or relevant obligations arising under EU law, and

concerning which the Authority has issued a notice to the CUSC
Parties (among others, as appropriate) stating:

(i) that the review will constitute a significant code review;

(ii) the start date of the significant code review; and

(iii) the matters that will fall within the scope of the review;

“Significant Code Review
Phase”

the period commencing on the start date of a Significant Code
Review as stated in the noticed issued by the Authority, and
ending either:

(a) on the date on which the Authority issues a statement that no
directions will be issued in relation to the CUSC; or

(b) if no statement is made under (a), on the date on which The
Company has made a CUSC Modification Proposal in
accordance with Paragraph 8.17.6; or

(c) immediately, if neither a statement nor directions are issued by
the Authority up to and including twenty eight (28) days from the
Authority’s publication of its Significant Code Review
conclusions;

"Site Common Drawings" as defined in the Grid Code;

“Site Load” the sum of the BM Unit Metered Volumes (QMij), expressed as a
positive number, of BM Units within the Trading Unit with QMi less
than zero during the three Settlement Periods of the Triad (i.e.
∑QMij where QMij<0), which may comprise Station Load and
Additional Load;

"Site Responsibility Schedule" a schedule containing the information and prepared on the basis of
the provisions set out in Appendix 1 of the CC;

"Site Specific Maintenance
Charge"

the element of the Connection Charges relating to maintenance
and repair calculated in accordance with the Connection Charging
Methodology;

"Site Specific Requirements" those requirements reasonably required by The Company in
accordance with the Grid Code at the site of connection of a
Relevant Embedded Medium Power Station or a Relevant
Embedded Small Power Station;

"Small Independent Generating a Medium Power Station;
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Plant"

“Small Participant” (a) a generator, supplier, distributor, or new entrants to the
electricity market in Great Britain that can demonstrate to the Code
Administrator that it is resource-constrained and, therefore in
particular need of assistance;

(b) any other participant or class of participant that the Code
Administrator considers to be in particular need of assistance; and

(c) a participant or class of participant that the Authority has
notified to the Code Administrator as being in particular need of
assistance;

"Small Power Station" as defined in the Grid Code;

"Small Power Station Trading
Party"

a Trading Party trading on behalf of one or more Small Power
Stations whether owned by the Trading Party or another person;

"SMRS" as defined in the Balancing and Settlement Code;

“Sole Trading Unit” as defined in the Balancing and Settlement Code;

“Standard CUSC Modification
Proposal”

A CUSC Modification Proposal that does not fall within the scope
of a Significant Code Review subject to any direction by the
Authority pursuant to Paragraphs 8.17.3 and 8.17.4, nor meets the
Self-Governance Criteria subject to any direction by the Authority
pursuant to Paragraph 8.25.4 and in accordance with any direction
under Paragraph 8.25.2;

"Statement of the Connection
Charging Methodology"

the statement produced pursuant to and in accordance with
Standard Condition C6 of the Transmission Licence, as modified
from time to time;

"Statement of Use of System
Charges"

the statement produced pursuant to and in accordance with
Standard Condition C4 of the Transmission Licence, as modified
from time to time;

"Statement of the Use of
System Charging
Methodology"

the statement produced pursuant to Standard Condition C5 of the
Transmission Licence, as modified from time to time;

"Station Demand" in respect of any generating station and Generator, means that
consumption of electricity (excluding any supply to any Customer
of the relevant Generator who is neither such Generator nor a
member of a qualifying group of which such Generator is a part)
from the National Electricity Transmission System or a
Distribution System at premises on the same site as such
generating station, with premises being treated as on the same site
as each other if they are:
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(i) the same premises;

(ii) immediately adjoining each other;

(iii) separated from each other only by road, railway or
watercourse or by other premises (other than a pipe-line,
electric line or similar structure) occupied by the consumer in
question or by any other person who together with that
consumer forms a qualifying group; and for the purpose of
this definition "generating station" and "qualifying group" shall
have the meanings given those expressions when used in the
Electricity (Class Exemptions from the Requirement for a
Licence) Order 1990;

“Station Load” the Station Load is equal to the sum of the demand of BM Units
solely comprising the Station Transformers within the Power
Station. For the avoidance of doubt, Station Load excludes BM
Units comprising Additional Load;

"Station Transformer" has the meaning given in the Grid Code;

"Steam Unit" a Generating Unit whose prime mover converts the heat energy in
steam to mechanical energy;

"STC" the System Operator - Transmission Owner Code entered into
by The Company pursuant to the Transmission Licence as from
time to time revised in accordance with the Transmission Licence;

"STTEC" the figure in MW (if any) for the STTEC Period granted by The
Company in accordance with Paragraph 6.31 of the CUSC and
specified as such in Appendix C of the relevant Bilateral
Connection Agreement or Bilateral Embedded Generation
Agreement;

"STTEC Authorisation" the authorisation notified by The Company for Short Term
Capacity in accordance with the terms of Paragraph 6.3.1.6.1 in
response to a Request for a STTEC Authorisation;

"STTEC Charge" being a component of the Use of System Charges which is made
or levied by The Company and to be paid by the User for STTEC
calculated in accordance with the Charging Statements;

"STTEC Offer" an offer made by The Company for Short Term Capacity in
accordance with the terms of Paragraphs 6.31.6.2 and 6.31.6.3 in
response to an Application for a STTEC Offer;

"STTEC Period" in the case of a STTEC Authorisation, a period of 28 days
commencing on a Monday at 00.00 hours and finishing at 23.59 on
a Sunday. In the case of a STTEC Offer, a period of either 28, 35,
or 42 days (as specified by the User in its STTEC Request Form)
commencing on a Monday at 0.00 hours and finishing at 23.59 on a
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Sunday;

"STTEC Request" either a Request for a STTEC Authorisation or an Application
for a STTEC Offer;

"STTEC Request Fee" the non-refundable fee to be paid by the User to The Company as
detailed in the Charging Statements;

"STTEC Request Form" the form set out in Exhibit P to the CUSC;

"Subsidiary" has the meaning given to that term in section 736A of the
Companies Act 1985;

"Supplemental Agreement" an agreement entered into pursuant to clause 2 of the MCUSA;

"Supplier" a person who holds a Supply Licence;

"Supply Agreement" an agreement between a Non-Embedded Customer and a
Supplier for the supply of electricity to the Non-Embedded
Customer’s Connection Site;

“Supplier Half Hourly Demand” means BM Unit Metered Volumes (QMij) expressed as a positive
number (i.e. ∑QMij) of the Trading Unit during the three
Settlement Periods of the Triad due to half-hourly metered
imports;

"Supply Licence" a licence granted under section 6(1)(d) of the Act;

“Supplier Non Half-Hourly
Demand”

means BM Metered Volumes (QMij) expressed as a positive
number (i.e.∑QMij) of the Trading Unit over the charging year
between Settlement Periods 33 to 38 due to Non-half-hourly
metered imports;

“Supplier Volume Allocation” as defined in the Balancing and Settlement Code;

"Synchronous Compensation" the operation of rotating synchronous apparatus for the specific
purpose of either generation or absorption of Reactive Power;

"Synchronised" the condition where an incoming BM Unit or CCGT Unit or System
is connected to the busbars of another System so that the
Frequencies and phase relationships of that BM Unit or CCGT
Unit or the System, as the case may be, and the System to which
it is connected are identical;

"System Ancillary Services" Mandatory Ancillary Services and Part 2 System Ancillary
Services;

"System" any User System or the National Electricity Transmission
System as the case may be;

"System to Generator as defined in the Grid Code;
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Operational Intertripping"

"System to Generator
Operational Intertripping
Scheme"

as defined in the Grid Code;

"Target Frequency" the Frequency determined by The Company in its reasonable
opinion as the desired operating Frequency of the Total System.
This will normally be 50.00 Hz plus or minus 0.05 Hz, except in
exceptional circumstances as determined by The Company in its
reasonable opinion. An example of exceptional circumstances may
be difficulties caused in operating the System during disputes
affecting fuel supplies;

"TEC Increase Request" a request for an increase in Transmission Entry Capacity
pursuant to CUSC paragraph 6.30.2;

"TEC Register" the register set up by The Company pursuant to Paragraph
6.30.3.1;

"TEC Trade" a trade between parties of their respective Transmission Entry
Capacity;

"Tendered Capability
Breakpoints"

as defined in Paragraph 1.4 of Appendix 5 of Schedule 3, Part I;

"Temporary Donated TEC" is the temporary MW reduction in the export rights of the
Temporary TEC Exchange Donor User arising from acceptance
of a Temporary TEC Exchange Offer;

"Temporary Received TEC" is at any time the Temporary TEC Exchange Rate;

"Temporary TEC Exchange
Donor User"

is a User that has jointly made a Temporary TEC Exchange Rate
Request to reduce its rights to export for the duration of the
Temporary TEC Exchange Period;

"Temporary TEC Exchange
Notification of Interest Form"

is the form set out in Exhibit X to the CUSC;

"Temporary TEC Exchange
Offer"

is an offer made by The Company for a Temporary TEC
Exchange Rate in accordance with the terms of Paragraphs
6.34.4.6;

"Temporary TEC Exchange
Period"

is a period within a Financial Year as specified in the Temporary
TEC Exchange Rate Request Form being for a minimum of four
weeks and commencing at 0.00 hours on a Monday and finishing at
23.59 on any given day no later than the last day of such Financial
Year;
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"Temporary TEC Exchange
Rate Request Fee"

is the single fee to be paid to The Company for a Temporary TEC
Exchange Rate Request as detailed in the Charging
Statements;

"Temporary TEC Exchange
Rate Request Form"

is the form set out in Exhibit W to the CUSC;

"Temporary TEC Exchange
Rate Request"

is a joint application made by a Temporary TEC Exchange Donor
User and a Temporary TEC Exchange Recipient User for a
Temporary TEC Exchange Rate Offer;

"Temporary TEC Exchange
Rate"

is a weekly profile of the additional export rights in MW available to
the Temporary TEC Exchange Recipient User as a direct result
of the temporary reduction in export rights in MW of the Temporary
TEC Exchange Donor User;

"Temporary TEC Exchange
Recipient User"

is a User that has jointly made a Temporary TEC Exchange Rate
Request to increase its rights to export for the duration of the
Temporary TEC Exchange Period;

"Temporary TEC Trade
Exchange"

a trade made pursuant to CUSC Paragraph 6.34;

"Tenders" as defined in Paragraph 3.3 of Schedule 3, Part I;

"Tenderers" as defined in Paragraph 3.3 of Schedule 3, Part I;

"Tender Period" as defined in Paragraph 3.3 of Schedule 3, Part I;

"Term" without prejudice to the interpretation of Term in respect of Users
acting in other capacities, for Users acting in respect of their
Connection Sites which were not Commissioned at the Transfer
Date, it means the term of the relevant Bilateral Connection
Agreement commencing on the date of the Bilateral Connection
Agreement and ending in accordance with Clause 9 of that
agreement;

"Termination Amount" in relation to a Connection Site, the amount calculated in
accordance with the Charging Statements;

"The Company" National Grid Electricity Transmission plc (No: 2366977) whose
registered office is at 1-3 Strand, London, WC2N 5EH;

"The Company Credit Rating" any one of the following:-

(a) a credit rating for long term debt of A- and A3 respectively as
set by Standard and Poor’s or Moody’s respectively;

(b) an indicative long term private credit rating of A- and A3
respectively as set by Standard and Poor’s or Moody’s as the
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basis of issuing senior unsecured debt;

(c) a short term rating by Standard and Poor’s or Moody’s which
correlates to a long term rating of A- and A3 respectively; or

(d) where the User’s Licence issued under the Electricity Act
1989 (as amended by the Utilities Act 2000) requires that User
to maintain a credit rating, the credit rating defined in that
User’s Licence;

"The Company’s Engineering
Charges"

the charges levied by The Company in relation to an application for
connection and/or use of the National Electricity Transmission
System;

"The Company Prescribed
Level"

the forecast value of the regulatory asset value of The Company
for a Financial Year as set out in the document published from
time to time by Ofgem setting this out and currently know as
"Ofgem’s Transmission Price Control Review of The Company –
Transmission Owner Final Proposals" such values to be published
on The Company Website by reference to The Company credit
arrangements no later than 31 January prior to the beginning of the
Financial Year to which such value relates;

"Third Party Claim" as defined in Paragraph 7.5.3;

"Third Party Works"

TNUoS Tariff Forecast
Timetable

in relation to a particular User those works, defined as such in its
Construction Agreement; being works undertaken on assets
belonging to someone other than The Company or the User where
such works are required by The Company to enable it to provide
the connection to and\or use of the National Electricity
Transmission System by the User or required as a consequence
of connection to and\or use of the National Electricity
Transmission System by the User;

an annual timetable prepared and published by The Company by
the end of January of each Financial Year (t) which sets out when
The Company will publish updates in Financial Year (t+1) (being
not less than quarterly) to the forecast of Transmission Network
Use of System Charges for the Financial (t+2).

"Total System" the National Electricity Transmission System and all User
Systems in Great Britain and Offshore;

"Total System Chargeable HH
Demand"

the total of all half-hourly metered Demands for which HH Charges
are paid, taken over a period of time which may or may not be that
to which HH Charges relate;

"Total System Chargeable NHH the total of all half-hourly metered Demands for which NHH
Charges are paid, taken over a period of time which may or may
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Demand" not be that to which NHH Charges relate.

"Trading Party" as defined in the Balancing and Settlement Code;

"Trading Unit" as defined in the Balancing and Settlement Code;

"Transfer Date" "24.00" hours on 30th March 1990;

"Transfer Scheme" schemes made under sections 65 and 66 of the Act and effected
on the Transfer Date;

"Transmission" means, when used in conjunction with another term relating to
equipment, whether defined or not, that the associated term is to
be read as being part of or directly associated with the National
Electricity Transmission System and not of or with the User
System;

"Transmission Business" the authorised business of The Company or any Affiliate or
Related Undertaking in the planning, development, construction
and maintenance of the National Electricity Transmission
System (whether or not pursuant to directions of the Secretary of
State made under section 34 or 35 of the Act) and the operation of
such system for the transmission of electricity, including any
business in providing connections to the National Electricity
Transmission System but shall not include (i) any other Separate
Business or (ii) any other business (not being a Separate
Business) of The Company or any Affiliate or Related
Undertaking in the provision of services to or on behalf of any one
or more persons;

“Transmission Charging
Methodology Forum”

the charging methodology forum (and related arrangements)
established to facilitate meetings between The Company and any
other persons whose interests are materially affected by the
applicable Charging Methodologies for the purpose of discussing
the further development of the applicable Charging
Methodologies;

“Transmission Circuits” as defined in the NETS SQSS;

"Transmission Connection
Assets"

the Transmission Plant and Transmission Apparatus necessary
to connect the User's Equipment to the National Electricity
Transmission System at any particular Connection Site in
respect of which The Company charges Connection Charges (if
any) as listed or identified in Appendix A to the Bilateral
Connection Agreement relating to each such Connection Site;

"Transmission Connection
Asset Works"

in relation to a particular User, as defined in its Construction
Agreement;

"Transmission Entry Capacity" the figure specified as such as set out in Appendix C of the relevant
Bilateral Connection Agreement or Bilateral Embedded
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Generation Agreement;

"Transmission Interface Point" in the context of a Construction Agreement means the electrical
point of connection between the Offshore Transmission System
and an Onshore Transmission System as set out in the
Offshore Works Assumptions.

"Transmission Interface Site" the site at which the Transmission Interface Point is located;

"Transmission Licence" the licence granted to The Company under section 6(1)(b)of the
Act;

“Transmission Licences” the licences granted to The Company, SP Transmission Limited
and Scottish Hydro Electric Transmission Limited under the Act;

"Transmission Network
Services"

as defined in the Transmission Licence;

“Transmission Licensees
Assets”

The Plant and Apparatus owned by Transmission Licensees
necessary to connect the User's Equipment to the National
Electricity Transmission System at any particular Connection
Site in respect of which The Company charges Connection
Charges (if any) as listed or identified in [Appendix A] to the
Bilateral Agreement relating to each such Connection Site;

"Transmission Network Use of
System Charges"

the element of Use of System Charges payable in respect of
Transmission Network Services (including for the avoidance of
doubt Transmission Network Use of System Demand
Reconciliation Charges and ET Use of System Charges);

"Transmission Network Use of
System Demand Charges"

that element of Transmission Network Use of System Charges
relating to Demand;

"Transmission Network Use of
System Demand Zone"

each of the zones identified by The Company in the Charging
Statements for charging of Transmission Network Use of
System Charges in relation to Demand;

"Transmission Network Use of
System Demand Reconciliation
Charges"

sums payable by the User to The Company under invoices issued
to the User pursuant to Paragraph 3.12.7;

“Transmission Owner Activity” The Function of the Transmission Licensees’ Transmission
Business as defined in the Transmission Licences;

"Transmission Related
Agreement"

an agreement between The Company and a User substantially in
the form of Schedule 2 Exhibit 5;

"Transmission Services
Activity"

as defined in the Transmission Licence;

"Transmission Services Use of the element of Use of System Charges payable in respect of the
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System Charges" Transmission Services Activity;

"Transmission Reinforcement
Works"

in relation to a particular User, as defined in its Construction
Agreement or BELLA as appropriate;

“Transmission Voltage” In Scotland voltages of 132kV and above; in England and Wales
voltages above 132kV – usually 275kV and 400kV;

"Transmission Works
Register"

the register set up by The Company pursuant to Paragraph 6.36.1;

"Transmission Works" in relation to a particular User, those works which are specified in
Appendix H or identified as OTSDUW in to the relevant
Construction Agreement;

“Triad” is used as a short hand way to describe the three Settlement
Periods of highest transmission systems Demand, namely the half
hour Settlement Period of system peak Demand and the two half
hour Settlement Periods of next highest Demand, which are
separated from the system peak Demand and from each other by
at least 10 Clear Days, between November to February inclusive;

“Trigger Date” as identified by The Company in accordance with Part Two of the
User Commitment Methodology and in relation to a particular
User as defined in its Construction Agreement;

"Undertaking" as defined in section 259 of the Companies Act 1985;

"Unsecured Credit Cover" the maximum amount of unsecured credit available to each User
for the purposes of Part III of Section 3 of the CUSC at any time
which shall be a sum equal to 2% of the The Company Prescribed
Level in the relevant Financial Year;

"Unusual Load
Characteristics"

loads which have characteristics which are significantly different
from those of the normal range of domestic, commercial and
industrial loads (including loads which vary considerably in duration
or magnitude);

"Urgent CUSC Modification
Proposal"

an CUSC Modification Proposal treated or to be treated as an
Urgent CUSC Modification Proposal in accordance with
Paragraph 8.24;

"Use of System" use of the National Electricity Transmission System for the
transport of electricity by any Authorised Electricity Operator or
Interconnector User or Interconnector Error Administrator;

"Use of System Application" an application for a Bilateral Embedded Generation Agreement
or for Use of System in the form or substantially in the form set out
in Exhibit D or F to the CUSC as appropriate;
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"Use of System Charges" charges made or levied or to be made or levied by The Company
for the provision of services as part of the Transmission Business
to any Authorised Electricity Operator as more fully described at
Standard Condition C4 and C5 ofthe Transmission Licence and in
the Bilateral Agreements and Section 3 and Section 9 Part II and
as amended in accordance with Standard Condition C13 of the
Transmission Licence but shall not include Connection Charges;

“Use of System Charging
Methodology”

as defined in the Transmission Licence and set out in Section 14;

"Use of System Interconnector
Confirmation Notice"

the part of the Use of System Interconnector Offer and
Confirmation Notice by which The Company confirms the use of
the National Electricity Transmission System by an
Interconnector User or an Interconnector Error Administrator;

"Use of System Interconnector
Offer and Confirmation Notice"

the notice which combines the offer and confirmation in relation to
the use of the National Electricity Transmission System by an
Interconnector User or an Interconnector Error Administrator,
in the form set out in Exhibit H to the CUSC;

"Use of System Interconnector
Offer Notice"

the part of the Use of System Interconnector Offer and
Confirmation Notice by which The Company offers an
Interconnector User or an Interconnector Error Administrator
use of the National Electricity Transmission System;

"Use of System Offer" an offer (or in the case of a use of system generation offer and
where appropriate, offers) made by The Company to a User
pursuant to Paragraph 3.7 or 9.19 substantially in the form of
Exhibit G (Use of System Supply Offer) or Exhibit E (Use of
System Generation Offer) or Exhibit H (Use of System
Interconnector Offer) to the CUSC;

"Use of System Payment Date" the date for payment of Use of System Charges;

"Use of System Supply
Confirmation Notice"

the part of the Use of System Supply Offer and Confirmation
Notice by which The Company confirms the use of the National
Electricity Transmission System by a Supplier;

"Use of System Supply Offer
and Confirmation Notice"

the notice which combines the offer and confirmation in relation to
the use of the National Electricity Transmission System by a
Supplier, in the form set out in Exhibit G to the CUSC;

"Use of System Supply Offer
Notice"

the part of the Use of System Supply Offer and Confirmation
Notice by which The Company offers a Supplier use of the
National Electricity Transmission System;

"Use of System Termination
Notice"

the notice to be given to terminate Use of System by a Supplier or
an Interconnector User, or an Interconnector Error
Administrator in accordance with the CUSC;
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"User" a person who is a party to the CUSC Framework Agreement other
than The Company;

“User Commitment
Methodology”

the methodology and principles applied by The Company in the
application and calculation of the Cancellation Charge and
Cancellation Charge Secured Amount such principles being set
out in CUSC Section 15;

"User Development" shall have the meaning set out in the Connection Application or
the Use of System Application as the case may be;

"User’s Allowed Credit" that proportion of the Unsecured Credit Cover extended to a User
by The Company as calculated in accordance with Paragraph
3.26;

"User's Equipment" the Plant and Apparatus owned by a User (ascertained in the
absence of agreement to the contrary by reference to the rules set
out in Paragraph 2.12) which: (a) is connected to the
Transmission Connection Assets forming part of the National
Electricity Transmission System at any particular Connection
Site to which that User wishes so to connect, or (b) is connected to
a Distribution System to which that User wishes so to connect but
excluding for the avoidance of doubt any OTSUA;

"User's Licence" a User's licence to carry on its business granted pursuant to
Section 6 of the Act;

"User System" any system owned or operated by a User comprising Generating
Units and/or Distribution Systems (and/or other systems
consisting (wholly or mainly) of electric lines which are owned or
operated by a person other than a Public Distribution System
Operator and Plant and/or Apparatus connecting Generating
Units, Distribution Systems (and/or other systems consisting
wholly or mainly of electric lines which are owned or operated by a
person other than a Public Distribution System Operator or Non-
Embedded Customers to the National Electricity Transmission
System or (except in the case of Non-Embedded Customers) to
the relevant other User System, as the case may be, including any
Remote Transmission Assets operated by such User or other
person and any Plant and/or Apparatus and meters owned or
operated by such User or other person in connection with the
distribution of electricity but does not include any part of the
National Electricity Transmission System;

“Utilities Act 2000” Electricity Act 1989, as amended by the Utilities Act 2000;

"Valid" valid for payment to be made thereunder against delivery of a
Notice of Drawing given within the period stated therein;

"Value Added Tax" United Kingdom value added tax or any tax supplementing or



Page 83 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 70 of 71 v1.57 – 9 January 2014

replacing the same;

"Value At Risk Amendment" the Proposed Amendment in respect of Amendment Proposal
127;

"Value At Risk Amendment
Implementation Date"

the Implementation Date of the Value At Risk Amendment;

"Value At Risk Amendment
Implementation End Date"

the date one year following the Value At Risk Amendment
Implementation Date;

"Website" the site established by The Company on the World-Wide Web for
the exchange of information among CUSC Parties and other
interested persons in accordance with such restrictions on access
as may be determined from time to time by The Company;

"Week" means a period of seven Calendar Days commencing at 05.00
hours on a Monday and terminating at 05.00 hours on the next
following Monday;

"Weekly Maximum Generation
Declaration"

has the meaning attributed to it in Paragraph 4.2.3.1;

“Wider Cancellation Charge” a component of the Cancellation Charge that applies on and after
the Trigger Date as more particularly described in Part Two of the
User Commitment Methodology;

“Wider Transmission
Reinforcement Works”

in relation to a particular User means those Transmission
Reinforcement Works other than the Enabling Works and which
are specified in the relevant Construction Agreement;

"Workgroup" a Workgroup established by the CUSC Modifications Panel
pursuant to Paragraph 8.20.1;

"Workgroup Consultation" as defined in Paragraph 8.20.10, and any further consultation which
may be directed by the CUSC Modifications Panel pursuant to
Paragraph 8.20.17;

"Workgroup Consultation
Alternative Request"

any request from a CUSC Party, a BSC Party or the National
Consumer Council for a Workgroup Alternative CUSC
Modification to be developed by the Workgroup expressed as
such and which contains the information referred to at Paragraph
8.20.13. For the avoidance of doubt any WG Consultation
Alternative Request does not constitute either a CUSC
Modification Proposal or a Workgroup Alternative CUSC
Modification;



Page 84 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 71 of 71 v1.57 – 9 January 2014

"Workgroup Alternative CUSC
Modification"

an alternative modification to the CUSC Modification Proposal
developed by the Workgroup under the Workgroup terms of
reference (either as a result of a Workgroup Consultation or
otherwise) and which is believed by a majority of the members of
the Workgroup or by the chairman of the Workgroup to better
facilitate the Applicable CUSC Objectives than the CUSC
Modification Proposal or the current version of the CUSC.

END OF SECTION 11
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CONTENTS

Part One Introduction

Part Two Calculation of Cancellation Charge

Part Three Calculation of Cancellation Charge Secured Amount and Credit

Requirements

Part Four Reconciliation of Actual Attributable Works Cancellation Charge
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PART ONE INTRODUCTION

1 Where (a) a Construction Agreement and/or a Bilateral Connection

Agreement or Bilateral Embedded Generation Agreement between a User

in respect of the categories specified below and The Company is terminated or

(b) there is a reduction in Transmission Entry Capacity by or in respect of

such User or (c) there is a reduction in Developer Capacity in a Construction

Agreement prior to the Charging Date or (d) there is a reduction in

Interconnector User Commitment Capacity by or in respect of such User

prior to the charging date, such User shall pay to The Company the

Cancellation Charge calculated and applied in accordance with Part Two of

this Section 15

2 The Cancellation Charge is payable by Users on termination of agreements

with and reductions in Transmission Entry Capacity or Developer Capacity

or Interconnector User Commitment Capacity in respect of Users in the

categories of

(a) a Power Station directly connected to the National Electricity

Transmission System in respect of which there is a Bilateral Connection

Agreement with The Company;

(b) an Embedded Power Station in respect of which there is a Bilateral

Embedded Generation Agreement with The Company;

(c) a Distribution System directly connected to the National Electricity

Transmission System in respect of which there is a Construction

Agreement associated with Distributed Generation

(d) an Interconnector directly connected to the National Electricity

Transmission System in respect of which there is a Bilateral Connection

Agreement with The Company

and reference to User in this Section 15 shall be interpreted accordingly.

For the avoidance of doubt this schedule does not apply to Users other than

those described above.
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For the avoidance of doubt in respect of Users in the case of category (b)

above where The Company has an associated Construction Agreement with

a User in the category of (c) above, the Cancellation Charge payable by a

User in category (b) above will not include the Attributable Works

Cancellation Charge component of the Cancellation Charge. In such case

the Attributable Works Cancellation Charge component of the Cancellation

Charge will be payable by the associated User in category (c) above.

For the avoidance of doubt in the case of:

(i) Users in the case of category (c) above; and

(ii) Users in the case of category (d) above; and

(iii) Distributed Generation (other than an Embedded Power Station

which is the subject of a Bilateral Embedded Generation

Agreement),

the Cancellation Charge does not apply for reductions in Developer Capacity

or Interconnector User Commitment Capacity on or after the Charging Date

or termination on or after the Charging Date.

For information, for Users other than Users in the categories to which this

Section 15 applies, the liability for and security requirements in respect of Final

Sums, which are due on termination of a Construction Agreement are as set

out in the Construction Agreement (and in the proforma attached at CUSC

Schedule 2, Exhibit 3).

For the avoidance of doubt, in addition to the Cancellation Charge,

Termination Amounts also apply in respect of Transmission Connection

Assets.

3 The Company shall apply and calculate the Cancellation Charge in

accordance with Part Two of this Section 15.

The Cancellation Charge is made up of a number of components: the “Pre

Trigger Amount”, “Attributable Works Cancellation Charge” and “Wider

Cancellation Charge” which apply at different stages.

4 As provided for at Paragraph 3.5, the Attributable Works Cancellation

Charge can be (at the User’s election in accordance with Paragraph 7) on the
Deleted: 9

Deleted: Jan

Formatted: Bullets and
Numbering



Page 88 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CUSC Section 15 v1.2 18th th Februuary
2014

4

Formatted: Superscript

basis of the Fixed Cancellation Charge (Paragraph 3.6) rather than the

Actual Attributable Works Cancellation Charge (Paragraph 3.7).

5 This Section 15 also sets out in Part Three the level of, and arrangements for,

security required in respect of the Cancellation Charge.

6 The Company shall apply and calculate the Cancellation Charge Secured

Amount in accordance with this Section 15 Part Three.

7 This Section 15 also sets out in Part Four the reconciliation process in respect

of the Actual Attributable Works Cancellation Charge.

8 For reference a number of terms used in this Section 15 are defined within this

Section 15.
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PART TWO CALCULATION OF CANCELLATION CHARGE

1.1 The Cancellation Charge payable shall be calculated in accordance with this

Part Two of Section 15.

1.2 Value Added Tax will be payable on any Cancellation Charge.

2 Completion Date and Trigger Date

2.1 In making an Offer to a User The Company will consider the Construction

Works and Construction Programme associated with that Offer and taking

into account the nature and programming of the Construction Works and the

Consents associated with this will identify dates in the Construction

Agreement as the Completion Date.

2.2 The Trigger Date will be (a) the 1 April which is three Financial Years prior to

the start of the Financial Year in which the Charging Date occurs or (b) where

the Charging Date is less than three Financial Years from the date of the

Construction Agreement, the date of the Construction Agreement (in which

case the Financial Year in which such date falls is the relevant Financial Year

within the Cancellation Charge Profile working back from the Charging Date).

2.3 The Trigger Date is the date from which the Wider Cancellation Charge

applies and the date from which, in the case of the Fixed Cancellation Charge,

the Fixed Attributable Works Cancellation Charge rather than the Pre

Trigger Amount applies. Prior to the Trigger Date, only the Attributable

Works Cancellation Charge applies, or in case of the Fixed Cancellation

Charge, the Pre Trigger Amount applies.

2.4 Changes to Construction Programme or Construction Works or

Transmission Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity

2.4.1 Where the Construction Programme or the Construction Works or

Transmission Entry Capacity or Developer Capacity or

Interconnector User Commitment Capacity subsequently changes

from that in the original Construction Agreement the following
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principles will apply in respect of reassessing the Trigger Date and the

Cancellation Charge.

2.4.2 Where such change is as a result of The Company’s exercise of its

rights under the Construction Agreement then:

(i) Where there is a delay to the Completion Date and the Trigger

Date has not passed, the Trigger Date will be revised by

reference to the revised Completion Date. The period for which

the Pre Trigger Amount applies, will be adjusted to reflect the

new Trigger Date;

(ii) Where there is a delay to the Completion Date and the Trigger

Date has passed, the Trigger Date will be revised by reference

to the revised Completion Date and the Cancellation Charge

(including the Cancellation Charge Profile) will be adjusted to

reflect the revised date.

(iii) In the case of a Fixed Cancellation Charge, a change in the

Attributable Works will not adjust the Cancellation Charge

Profile unless the Completion Date has also changed in which

case (ii) above will apply.

2.4.3 Where a change is as a result of the User’s request then,

notwithstanding any change in the Completion Date;

(i) Where there is a delay to the Completion Date and the Trigger

Date has not passed, the Trigger Date will be revised by

reference to the revised Completion Date. The period for which

the Pre Trigger Amount applies, will be adjusted to reflect the

new Trigger Date;

(ii) Where there is a delay to the Completion Date and the Trigger

Date has passed, the Trigger Date will not be revised by

reference to the revised Completion Date and the Cancellation

Charge will not be adjusted downwards but will be held at that

level and will increase from that level in line with any new

Construction Programme.
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3 Calculation of Cancellation Charge

3.1 The Cancellation Charge is the charge due to The Company by a User on

termination of a Construction Agreement, Disconnection or a reduction in

Transmission Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity prior to the Charging Date and Disconnection or a

reduction in Transmission Entry Capacity on or after the Charging Date.

3.2 This calculation of the Cancellation Charge is different:

(a) where the Construction Agreement is terminated or Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity is reduced before the Trigger Date (the “Pre

Trigger Amount” or “Actual Attributable Works Cancellation

Charge”) (Paragraphs 3.6.1 and 3.7);

(b) where the Construction Agreement is terminated or Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity is reduced on or after the Trigger Date but

prior to the Charging Date (the “Fixed Attributable Works

Cancellation Charge” or “Actual Attributable Works Cancellation

Charge” and the “Wider Cancellation Charge”) (Paragraphs 3.5 to

3.8);

(c) depending whether the Attributable Works Cancellation Charge is a

Fixed Cancellation Charge or Actual Attributable Works

Cancellation Charge (Paragraphs 3.5 to 3.7);

(d) where the Transmission Entry Capacity is reduced or Disconnection

occurs on or after the Charging Date (the “Wider Cancellation

Charge”) (Paragraph 3.8).
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3.3 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced before the Trigger Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced before the Trigger Date the

Cancellation Charge shall be calculated as follows:

Cancellation Charge = Attributable Works Cancellation Charge

3.4 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced on or after the Trigger date but prior to the Charging

Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger date but prior to

the Charging Date the Cancellation Charge shall be calculated as follows:

Cancellation Charge = Attributable Works Cancellation Charge plus Wider

Cancellation Charge

The following Paragraphs set out in detail the Attributable Works Cancellation

Charge and Wider Cancellation Charge and Paragraph 3.7 sets out the above

calculation by formula.

3.5 Attributable Works Cancellation Charge

The Attributable Works Cancellation Charge can be either the Fixed

Cancellation Charge or Actual Attributable Works Cancellation Charge.

3.6 Fixed Cancellation Charge

The calculation of the Fixed Cancellation Charge is different where the

Construction Agreement is terminated or Transmission Entry Capacity or
Deleted: 9
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Developer Capacity or Interconnector User Commitment Capacity is

reduced before (“Pre Trigger Amount”) or on or after the Trigger Date (“Fixed

Attributable Works Cancellation Charge”).

3.6.1 Pre Trigger Amount

Should a Construction Agreement be terminated, or Transmission Entry

Capacity be reduced or Developer Capacity be reduced or Interconnector

User Commitment Capacity be reduced before the Trigger Date the Fixed

Cancellation Charge is the Pre Trigger Amount calculated as a £/MW figure

by reference to the Cancellation Charge Profile and derived in accordance

with the formula at Paragraph 3.9 and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 7:

3.6.2 Fixed Attributable Works Cancellation Charge

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger Date but prior

to the Charging Date the Fixed Cancellation Charge is the Fixed

Attributable Works Cancellation Charge calculated as follows:

Fixed Attributable Works Cancellation Charge = (Attributable Works

Cancellation Amount x MW Reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity) x

Cancellation Charge Profile

Where the Attributable Works Cancellation Amount results in a £/MW figure

calculated as follows:

(Estimated Attributable Works Capital Cost x (1 – Local Asset Reuse

Factor) x Strategic Investment Factor x Distance Factor) / Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity
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Where the Estimated Attributable Works Capital Cost is the fair and

reasonable estimate of the Attributable Works Capital Cost for each

component within the Attributable Works and which is as set out in the

Notification of Fixed Cancellation Charge by reference to which an election

is made in accordance with Paragraph 6.

Where the Attributable Works are as specified in Appendix MM of the

Construction Agreement at the time of the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.

Where the Local Asset Reuse Factor is the factor representing the potential

for reuse of each component within the Attributable Works as set out in the

Notification of Fixed Cancellation Charge by reference to which an election

is made in accordance with Paragraph 6.

Where the Strategic Investment Factor is a factor calculated for each

component within the Attributable Works as a ratio of the Transmission

Entry Capacity and/or Developer Capacity and/or Interconnector User

Commitment Capacity sharing those Attributable Works against the secured

capability of the Transmission assets and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.

Where the Distance Factor is a factor calculated for each component within

the Attributable Works as a ratio of distance to the nearest suitable MITS

substation and distance to the MITS substation where the Attributable Works

connect as set out in the Notification of Fixed Cancellation Charge by

reference to which an election is made in accordance with Paragraph 6. This

factor is only valid for components where distance is relevant i.e. cables and

overhead lines.

Where the Cancellation Charge Profile is the profile derived in accordance

with the formula at Paragraph 3.10 and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.
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3.6.3 The Pre Trigger Amount and the Attributable Works Cancellation Amount

(and the factors used in deriving this) and the Cancellation Charge Profile are

fixed at the time an election is made in accordance with Paragraph 7 and the

Pre Trigger Amount and Attributable Works Cancellation Amount are not

subject to any further specific adjustment, reconciliation or credit should any of

the Transmission assets resulting from the Attributable Works be reused or

of benefit to other Users.

3.7 Actual Attributable Works Cancellation Charge

3.7.1 The Actual Attributable Works Cancellation Charge is the Attributable

Works Capital Cost in respect of each component within the Attributable

Works at the time at which the Construction Agreement is terminated or

Transmission Entry Capacity or Developer Capacity or Interconnector

User Commitment Capacity is reduced including (a) fees, expenses and

costs properly payable by The Company in respect of, or arising from the

termination by The Company or any third party of any contract for or relating to

the carrying out of any of the Attributable Works provided it is negotiated on

an arms length basis (including any such arising under the STC) and (b) a sum

equal to the reasonable costs of removing any Transmission Connection

Assets and of making good the remaining Plant and Apparatus following such

removal and (c) proper and reasonable expenses incurred and or paid or which

The Company is legally bound to incur of pay in seeking Consents for the

Attributable Works and (d) interest on any such amounts from the date they

were paid by The Company to the date of The Company’s invoice at 2% over

Base Rate from time to time and for the time being provided that in each case

The Company shall take into account the Local Asset Reuse Factor, the

Strategic Investment Factor and the Distance Factor as calculated in

paragraph 3.6.2, of the Attributable Works and any of the resulting

Transmission assets.

3.7.2 In the case of the Actual Attributable Works Cancellation Charge, on

termination of the Construction Agreement or reduction in Transmission

Entry Capacity or Developer Capacity or Interconnector User Commitment

Capacity prior to the Charging Date, The Company shall be entitled to invoice

the User for a sum equal to The Company’s fair and reasonable estimate of

the Actual Attributable Works Cancellation Charge and so (a) in the case of Deleted: 9

Deleted: Jan
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termination, the User shall pay to The Company on account of the Actual

Attributable Works Cancellation Charge a sum equal to the estimate of

Actual Attributable Works Cancellation Charge as shown in the

Cancellation Charge Statement for the period in which the termination occurs

and (b) in the case of a reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity, a sum

by reference to the MW reduction based on the £/MW figure derived from the

estimate of Actual Attributable Works Cancellation Charge as shown in the

Cancellation Charge Statement for the period in which the termination occurs.

These will then be subject to reconciliation in accordance with this Section 15

Part Four.

3.8 Wider Cancellation Charge

The Wider Cancellation Charge results in a £/MW charge calculated as

follows:

Zonal Unit Amount x (MW of reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity) x

Cancellation Charge Profile

The Zonal Unit Amount is a £/MW figure calculated by reference to the

Generation Zone in which the Power Station or Interconnector is to be

located as set out in the Cancellation Charge Statement. It is calculated by

reference to the Annual Wider Cancellation Charge Statement for the

Financial Year in which notice of reduction in Transmission Entry Capacity

or Developer Capacity or Interconnector User Commitment Capacity is

given and/or notice of Disconnection is given or, where in the case of an

Event of Default where notice is not given, the Financial Year in which the

reduction in Transmission Entry Capacity or Developer Capacity or

Interconnector User Commitment Capacity or Disconnection occurs.

Where the Zonal Unit Amount = Load Related Boundary Capex apportioned

to Boundaries by Boundary (LR) Level and Non Load Related Boundary

Capex apportioned to Boundaries by Boundary (NLR) Level, summated and

multiplied by Boundary Non Compliance Factors and then mapped to

Generation Zones and divided by the Wider User Commitment Liability

Base, excluding those Power Stations or Interconnectors in respect of which
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a Construction Agreement has terminated or The Company has been

notified of a reduction in the Transmission Entry Capacity or Developer

Capacity or Interconnector User Commitment Capacity or Disconnection

within the period in question.

Where Load Related Boundary Capex is the capex required to increase

capability in the network as determined by The Company for a given Financial

Year, excluding any Attributable Works Capital Cost, multiplied by the User

Risk Factor and the Global Asset Reuse Factor, as set out in the Annual

Wider Cancellation Charge Statement.

Where Non Load Related Boundary Capex is the capex required to maintain

capability in the network as determined by The Company for a given Financial

Year, excluding any Attributable Works Capital Cost, multiplied by the User

Risk Factor and the Global Asset Reuse Factor, as set out in the Annual

Wider Cancellation Charge Statement.

Where the User Risk Factor is the share of total risk between generation and

consumers, set at 0.5.

Where the Global Asset Reuse Factor for a given Financial Year is as set

out in the Annual Wider Cancellation Charge Statement.

Where the Boundaries are as detailed in Section 8 of the Seven Year

Statement.

Where Boundary (LR) Level is the depth of each Boundary as determined by

The Company multiplied by the increase in required capability on that

Boundary over the forthcoming four year period, as set out in the Seven Year

Statement.

Where Boundary (NLR) Level is the depth of each Boundary as determined

by The Company multiplied by the available capability on that Boundary in the

year in question, as set out in the Seven Year Statement.

Where Boundary Non Compliance Factors are the ratio between the

available capability and required capability on each Boundary as detailed in

Section 8 of the Seven Year Statement, capped at 100%.
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Where Generation Zones are (a) as defined in the Seven Year Statement for

the Financial Year in which the termination or reduction in Transmission

Entry Capacity or reduction in Developer Capacity or reduction in

Interconnector User Commitment Capacity occurs prior to the Charging

Date (or where not so defined as set out in the relevant Cancellation Charge

Statement) or (b) as defined in the Seven Year Statement for the Financial

Year in which the notice of Disconnection or reduction in Transmission Entry

Capacity occurs on or after the Charging Date.

Where the Wider User Commitment Liability Base is the total amount of

generation and Interconnector User Commitment Capacity in MW liable for

the Wider Cancellation Charge in the year in question and the total amount of

generation and Interconnector User Commitment Capacity in MW which will

become liable for the Wider Cancellation Charge in the year in question and

set out in the Annual Wider Cancellation Charge Statement.

Where the Cancellation Charge Profile is the profile derived in accordance

with the formula at Paragraph 3.10 or 3.11, as appropriate.

3.9 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced before the Trigger Date

Should a Construction Agreement be terminated, or Transmission Entry

Capacity be reduced or Developer Capacity be reduced or Interconnector

User Commitment Capacity be reduced before the Trigger Date the

Cancellation Charge shall be calculated as follows:

Cancellation Charge = Either the Actual Attributable Works Charge or, where
on the Fixed Attributable Works Cancellation Charge, a charge calculated as
follows:

Reduction in Transmission Entry Capacity or Reduction in Developer Capacity
or Reduction in Interconnector User Commitment Capacity x Pre Trigger
Amountt

Where:

 Transmission Entry Capacity /Developer Capacity /Interconnector User
Commitment Capacity expressed in MW.
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 Termination of Construction Agreement equates to a reduction in Transmission
Entry Capacity or Developer Capacity or Interconnector User Commitment
Capacity to zero

 Pre Trigger Amountt which varies according to the number of Financial Years from
the date of the Construction Agreement to the Trigger Date:
o up to the end of the first Financial Year (i.e. t =1), the lower of either (a) Pre

Trigger Amountt = (£1000/MW) or (b) a sum equivalent to the Cancellation
Charge (and if not known an estimate of this) which would apply in the
Financial Year which is 3 Financial Years prior to the Financial Year in which
the Charging Date occurs.

o Where t = 2, the lower of either (a) Pre Trigger Amountt = (£2000/MW) or (b) a
sum equivalent to the Cancellation Charge (and if not known an estimate of
this) which would apply in the Financial Year which is 3 Financial Years prior
to the Financial Year in which the Charging Date occurs.

o Where t ≥ 3 up to Trigger Date,the lower of either (a) Pre Trigger Amountt =
(£3000/MW) or (b) a sum equivalent to the Cancellation Charge (and if not
known an estimate of this) which would apply in the Financial Year which is 3
Financial Years prior to the Financial Year in which the Charging Date occurs.

3.10 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced on or after the Trigger Date but prior to the Charging

Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger Date but prior

to the Charging Date a User shall pay the Cancellation Charge calculated as

follows:

Cancellation Charge = the sum of (a) Fixed Attributable Works Cancellation

Charge or Actual Attributable Works Cancellation Charge and (b) Wider

Cancellation Charge

(a) Either the Actual Attributable Works Charge or, where on the Fixed
Attributable Works Cancellation Charge, a charge calculated as follows:

Where:

 Termination of Construction Agreement equates to reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity to zero

 Fixed Attributable Works Cancellation Charge = Attributable Works
Cancellation Amount x MW reduction in Transmission Entry
Capacity or Developer Capacity or Interconnector User
Commitment Capacity x Cancellation Charge Profile t
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 Cancellation Charge Profilet which varies according to the number of
Financial Years working back from the Charging Date to the Trigger Date:
o In the Financial Year in which the Charging Date occurs (t=0),

Cancellation Charge Profile = 1.0,
o In the Financial Year which is 1 Financial Year prior to the Financial

Year in which the Charging Date occurs (t=1), Cancellation Charge
Profile = 0.75;

o In the Financial Year which is 2 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=2), Cancellation Charge
Profile = 0.5; and

o In the Financial Year which is 3 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=3), Cancellation Charge
Profile, = 0. 25.

AND

(b) Wider Cancellation Charge

Where:

 Termination of Construction Agreement equates to reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity to zero

 Wider Cancellation Charge = Zonal Unit Amount x reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity x Cancellation
Charge Profile t

 Cancellation Charge Profilet which varies according to the number of
Financial Years working back from the Charging Date to the Trigger Date:
o In the Financial Year in which the Charging Date occurs (t=0),

Cancellation Charge Profile = 1.0,
o In the Financial Year which is 1 Financial Year prior to the Financial

Year in which the Charging Date occurs (t=1), Cancellation Charge
Profile = 0.75;

o In the Financial Year which is 2 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=2), Cancellation Charge
Profile = 0.5; and

o In the Financial Year which is 3 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=3), Cancellation Charge
Profile = 0.25.

3.11 Where the Transmission Entry Capacity is reduced or Notice of

Disconnection is given on or after the Charging Date

The Cancellation Charge payable on notice of Disconnection and/or a

reduction in Transmission Entry Capacity on or after the Charging Date is

calculated on a £/MW basis as follows by reference to the Zonal Unit Amount

for the Financial Year in which the notice is given:
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Cancellation Charge = Wider Cancellation Charge

Where:

 Disconnection equates to reduction in Transmission Entry Capacity
to zero

 Wider Cancellation Charge = Zonal Unit Amount for year in which
notice of disconnection or reduction is given x reduction in
Transmission Entry Capacity x Cancellation Charge Profile t.

 Cancellation Charge Profilet which varies according to the number of
Financial Years notice given from the date of notification to Disconnection
or reduction in Transmission Entry Capacity:
o where notice is given in the Financial Year in which such notice is to

take effect (t=0) Cancellation Charge Profile = 1,
o where notice is given in the Financial Year prior to the Financial Year

in which such notice is to take effect (t=1), Cancellation Charge
Profile = 0.75,

o where notice is given in the Financial Year which is two Financial
Years prior to the Financial Year in which such notice is to take effect
(t=2), Wider Cancellation Charge = zero.

4 Annual Wider Cancellation Charge Statement

4.1 By not later than 31 January prior to the start of each Financial Year The

Company will publish a statement showing:

(a) the Zonal Unit Amount by Generation Zone for that Financial

Year;

(b) the Wider User Commitment Liability Base for that Financial

Year;

(c) the Total TO Capex for that Financial Year (where the Total TO

Capex is the forecast of the Load Related Boundary Capex and

Non Load Related Boundary Capex for a given Financial Year,

excluding the total Attributable Works Capital Cost);

(d) a forecast of the Total TO Capex for the following three Financial

Years;

(e) the Global Asset Reuse Factor for that Financial Year;

(f) the Boundary Non Compliance Factors for that Financial Year;

(g) a forecast of the Zonal Unit Amount by Generation Zone for the

following three Financial Years;

(h) the % of the Cancellation Charge that is required to be secured

prior to (and including) and after the Key Consents in Place Date.
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4.2 In the event that for any Financial Year it is proposed to change the Global

Asset Reuse Factor or the % of the Cancellation Charge that is required to

be secured prior to (and including) and after the Key Consents in Place Date

from that set out in the Annual Wider Cancellation Charge Statement for the

previous Financial Year, The Company shall not make such change without

first consulting on the change (and its provision in electronic form on the

Website and in electronic mails to CUSC Parties and such other persons who

have supplied relevant details shall meet this requirement).

5. Statement of Cancellation Charge

5.1 With an Offer The Company shall provide each User with an indicative profile

of the estimated spend in respect of the Attributable Works and a

Notification of Fixed Cancellation Charge.

5.2 Cancellation Charge Statement

5.2.1 The Company shall issue a Cancellation Charge Statement to a User

showing the amount of the payment required or which may be required to be

made by the User to The Company in respect of the Cancellation Charge

prior to the Charging Date at the following times and in respect of the following

periods:-

(i) Forthwith on and with effect from the signing of the Construction

Agreement, in respect of the period from and including the day of

signing of the Construction Agreement until the next following 30

September or 31 March, whichever is the earlier; and thereafter

(ii) not less than 75 (seventy five) days (or if such day is not a Business

Day the next following Business Day) prior to each 30 September and

31 March thereafter in respect of the period of six calendar months

commencing on the immediately following 1 October or 1 April (as the

case may be), until the earlier of either the termination of the relevant

Construction Agreement or the Charging Date.

5.3 If a User does not elect for the Fixed Cancellation Charge (unless and until a

User subsequently elects for a Fixed Cancellation Charge as provided for at

Paragraph 7 or advises The Company that it does not wish to receive this) The Deleted: 9
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Company shall provide a Notification of Fixed Cancellation Charge and an

estimate of the Actual Attributable Works Cancellation Charge with each

Cancellation Charge Statement.

5.4 The Actual Attributable Works Cancellation Charge shall apply unless and

until a User elects for a Fixed Cancellation Charge in accordance with

Paragraph 6.

5.5 Estimating the Actual Attributable Works Cancellation Charge

In the case of the Actual Attributable Works Cancellation Charge, the

Cancellation Charge Statement shall set out a fair and reasonable estimate of

the Actual Attributable Works Cancellation Charge for the 6 month period

and, for the project generally. In addition the 6 month estimate of the Actual

Attributable Works Cancellation Charge shall, for the purposes of assessing

the Cancellation Charge Secured Amount, be prorated on a MW basis

between those Users who share a component within the Attributable Works.

6 Electing for the Fixed Cancellation Charge

6.1 To elect for a the Fixed Cancellation Charge, a User must notify The

Company to this effect by (a) returning a signed copy of the Notification of

Fixed Cancellation Charge with its acceptance of the Construction

Agreement or (b) , where a User does not elect at that time, it can elect 45

days (or if such day is not a Business Day the next following Business Day)

prior to each 30 September or 31 March thereafter by returning a signed copy

of the Notification of Fixed Cancellation Charge as provided with the

relevant Cancellation Charge Statement.

6.2 Once a User has elected for the Fixed Cancellation Charge, the Pre Trigger

Amount, Attributable Works Amount and Cancellation Charge Profile will

then be fixed as that set out in the Notification of Fixed Cancellation Charge

by reference to which such election was made and a User cannot revert to the

Actual Attributable Works Cancellation Charge.

7 Cancellation Charge Secured Amount Statement
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7.1 Where a User has to provide security in accordance with Part Three of this

Section 15 the Cancellation Charge Statement shall be accompanied by the

Cancellation Charge Secured Amount Statement.

7.2 The Cancellation Charge Secured Amount shall be based on the highest level

of Cancellation Charge due within the period covered by the Cancellation

Charge Secured Amount Statement.

8 Interconnector Transition to Cancellation Charge

8.1 This provision only applies in respect of Users who are Interconnectors.

8.2 The provisions of this Section 15 shall apply in respect of the first Security

Period which is not less than 6 months after the Implementation Date for

CUSC Modification Proposal 222. In the period prior to that Security Period

and as soon as practicable after the Implementation Date for CUSC

Modification Proposal 222

8.2.1 The Company shall

8.2.1.1 offer to amend each User’s Construction Agreement
such that it will be substantially in the form of that set out
Schedule 2, Exhibit 3 Part 1 (as it relates to the
Cancellation Charge arrangements);

8.2.1.2 send to each User in respect of each Construction
Agreement a Cancellation Charge Statement for that
Security Period

8.2.2 the User shall put Security Arrangements in place in respect of its
Construction Agreement in accordance with CUSC Section 15 to
be effective from the start of that Security Period to the next
following 31 March or 30 September (whichever is the earlier).

8.3 If The Company and a User fail to agree changes to the Construction
Agreement either such person may refer the matter to the Authority under
Standard Condition C9 Paragraph 4 of the Transmission Licence.
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PART THREE

1. CALCULATION OF CANCELLATION CHARGE SECURED AMOUNT AND
CREDIT REQUIREMENTS

2. Each User which has a Construction Agreement shall provide security in

respect of each of its Construction Agreements for the Cancellation Charge

Secured Amount as applied and calculated in accordance with this Part Three

of Section 15:

2.1 in the case of a User which meets The Company Credit Rating at the

date of the Construction Agreement in accordance with Paragraph 4;

and

2.2 in the case of a User which does not meet The Company Credit

Rating at the date of the Construction Agreement or thereafter

ceases to meet it, in accordance with Paragraph 5.

3. CALCULATION OF CANCELLATION CHARGE SECURED AMOUNT

3.1 Prior to the Trigger Date the Cancellation Charge Secured Amount is the

Cancellation Charge as set out in the Cancellation Charge Statement for the

relevant Security Period.

3.2 On or after the Trigger Date until the Charging Date the Cancellation Charge

Secured Amount is that percentage of the figure shown as the Cancellation

Charge in the Cancellation Charge Statement for the relevant Security

Period determined as follows:

Prior to (and including) the Key

Consents In Place Date

the % for that Financial Year as set out in

the Annual Wider Cancellation Charge

Statement.

From the Key Consents In Place

Date

the % for that Financial Year as set out in

the Annual Wider Cancellation Charge

Statement.
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3.3 The User shall notify The Company once it considers that it has been granted

the Key Consents. The Company shall respond as soon as practicable after

such notification confirming that it is satisfied that this is the case or giving

reasons why it is not so satisfied.

4. PROVISION OF SECURITY WHERE USER MEETS THE COMPANY CREDIT

RATING

4.1 The User shall as soon as possible after entering into a Construction

Agreement and/or Bilateral Connection Agreement or Bilateral Embedded

Generation Agreement and in any event no later than one (1) month after the

date of the same confirm to The Company whether it meets The Company

Credit Rating. Thereafter not less than 75 days before the 1 April and 1 October

each year until 30 days after the Charging Date the User shall confirm to The

Company whether it meets The Company Credit Rating (which in the case of

a long term private credit rating shall be confirmed by Standard and Poor’s or

Moody’s within a period of 45 days prior to the date of confirmation). The User

shall inform The Company in writing forthwith if it becomes aware of no longer

meeting The Company Credit Rating or if it is or is likely to be put on credit

watch or any similar credit surveillance procedure which may give The

Company reasonable cause to believe that the User may not be able to sustain

meeting The Company Credit Rating for at least 12 months.

4.2 In the event that the User has elected to provide The Company with an

indicative credit rating and The Company is of the reasonable opinion that the

User has ceased to comply with the requirements of Paragraph 4.1 then The

Company may require the User forthwith:

(i) to apply to Standard and Poor’s and/or Moody’s for a further indicative

long term private credit rating; or

(ii) to confirm to The Company that it shall provide the security referred to in

Paragraph 4.4 below.

4.3 In the event of the User:

(i) not meeting The Company Credit Rating; or Deleted: 9
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(ii) having a credit rating below The Company Credit Rating; or

(iii) not having obtained from Standard and Poor’s or Moody’s within 30 days

of the written notification under Paragraph 4.2(i) above an indicative long

term private credit rating,

or if The Company becomes aware that:

(iv) the User ceases to meet The Company Credit Rating; or

(v) the User is put on credit watch or other similar credit surveillance

procedure as specified above which may give The Company reasonable

cause to believe that the User may not be able to maintain The

Company Credit Rating for at least 12 months; or

(vi) the User has not obtained from Standard and Poor’s within 30 days of

the written notification by The Company under Paragraph 4.2(i) above a

further indicative long term private credit rating,

the User shall (where appropriate on receipt of written notification from

The Company) comply with the terms of Paragraph 4.4.

4.4 The User shall within 21 days of the giving of a notice under Paragraph 4.3 or

within 30 days of the User confirming to The Company under Paragraph 4.2(ii)

that it will provide the security specified below (whichever is the earlier), provide

The Company with the security specified below to cover the Cancellation

Charge Secured Amount for the relevant Security Period as notified by The

Company to the User.

4.5 The form of security provided shall be of a type set out in Paragraph 6.

4.6 If the facts of circumstances giving rise to the obligation of the User to provide

the security have ceased, then The Company shall release the security.

5. PROVISION OF SECURITY WHERE USER DOES NOT MEET OR CEASES

TO MEET THE COMPANY CREDIT RATING Deleted: 9
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5.1 Each User hereby agrees that it shall at the date of the relevant Construction

Agreement and/or Bilateral Connection Agreement or Bilateral Embedded

Generation Agreement provide to The Company or procure the provision to

The Company of, and the User shall until 28 days after the Charging Date

maintain or procure that there is maintained in full force and effect (including by

renewal or replacement) a security arrangement from time to time and for the

time being as set out in Paragraph 6 to provide security for the Cancellation

Charge Secured Amount.

5.2 If there shall be any dispute between the User and The Company as to:-

(i) the fairness and reasonableness of the estimate of the Attributable

Works Capital Charge; or

(ii) the calculation of the Cancellation Charge, or

(iii) whether there has been an Event of Default as provided in CUSC

Section 5; or

(iv) the lawfulness or otherwise of any termination or purported termination

of the Construction Agreement,

such dispute shall not affect the ability of The Company to make demands pursuant to

the security arrangement to be provided pursuant to this CUSC Section 15 and to

recover the amount or amounts payable thereunder, it being acknowledged by the

User that but for such being the case The Company’s security would be illusory by

reason of the period of validity of the relevant security being likely to expire or capable

of expiring before the final resolution of such dispute. The User accordingly covenants

with The Company that it will not take any action, whether by way of proceedings or

otherwise, designed or calculated to prevent, restrict or interfere with the payment to

The Company of any amount secured under the security arrangement nor seek nor

permit nor assist others to do so.

6. TYPES OF SECURITY

6.1 The User shall from time to time and for the time being as set out in Paragraph

5 provide security for the Cancellation Charge Secured Amount by any one

of the following:-

Deleted: 9

Deleted: Jan



Page 109 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CUSC Section 15 v1.2 18th th Februuary
2014

25

Formatted: Superscript

6.1.1 A Performance Bond or Letter of Credit from a Qualified Bank for

Cancellation Charge Secured Amount for a given Security Period,

such Performance Bond or Letter of Credit to be Valid for at least that

given Security Period and to be renewed periodically where applicable

in the manner stated in paragraph 6.2.3; or

6.1.2 A cash deposit in a Bank Account at least for the amount of the

Cancellation Charge Secured Amount to be secured for a given

Security Period, such cash deposit to be increased or reduced

periodically where applicable in the manner stated in paragraph 6.2.4; or

6.1.3 A Performance Bond from a Qualified Company for the amount of the

Cancellation Charge Secured Amount to be secured for a given

Security Period, such Performance Bond to be Valid for at least that

Security Period and to be renewed periodically where applicable in the

manner stated in paragraph 6.2.3.

6.2 General Provisions regarding Security

6.2.1 Any Notice of Drawing to be delivered to Barclays Bank PLC or any

other bank at which the Bank Account shall have been opened or a

Qualified Bank or a Qualified Company may be delivered by hand, by

post or by facsimile transmission.

6.2.2 If the User becomes aware that the bank issuing the Performance

Bond or Letter of Credit ceases to be a Qualified Bank or that the

company giving the Performance Bond ceases to be a Qualified

Company, the User shall so notify The Company in writing as soon as

it becomes so aware. If The Company becomes aware that the bank

issuing the Performance Bond or Letter of Credit ceases to be a

Qualified Bank or that the company giving the Performance Bond

ceases to be a Qualified Company, The Company may notify the

User to that effect in writing. Where the bank or the company so

ceases to be either a Qualified Bank or a Qualified Company (as the

case may be) as a consequence of The Company having reasonable

cause to doubt the continued rating of the said bank or company, such

notice shall be accompanied by a statement setting out The Deleted: 9
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Company’s reasons for having such doubt. The User shall within 21

days of the giving of such notice by The Company or the User

whichever is the earlier provide a replacement Performance Bond

and/or Letter of Credit from a Qualified Bank or Qualified Company,

as the case may be, and/or provide a cash deposit in the required

amount in a Bank Account. From the date the replacement

Performance Bond or Letter of Credit or Bank Account cash deposit

is effectively and unconditionally provided and Valid, The Company will

consent in writing to the security which it replaces being released.

6.2.3 The following provisions shall govern the issuance, renewal and release

of the Performance Bond or Letter of Credit:-

6.2.3.1 The Performance Bond or Letter of Credit shall be Valid

initially for the First Security Period. Such Performance

Bond or Letter of Credit shall be for an amount not less than

the Cancellation Charge Secured Amount for that First

Security Period.

6.2.3.2 On a date which is at least 45 days (or if such day is not a

Business Day then on the immediately preceding Business

Day) before the start of each following Security Period such

Performance Bond or Letter of Credit shall be renewed so as

to be Valid for not less than such Security Period and in the

case of the last Security Period to be Valid, unless The

Company agrees otherwise, for 45 days after the last day of

such Security Period. Such renewed Performance Bond or

Letter of Credit shall be for an amount not less than the

Cancellation Charge Secured Amount to be secured during

that Security Period.

6.2.4 The following provisions shall govern the maintenance of cash deposits

in the Bank Account:-

6.2.4.1 The amount of the User’s cash deposit to be maintained in the

Bank Account shall be maintained by the User from the date of

the Construction Agreement at least to the end of the First Deleted: 9
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Security Period. Such cash deposit shall be in the amount of

the Cancellation Charge Secured Amount to be secured

during that First Security Period.

6.2.4.2 If the amount of the Cancellation Charge Secured Amount to

be secured from the start of each Security Period is an amount

greater than the amount then secured, the User’s cash deposit

in the Bank Account in respect of the Security Amount shall

be increased by the User to such greater amount on the date

which is 45 days before the start of the given Security Period.

6.2.4.3 If the Cancellation Charge Secured Amount for a given

Security Period is smaller than the amount then secured, the

User’s cash deposit in the Bank Account in respect of the

Security Amount shall not be reduced to the amount so stated

until the expiry of 7 days after the start of that given Security

Period (“the Release Date”).

6.2.4.4 The sum equal to the amount of reduction in the User’s cash

deposit in the Bank Account in respect of the Security Amount

shall be paid by The Company to the User from the Bank

Account on the Release Date.

6.2.4.5 Any interest accruing in respect of the User’s cash deposit in the

Bank Account in respect of the Security Amount shall be for

the account of and belong to the User absolutely, and The

Company agrees to take any steps required to be taken by it for

the release from the Bank Account (or any other bank account

in the name of The Company in which such interest is held) and

payment to the User of such interest as soon as The Company

shall have received notice from the User requesting such

payment.

6.2.4.6 For the avoidance of doubt, the User’s cash deposit in the Bank

Account shall remain the sole property and entitlement of the

User until such time when (and to such extent as) the Company

exercises its right of set off against the User’s cash deposit in Deleted: 9
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accordance with the terms of the CUSC, and the User shall

have no right to have the cash deposit returned to it for so long

as it is under any prospective or contingent liability to the

Company.

6.3 Notwithstanding any provision aforesaid:-

6.3.1 The User may provide different securities to The Company at

any one time, each securing a different amount, provided that

the aggregate amount secured by such securities shall be not

less than the amount of the Cancellation Charge Secured

Amount required to be secured for that Security Period.

6.3.2 The User may upon the expiry of at least 14 days prior written

notice to The Company, substitute one type of security for

another provided that unless The Company shall otherwise

agree in writing such substituted security must be Valid from the

first day of the relevant Security Period and committed at least

45 days before this in the following manner:-

(a) where a Performance Bond or a Letter of Credit is to

substitute for other securities, it must be issued or given

at least 45 days before the start of the Security Period

to which it relates.

(b) where a cash deposit in a Bank Account is to substitute

for other securities, it must be deposited into the Bank

Account at least 45 days before the start of the Security

Period to which it relates.

6.3.3 Upon request by the User to The Company, securities

substituted in the aforesaid manner shall, providing the

substitute security shall be Valid, be released on the first day of

the Security Period which the substitute security is securing.

However, where the Cancellation Charge Secured Amount to

be secured for any Security Period is less than the amount

required to be secured in the preceding Security Period, the Deleted: 9
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substituted security shall not be released until 7 days after the

start of the Security Period that that substitute security is

securing.
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PART FOUR RECONCILIATION OF ACTUAL ATTRIBUTABLE WORKS
CANCELLATION CHARGE

1. As soon as practicable and in any event within 60 days of the date, as

appropriate, of termination of the Construction Agreement or reduction in

Transmission Entry Capacity or Developer Capacity or Interconnector

User Commitment Capacity The Company shall:

(a) furnish the User with a statement showing a revised estimate of the

Actual Attributable Works Cancellation Charge and will provide as

soon as practicable evidence of such having been incurred; and

(b) furnish the User with justification of and supporting information in

respect of its assessment of the actual or potential for reuse and any

strategic benefits of the Attributable Works and any of the resulting

Transmission assets.

2. As soon as reasonably practicable after termination of this Construction

Agreement or reduction in Transmission Entry Capacity or Developer

Capacity or Interconnector User Commitment Capacity and in any event

within 12 months of such event The Company shall provide the User with a

final statement of the Actual Attributable Works Cancellation Charge. If the

Actual Attributable Works Cancellation Charge is greater than the payments

made by the User in respect of The Company’s estimate(s) of the Actual

Attributable Works Cancellation Charge the User shall within 28 days of the

said statement and invoice prepared by The Company pay to The Company

the additional payments due by the User together with interest calculated

thereon on a daily basis at Base Rate for the time being and from time to time

from the date of previous payment(s) to the date of the final statement of the

Actual Attributable Works Cancellation Charge and final invoice for the

Attributable Works Cancellation Charge. If the Actual Attributable Works

Cancellation Charge is less than the payments made by the User in respect of

The Company’s estimate(s) of the Actual Attributable Works Cancellation

Charge The Company shall forthwith pay to the User the excess paid together

with interest on a daily basis at Base Rate for the time being and from time to

time from the date of payment of the fair and reasonable estimate of the Actual

Attributable Works Cancellation Charge to the date of reimbursement by

The Company of the said excess paid. Deleted: 9

Deleted: Jan
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v1.9 – 9 January 2014

SCHEDULE 2 EXHIBIT 3

PART 1

For use with User’s in the categories of (i) Power Stations directly connected to the
National Electricity Transmission system, (ii) Embedded Power Stations which are
the subject of a Bilateral Embedded Generation Agreement, Interconnectors directly
connected to the National Electricity Transmission system or (iv) where, associated
with Distributed Generation, a Distribution System directly connected to the National
Electricity Transmission System

Please note that as the Connect and Manage Arrangements do not apply to
Interconnectors, this construction agreement will be adapted accordingly to reflect
that, other than in the context of the Cancellation Charge arrangements, it will be
based on the form at PART 2

INDICATIVE

DATED [ ] 200[1]

NATIONAL GRID ELECTRICITY TRANSMISSION PLC (1)

and

[ ] (2)

THE CONNECTION AND USE OF SYSTEM CODE

CONSTRUCTION AGREEMENT

CMP222 Legal text for Original and WACM1

Deleted: iii

Deleted:

Deleted: ,

Deleted: ,

Deleted: art
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CUSC v1.9

v1.9 – 9 January 2014

CONTENTS

Clause Title

1 Definitions, Interpretation and Construction

2 Carrying out of the Works

3 Delays

4 Commissioning Programme and Liquidated Damages

5 Approval to Connect/Energise/Become Operational

6 Independent Engineer

7 Becoming Operational

8 Compliance with Site Specific Technical Conditions

9 Provision of Security

10 Event of Default

11 Termination

12 Term

13 CUSC

14 Disputes

15 Variations

Appendix B1 One Off Works

Appendix G Transmission Connection Asset Works

Appendix H Transmission Reinforcement Works

Appendix I User's Works

Appendix J Construction Programme

Appendix K Liquidated Damages

Appendix L Independent Engineer
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CUSC v1.9

v1.9 – 9 January 2014

Appendix MM Attributable Works and Key Consents

Appendix N Third Party Works
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THIS CONSTRUCTION AGREEMENT is made on the [ ] day of [ ] 200[1]

BETWEEN

(1) National Grid Electricity Transmission plc a company registered in England
with number 2366977 whose registered office is at 1-3 Strand, London,
WC2N 5EH (“The Company”, which expression shall include its successors
and/or permitted assigns); and

(2) [ ] a company registered in [ ] with number [ ] whose registered office is
at [ ] (“User”, which expression shall include its successors and/or
permitted assigns)

WHEREAS

(A) Pursuant to the Transmission Licence, The Company has prepared a
Connection and Use of System Code (CUSC) setting out the terms of the
arrangements for connection to and use of the National Electricity
Transmission System and the provision of certain Balancing Services.

(B) The User has applied for [connection to] [and use of] [modification to its
connection to] [or use of] the National Electricity Transmission System
and pursuant to Standard Condition C8 of the Transmission Licence, The
Company is required to offer terms in accordance with the CUSC in this
respect or [specific recital to reflect that the Construction Agreement is an
amendment of an existing signed offer pursuant to the CUSC amending
documents]

(C) The Company and the User are parties to the CUSC Framework
Agreement (being an agreement by which the CUSC is made contractually
binding between the parties).

(D) Certain works are required as part of this offer as set out in this
Construction Agreement.

(E) This Construction Agreement is entered into pursuant to the terms of the
CUSC.

(F) This Construction Agreement has been prepared under the Connect and
Manage Arrangements.

NOW IT IS HEREBY AGREED as follows:

1.1. DEFINITIONS, INTERPRETATION AND CONSTRUCTION

Unless the subject matter or context otherwise requires or is inconsistent
therewith, terms and expressions defined in Section 11 of the CUSC and in
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the Bilateral Connection Agreement have the same meanings,
interpretations or constructions in this Construction Agreement.

“Attributable Works” those Construction Works identified as
such in accordance with the User
Commitment Methodology and which
are set out in Appendix MM Part 1.

"Authority" as defined in the CUSC.

“Bilateral Connection Agreement” the Bilateral Connection Agreement
entered into between the parties on even
date herewith.

"Bilateral Embedded Generation
Agreement"

the Bilateral Embedded Generation
Agreement entered into between the
parties on even date herewith.

“Cancellation Charge” as calculated in accordance with the
User Commitment Methodology.

"Charging Date" the date upon which the Construction
Works are first Commissioned and
available for use by the User or if the
Independent Engineer before, on or
after the Commissioning Programme
Commencement Date shall have
certified in writing that the Transmission
Connection Assets, are completed to a
stage where The Company could
commence commissioning and by such
date the User’s Works shall not have
been so certified then the date falling [ ]
days after the date of such certification,
provided that the Transmission
Reinforcement Works are
Commissioned and Seven Year
Statement Works are completed as at
that date. In the event that the
Transmission Reinforcement Works
are not so Commissioned and/or the
Seven Year Statement Works are not
so completed the Charging Date shall
be the date on which they are
Commissioned and/or completed as
appropriate. [Exclude Seven Year
Statement Works from this definition if
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they are not also Enabling Works].

“Commissioning Programme
Commencement Date”

the date specified in the Construction
Programme for the commencement of
the Commissioning Programme or any
substituted date fixed under the terms of
this Construction Agreement

“Commissioning Programme” the sequence of operations/tests
necessary to connect the User’s Works
and the Transmission Connection
Asset Works to the National Electricity
Transmission System for the purpose
of making the User's Works available
for operation to be determined pursuant
to Clause 2.10 of this Construction
Agreement.

“Completion Date” [ ] or such other date as may be
agreed in terms of this Construction
Agreement for completion of the
Construction Works.

“Connect and Manage the temporary derogation from the NETS
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Derogation” SQSS available to The Company under
Standard Condition C17 of the
Transmission Licence and/or the
Relevant Transmission Licensee
under Standard Condition D3 of its
transmission licence;

“Connected Planning Data” data required pursuant to the Planning
Code which replaces data containing
estimated values assumed for planning
purposes by validated actual values and
updated estimates for the future and by
updated forecasts for forecast data
items.

“Consents” in relation to any Works:-

(a) all such planning and other
statutory consents; and

(b) all wayleaves, easements, rights
over or interests in land or any
other consent; or

(c) permission of any kind as shall be
necessary for the construction of
the Works and for commence-
ment and carrying on of any
activity proposed to be
undertaken at or from such
Works when completed.

“Construction Programme” the agreed programme for the Works to
be carried out by The Company and the
User set out in detail in Appendix [J] to
this Construction Agreement or as
amended from time to time pursuant to
Clauses 2.3 and 3.2 of this
Construction Agreement.

"Construction Site" the site where the Transmission
Connection Asset Works are being
undertaken by or on behalf of The
Company;

“Construction Works” the Transmission Connection Asset
Works, Enabling Works, Seven Year
Statement Works and One Off Works
and such additional works as are
required in order to comply with any
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relevant Consents relating to any such
works but excluding for the avoidance of
doubt any Third Party Works.

"Dispute Resolution Procedure” the procedure for referral to arbitration
set out in Paragraph 7.4 of the CUSC.

“Enabling Works” those Transmission Reinforcement
Works which are specified in Appendix
H Part 1 to this Construction
Agreement.

“Event of Default” any of the events set out in Clause 10 of
this Construction Agreement as
constituting an event of default.

“Independent Engineer” the engineer specified in Appendix L to
this Construction Agreement. Provided
that:-

(a) where the parties fail to agree on
a suitable engineer within 120
days of the date of this
Construction Agreement; or

(b) where any Independent
Engineer appointed from time to
time shall fail, refuse or cease to
act in the capacity set out herein
and no substitute engineer of
suitable standing and qualification
can be agreed by the parties
within 30 days;

then such engineer as the President of
the Institution of Electrical Engineers
shall, on the application of either party,
nominate shall be the Independent
Engineer.

“Key Consents” those Consents required in respect of
the [User’s/Developer’s] Power Station
which The Company has identified as
such and which are set out in Appendix
MM Part 2.

“Liquidated Damages” the sums specified in or calculated
pursuant to Appendix K to this
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Construction Agreement.

“One Off Works” the works described in Appendix B1 to
this Construction Agreement.

Seven Year Statement Works” the works set out in Table B7 of the
statement prepared by The Company
pursuant to Standard Condition C11 of
the Transmission Licence and issued
by The Company in [ ] which in The
Company’s reasonable opinion (and in
the absence of the Connect and
Manage Derogation are required to be
completed before the Completion Date
to ensure that the National Electricity
Transmission System complies with
the requirements of Standard Condition
C17 of the Transmission Licence and
Standard Condition D3 of any Relevant
Transmission Licensee’s transmission
licence prior to the Connection of the
User’s Equipment in terms of Clause
7.1 [or 7.2] of this Construction
Agreement.

“Term” the term of this Construction
Agreement commencing on the date
hereof and ending in accordance with
Clause 12.

“Third Party Works” the works to be undertaken on assets
belonging to a party other than The
Company and the User to enable it to
provide or as a consequence of the
connection to and\or use of the National
Electricity Transmission System by
the User as specified in Appendix N;

"Transmission Connection
Assets"

the assets specified in Appendix A to the
Bilateral Connection Agreement.

“Transmission Connection Asset
Works”

the works necessary for construction and
installation of the Transmission
Connection Assets at the Connection
Site specified in Appendix G to this
Construction Agreement.
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“Transmission Reinforcement
Works”

those works other than the
Transmission Connection Asset
Works Seven Year Statement Works
and One Off Works, which in the
reasonable opinion of The Company
(and in the absence of the Connect and
Manage Derogation) are all necessary
to extend or reinforce the National
Electricity Transmission System to
ensure that the National Electricity
Transmission System complies with
the requirements of Standard Condition
C17 of the Transmission Licence and
Standard Condition D3 of any Relevant
Transmission Licensee’s transmission
system and which are specified in
Appendix H to this Construction
Agreement, where Part 1 is the
Enabling Works and Part 2 is the Wider
Transmission Reinforcement Works.
.

“Trigger Date” [date] as identified in accordance with
the User Commitment methodology.

“User’s Works” those works necessary for installation of
the User’s Equipment which are
specified in Appendix I to this
Construction Agreement.

“Wider Transmission
Reinforcement Works”

those Transmission Reinforcement
Works which are specified in Appendix
H Part 2 to this Construction
Agreement where Part 2.1 is works
required for the User and Part 2.2 is
works required for wider system reasons.

“Works” the Construction Works and the User’s
Works.
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Users in the capacity of a Directly Connected Power Station or Embedded
Power Station (other than those who are a BELLA) insert the following

[Notice of Intent the notice issued by The Company
pursuant to Clause 7.4.4.

Notice of Reduction the notice issued by The Company
pursuant to Clause 7.4.7 including a
revised Appendix C specifying the
revised Transmission Entry
Capacity.

Preliminary Request the request issued by The Company
pursuant to Clause 7.4.1.

Reduction Fee the fee payable by the User to The
Company in respect of the
agreement to vary issued pursuant to
Clause 7.4.9 such fee being
calculated on the same basis as that
set out in the Charging Statements
as payable on a payment of actual
costs basis in respect of a
Modification Application..

Users in the capacity of a Directly Connected Distribution System where
works are required in respect of a BELLA or a Relevant Embedded Medium
Power Station or a Relevant Embedded Small Power Station insert the
following

[Developer Capacity the MW figure [for export] specified
in the Developer’s Data.

Developer Insert name address and registered
number who is party to a BELLA
with The Company or the subject of
the Request for a Statement of
Works.

Developer’s Data the information provided by the
[Developer-BELLA] [User in respect
of the Developer in the Request for
a Statement of Works-relevant
embedded medium\small power
station] and set out in Appendix [P].
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Developer’s Project the connection of a [xMW wind
farm\power station to the User’s
Distribution System at [ ]]

Notice of Intent the notice issued by The Company
pursuant to Clause 7.4.4.

Notice of Reduction the notice issued by The Company
pursuant to Clause 7.4.7 revising the
Developer’s Capacity for this
Construction Agreement and
Appendix A to the BELLA.

Preliminary Request the request issued by The Company
pursuant to Clause 7.4.1.

Reduction Fee the fee payable by the User to The
Company in respect of the
agreement to vary issued pursuant to
Clause 7.4.9 such fee being
calculated on the same basis as that
set out in the Charging Statements
as payable on a payment of actual
costs basis in respect of a
Modification Application.

2. CARRYING OUT OF THE WORKS

2.1 Forthwith following the date of this Construction Agreement (i) in respect of
Connection Sites in England and Wales The Company and the User shall
agree the Safety Rules and Local Safety Instructions to apply during the
Construction Programme and Commissioning Programme; and (ii) in
respect of Connection Sites in Scotland the User shall agree with the
Relevant Transmission Licensee the Safety Rules and Local Safety
Instructions to apply during the Construction Programme and
Commissioning Programme. Failing agreement within three months of the
date of this Construction Agreement the matter shall be referred to the
Independent Engineer for determination in accordance with Clause 6 of the
Construction Agreement.

2.2 Subject to Clauses 2.3 and 2.4 of this Construction Agreement forthwith
following the date of this Construction Agreement The Company shall use
its best endeavours to obtain in relation to the Construction Works, and the
User shall use its best endeavours to obtain in relation to the User's Works,
all Consents. Each shall give advice and assistance to the other to the
extent reasonably required by the other in the furtherance of these
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obligations. Further, each party shall, so far as it is legally able to do so,
grant to, in relation to Connection Sites in England and Wales, the other, or
in relation to Connection Sites in Scotland, the Relevant Transmission
Licensee, all such wayleaves, easements, servitude rights, rights over or
interests (but not estates as regards land in England and Wales and not
heritable or leasehold interests as regards land in Scotland) in land or any
other consents reasonably required by the other or the Relevant
Transmission Licensee in order to enable the Works to be expeditiously
completed and to enable that other to carry out its obligations to the other
under this Construction Agreement and in all cases subject to such terms
and conditions as are reasonable.

2.3 The following additional provisions shall apply in respect of the Consents and
Construction Works:-

2.3.1 All dates specified in this Construction Agreement are subject to The
Company obtaining Consents for the Construction Works in a form
acceptable to it within the time required to carry out the Construction
Works in accordance with the Construction Programme.

2.3.2 In the event of:-

(a) the Consents not being obtained by the required date; or

(b) the Consents being subject to conditions which affect the
dates; or

(c) The Company wishing to amend the Construction Works to
facilitate the granting of the Consents,

The Company shall be entitled to revise the Construction Works
(and as a consequence Appendix A to the Bilateral Connection
Agreement) and all dates specified in this Construction Agreement
and the charges specified in Appendix B to the Bilateral Connection
Agreement. For the avoidance of doubt such revisions shall be at The
Company 's absolute discretion and the consent of the User is not
required.

2.3.3 The User shall be regularly updated by The Company in writing or by
such other means as the parties may agree as to progress made by
The Company from time to time in the obtaining of relevant Consents
pursuant to its obligations under Clause 2.2 or 2.3 of this
Construction Agreement.

2.4 Paragraphs 11.2.3 to 11.2.5 of the CUSC relating to Consents shall apply to
the Construction Agreement as if set out here in full.

2.5 Prior to the commencement of the Transmission Connection Asset Works
the User shall have the right to terminate this Construction Agreement upon
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giving not less than 7 (seven) days notice in writing to The Company. In the
event of the User terminating this Construction Agreement in terms of this
Clause 2.5 the provisions of Clause 11 shall apply].

2.6 If the User fails to obtain all Consents for the User's Works having complied
with the obligations in Clause 2.2 of this Construction Agreement the
obligation on the User to complete the User's Works shall cease and the
User may by written notice to The Company terminate this Construction
Agreement and the provisions of Clause 11 shall apply

2.7 Both parties shall be entitled to contract or sub-contract for the carrying out of
their respective parts of the Works (which in the case of The Company shall
include work carried out by a Relevant Transmission Licensee or its
contractors or sub-contractors). The User or any contractor on its behalf shall
be responsible for commencing and for carrying out the User's Works to
such stage of completion as shall render them capable of being
Commissioned in accordance with the Construction Programme and The
Company or any contractor on its behalf shall be responsible for commencing
and carrying out the Construction Works to such stage of completion as
shall render them capable of being Commissioned in accordance with the
Construction Programme.

2.8 The parties shall continuously liaise throughout the Construction
Programme and Commissioning Programme and each shall provide to the
other all information relating to its own Works reasonably necessary to assist
the other in performance of that other’s part of the Works, and shall use all
reasonable endeavours to coordinate and integrate their respective part of the
Works. There shall be on-site meetings between representatives of the
parties at intervals to be agreed between the parties. Each party shall deliver
to the other party a written report of progress during each calendar quarter
within 7 days of the end of that quarter.

Users in the capacity of a Directly Connected Distribution System where works are
required in respect of a BELLA or a Relevant Embedded Medium Power Station or a
Relevant Embedded Small Power Station insert the following

[“2.8 The parties shall continuously liaise throughout the Construction
Programme and Commissioning Programme and each shall provide to the
other all information relating to its own Works reasonably necessary to assist
the other in performance of that other’s part of the Works, and shall use all
reasonable endeavours to coordinate and integrate their respective part of the
Works. There shall be on-site meetings between representatives of the
parties at intervals to be agreed between the parties. The User shall also
provide to The Company such information as The Company shall reasonably
request and which the User is entitled to disclose in respect of the
Developer’s Project. Each party shall deliver to the other party where
requested a written report of progress during each calendar quarter (including
in the case of the User progress on the Developer’s Project to the extent
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that the User has such information and is entitled to disclose it) within 7 days
of the end of that quarter.”]

2.9 During the period of and at the times and otherwise as provided in the
Construction Programme and the Commissioning Programme The
Company shall allow the User, its employees, agents, suppliers, contractors
and sub-contractors necessary access to the Construction Site and the
User shall allow The Company or, in the case of Connection Sites in
Scotland, the Relevant Transmission Licensee and in either case their
employees, agents, suppliers, contractors and sub-contractors necessary
access to its site to enable each to carry out the Transmission Connection
Asset Works and One Off Works or User's Works but not so as to disrupt
or delay the construction and completion of the other’s Works on the said
sites or the operation of the other’s Plant and Apparatus located thereon,
such access to be in accordance with any reasonable regulations relating
thereto made by the site owner or occupier.

2.10 Not later than six months prior to the Commissioning Programme
Commencement Date The Company shall provide the User with a draft
Commissioning Programme for the Commissioning of the Transmission
Connection Assets, and the User's Equipment. The User shall, as quickly
as practicable and in any event within three months of receipt thereof,
determine whether or not to approve the proposed Commissioning
Programme (which approval shall not be unreasonably withheld or delayed)
and shall within such three month period either notify The Company of its
approval or, in the event that the User reasonably withholds its approval,
notify The Company of any changes or variations to the proposed
commissioning programme recommended by the User. If The Company
does not accept such changes or variations submitted by the User any
dispute shall be referred to the Independent Engineer for determination.
The Commissioning Programme agreed between the parties or determined
by the Independent Engineer as the case may be shall be implemented by
the parties and their sub-contractors in accordance with its terms.

2.11 If at any time prior to the Completion Date it is necessary for The Company
or The Company in its reasonable discretion wishes to make any addition to
or omission from or amendment to the Transmission Connection Asset
Works and/or Transmission Reinforcement Works and/or the One Off
Works and/or the Third Party Works The Company shall notify the User in
writing of such addition, omission or amendment and Appendices [B1 (One
Off Works), G (Transmission Connection Asset Works) H (Transmission
Reinforcement Works), MM (Attributable Works) and N (Third Party
Works)] to this Construction Agreement and consequently Appendices [A
(Transmission Connection Assets) and B (Connection Charges and One
Off Charges)] to the associated Bilateral Connection Agreement shall be
automatically amended to reflect the change. Provided that where a User has
elected for the Actual Attrubutable Works Cancellation Charge to be
based on the Fixed Attributable Works Cancellation Charge the
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Attributable Works can only be changed after the Trigger Date as provided
for in CUSC Section 15.

2.12 [The User shall apply to the Secretary of State for Trade and Industry as part
of its application under Section 36 of the Act for its generating station, for
deemed planning permission in relation to the substation forming part of the
Transmission Connection Asset Works. The User shall use its best
endeavours to procure that the said deemed planning permission is so
obtained. The Company's obligations under Clause 2.2 of this Construction
Agreement shall not require it to obtain planning consent for the said
substation unless and until the Secretary of State for Trade and Industry shall
for whatever reason refuse to deem the grant of planning permission in
respect of the same. The User shall liaise with The Company as to its
construction and operational requirements and shall ensure that the said
application meets The Company's requirements. The Company shall
provide the User with all information reasonably required by it in relation to
the application and the User shall ensure that all requirements of The
Company are incorporated in the application for deemed planning consent.]

2.13 [The Enabling Works are conditional on British Energy Generation Limited
and/or Magnox Electric plc (as the case may be)granting approval to the
carrying out of the Construction Works in terms of the Nuclear Site Licence
Provisions Agreement being an agreement dated 30 March 1990 between
The Company and Nuclear Electric plc (now called Magnox Electric plc) and
an agreement dated 31 March 1996 between The Company and British
Energy Generation Limited (and described as such). In the event of British
Energy Generation Limited and/or Magnox Electric plc (as the case may be)
not granting approval The Company shall be entitled to change the
Construction Works, the Construction Programme and all dates specified
in this Construction Agreement.]

2.14 [It is hereby agreed and declared for the purposes of the Construction (Design
and Management) Regulations 1994 that the User is the only client in respect
of the User's Works and The Company is the only client in respect of the
Construction Works and Wider Transmission Reinforcement Works and
each of the User and The Company shall accordingly discharge all the duties
of clients under the said Regulations.]

2.15 [The Company and the User hereby agree and acknowledge that this
Construction Agreement is not to be treated as a construction contract
within the meaning of section 104 of the Housing Grants, Construction and
Re-generation Act 1996 and sections 104 to 113 of the said Act shall have no
application either to the Construction Works or the User's Works and the
parties’ rights and obligations with regard to matters of dispute resolution and
payment procedures are as expressly set out herein.

2.16 Third Party Works
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2.16.1 The User shall be responsible for carrying out or procuring that the Third
Party Works are carried out and shall carry them out or procure that they are
carried out in accordance with the timescales specified in the Construction
Programme. The User shall confirm to The Company or, where requested to
do so by The Company, provide confirmation from the third party that the
Third Party Works have been completed.

2.16.2 Given the nature of these works it may not be possible to fully identify the
works required or the third parties they relate to at the date hereof. Where this
is the case The Company shall, subject to 2.16.3 below, advise the User as
soon as practicable and in any event by [ ] of the Third Party Works and
shall be entitled to revise Appendix N and as a consequence the
Construction Programme as necessary to reflect this.

2.16.3 Where Third Party Works are likely to be Modifications required to be
made by another user(s) (“the “First User(s)”) as a consequence of
Modifications to the National Electricity Transmission System to be
undertaken by The Company under this Construction Agreement The
Company shall as soon as practicable after the date hereof issue the
notification to such First User’s in accordance with CUSC Paragraph 6.9.3.1.
The User should note its obligations under CUSC Paragraph 6.10.3 in
respect of the costs of any Modifications required by the First User(s).

2.16.4 In the event that the Third Party Works have not been completed by the date
specified in the Construction Programme or, in The Company’s reasonable
opinion are unlikely to be completed by such date, The Company shall be
entitled to revise the Construction Programme as necessary to reflect such
delay and also, where The Company considers it necessary to do so, shall
be entitled to revise the Construction Works (and as a consequence
Appendices A and B to the Bilateral Connection Agreement). For the
avoidance of doubt such revisions shall be at The Company's absolute
discretion and the consent of the User is not required. Further, in the event
that the Third Party Works have not been completed by [ ] The Company
shall have the right to terminate this Construction Agreement upon giving
notice in writing to the User and in this event the provisions of Clause 11 of
this Construction Agreement shall apply.

2.17 Wider Transmission Reinforcement Works

The Company shall keep the User advised as to progress on the Wider
Transmission Reinforcement Works and shall include information on these
in the reports produced pursuant to Clause 2.8.
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3. DELAYS

3.1 If either party shall have reason to believe that it is being delayed or will be
delayed in carrying out that party’s Works for any reason (whether it is one
entitling it to the fixing of a new date under Clause 3.2 of this Construction
Agreement or not) it shall forthwith notify the other party in writing of the
circumstances giving rise to the delay and of the extent of the actual and/or
anticipated delay.

3.2 If prior to the Completion Date a party (in this Clause 3.2 “the Affected
Party”) shall be delayed in carrying out any of the Affected Party’s Works
(including their commissioning) by reason of any act, default or omission on
the part of the other Party (in this Clause the “Defaulting Party”) or the
Defaulting Party’s employees, agents, contractors or sub-contractors or by
reason of an event of Force Majeure, the Affected Party shall be entitled to
have such later date or dates fixed as the Commissioning Programme
Commencement Date and/or (as the case may be) the Completion Date as
may be fair and reasonable in the circumstances provided that it shall have
notified the Defaulting Party in writing of such act, default or omission or
event of Force Majeure within 28 days of it becoming aware of the
occurrence giving rise to the delay together with an estimate of the proposed
delay which it will cause the Affected Party. In the event of a dispute
between the parties over what is or are any fair and reasonable new date or
dates to be fixed in the circumstances this shall be promptly referred to and
determined by the Independent Engineer. Once the new date or dates are
fixed the Construction Programme and/or Commissioning Programme
shall be deemed automatically amended as appropriate.

4. COMMISSIONING PROGRAMME AND LIQUIDATED DAMAGES

4.1 Each party shall give written notice to the other declaring its readiness to
commence the Commissioning Programme when this is the case.

4.2 The Commissioning Programme shall commence forthwith once both
parties have given written notice to the other under Clause 4.1.

4.3 The Works shall be deemed to have been Commissioned on the date that
the Independent Engineer certifies in writing to that effect.

4.4 In the event that the actual date of commencement of the Commissioning
Programme is later than the Commissioning Programme Commencement
Date The Company (if and to the extent that it is responsible for delayed
commissioning beyond the Commissioning Programme Commencement
Date, such responsibility and/or its extent to be determined by the
Independent Engineer failing agreement between the parties) shall be liable
to pay to the User Liquidated Damages for each day that the actual date of
commencement of the Commissioning Programme is later than the
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Commissioning Programme Commencement Date. It is declared and
agreed that such Liquidated Damages shall cease to be payable in respect
of any period after the date of actual commencement of the Commissioning
Programme.

4.5 In the event that the actual date on which the Construction Works are
Commissioned is later than the Completion Date The Company (if and to
the extent that it is responsible for delayed completion beyond the
Completion Date, such responsibility and/or its extent to be determined by
the Independent Engineer failing agreement between the parties) shall be
liable to pay to the User Liquidated Damages for each day that the actual
date on which the Construction Works are Commissioned is later than the
Completion Date. It is hereby agreed and declared that such Liquidated
Damages shall cease to be payable in respect of any period after completion
of the Construction Works.

4.6 Liquidated Damages payable under Clauses 4.4 and 4.5 of this
Construction Agreement shall accumulate on a daily basis but shall be
payable calendar monthly. On or before the 15th day of each month the party
entitled to receive the payment of Liquidated Damages shall send to the
other party a statement of the Liquidated Damages which have accrued due
in the previous calendar month. The party receiving such statement shall in
the absence of manifest error pay the Liquidated Damages shown on the
statement within 28 days of the date upon which the statement is received.

4.7 Without prejudice to and in addition to the obligation of the User pursuant to
Clause 2.4 of this Construction Agreement, the payment or allowance of
Liquidated Damages pursuant to this Clause 4 shall be in full satisfaction of
The Company's liability for failure to perform its obligations by the
Commissioning Programme Commencement Date and/or the Completion
Date as appropriate.

4.8 In the event that the User shall have failed, in circumstances not entitling it
to the fixing of a new date as the Commissioning Programme
Commencement Date pursuant to Clause 3.2, to complete the User's
Works by [ ] to a stage where the User is ready to commence the
Commissioning Programme, The Company shall have the right to
terminate this Construction Agreement upon giving notice in writing to the
User and the provisions of Clause 11 shall apply.

5. APPROVAL TO CONNECT/ENERGISE/BECOME OPERATIONAL

5.1 Not later than 4 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties the parties shall prepare and submit the Operation Diagrams
required to be prepared and submitted by each of them respectively under
CC 7.4.7 and 7.4.10 and likewise the Site Common Drawings required
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under CC 7.5.2 and 7.5.4 and, if necessary, Gas Zone Diagrams referred to
in CC 7.4.9 and 7.4.12.

5.2 Not later than 3 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties the parties shall prepare and submit the Operation Diagrams
required to be prepared and submitted by each of them respectively under CC
7.4.8 and 7.4.11 and likewise the Site Common Drawings required under
CC 7.5.3 and 7.5.5.

5.3 Not later than 3 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties:-

5.3.1 each party shall submit to the other data within its possession
needed to enable the completion of Appendices F3 and F4 to
the Bilateral Connection Agreement; and

5.3.2 the User shall submit to The Company evidence satisfactory to
The Company that the User's Equipment complies or will on
completion of the User's Works comply with Clause 8 of this
Construction Agreement and Paragraphs [1.3.3(b), 2.9 and
6.7] of the CUSC.

5.4 Not later than 8 weeks prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties each party shall submit to the other:

5.4.1 for the Connection Site information to enable preparation of Site
Responsibility Schedules complying with the provisions of
Appendix 1 to the Connection Conditions together with a list of
managers who have been duly authorised by the User to sign such
Site Responsibility Schedules on the User's behalf;

5.4.2 written confirmation as required under CC.5.2(g) that the list of
Safety Co-ordinators are authorised and competent [and a list of
persons appointed pursuant to Grid Code CC5.2(m)];

5.4.3 a list of the telephone numbers for the facsimile machines referred
to in CC6.5.9.

5.5 If directly connected to the National Electricity Transmission System not
later than 3 months prior to the expected Commissioning Programme
Commencement Date each party shall submit to the other a statement of
readiness to complete the Commissioning Programme in respect of the
Works and the statement submitted by the User shall in addition contain
relevant Connected Planning Data and a report certifying to The Company
that, to the best of the information, knowledge and belief of the User, all
relevant Connection Conditions applicable to the User have been
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considered and complied with. If The Company considers that it is
necessary, it will require this latter report to be prepared by the Independent
Engineer. The report shall incorporate if requested by The Company type
test reports and test certificates produced by the manufacturer showing that
the User's Equipment meets the criteria specified in CC6.

5.6 If embedded not later than 3 months prior to the Charging Date or by such
other time as may be agreed between the Parties the User shall submit to
The Company a statement of readiness to use the National Electricity
Transmission System together with Connected Planning Data and a report
certifying to The Company that, to the best of the information, knowledge and
belief of the User:-

(i) all relevant Connection Conditions applicable to the User have been
considered;

(ii) CC 6 insofar as it is applicable to the User has been complied with;
and

(iii) the site-specific conditions set out in Appendices [F1, F3, F4] and [F5]
to the Bilateral Embedded Generation Agreement have been
complied with.

If The Company considers that it is necessary, it will require this report to be
prepared by the Independent Engineer. The report shall incorporate if
requested by The Company type test reports and test certificates produced
by the manufacturer showing that the User's Equipment meets the criteria.

6. INDEPENDENT ENGINEER

The parties agree and shall procure that the Independent Engineer shall act
as an expert and not as an arbitrator and shall decide those matters referred
or reserved to him under this Construction Agreement by reference to
Good Industry Practice using his skill, experience and knowledge and with
regard to such other matters as the Independent Engineer in his sole
discretion considers appropriate. All references to the Independent
Engineer shall be made in writing by either party with notice to the other
being given contemporaneously as soon as reasonably practicable and in any
event within 14 days of the occurrence of the dispute to be referred to the
Independent Engineer. The parties shall promptly supply the Independent
Engineer with such documents and information as he may request when
considering such question. The Independent Engineer shall use his best
endeavours to give his decision upon the question before him as soon as
possible following its referral to him. The parties shall share equally the fees
and expenses of the Independent Engineer. The parties expressly
acknowledge that submission of disputes for resolution by the Independent
Engineer does not preclude subsequent submission of disputes for resolution
by arbitration as provided for in the Dispute Resolution Procedure. Pending
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any such submission the parties shall treat the Independent Engineer’s
decision as final and binding.

7. BECOMING OPERATIONAL

[7.1 If directly connected to the National Electricity Transmission System The
Company shall connect and Energise the User's Equipment at the
Connection Site during the course of and in accordance with the
Commissioning Programme and thereafter upon compliance by the User
with the provisions of Clause 5 and provided (1) the Construction Works
excluding the Seven Year Statement Works [delete Seven Year Statement
Works under the Connect and Manage Arrangements if these are not
Enabling Works] shall be Commissioned and (2) [the Seven Year
Statement Works and Third Party Works shall be completed The Company
shall forthwith notify the User in writing that the Connection Site shall
become Operational.] or

[7.2 If Embedded upon compliance by the User with the provisions of Clauses
5.1, 5.2 and 5.3 and subject, if The Company so requires, to the Enabling
Works [and/or works for the Modification] being carried out and/or the [New]
Connection Site being Operational (any or all as appropriate) The
Company shall forthwith notify the User ("Operational Notification") in
writing that it has the right to use the National Electricity Transmission
System. It is an express condition of this Construction Agreement that in
no circumstances, will the User use or operate the User's Equipment without
receiving the Operational Notification from The Company.]

7.3 If, on completion of the User's Works in accordance with the terms of this
Construction Agreement the Registered Capacity of the User's
Equipment is less than [ ]MW, The Company shall automatically have the
right to amend Clause 7 and Appendix C to the Bilateral Connection
Agreement to reflect the actual Registered Capacity of the User's
Equipment.

Users in the capacity of a Directly Connected Power Station or Embedded Power
Station (other than those who are a BELLA) insert the following

[7.4 Transmission Entry Capacity Reduction

7.4.1 If, at any time prior to the Completion Date The Company reasonably
believes from data provided by the User to The Company, the reports
provided by the User pursuant to Clause 2.8 and Clause 5 of this
Construction Agreement, the commissioning process under the
Construction Agreement or otherwise that the User’s Equipment will be
such that it will not be capable of exporting power onto the National
Electricity Transmission System at the level of the Transmission Entry
Capacity The Company shall advise the User accordingly in writing setting
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out its reasons for this belief, the source of the information giving rise to the
concern and seeking clarification from the User.

7.4.2 The User shall respond to The Company within 15 Business Days of the
date of the Preliminary Request providing such information or data as is
necessary to satisfy The Company’s concerns set out in the Preliminary
Request and making any amendments necessary to the report provided by
the User pursuant to Clause 2.8 and / or data provided by the User to The
Company to reflect this.

7.4.3 In the event that The Company is satisfied from the information provided in
accordance with Clause 7.4.2 by the User that the User’s Equipment will be
such that it will be capable of exporting power onto the National Electricity
Transmission System at the level of the Transmission Entry Capacity The
Company shall notify the User accordingly.

7.4.4 In the event that the User does not respond to the Preliminary Request or,
notwithstanding the User’s response, The Company remains of the view that
the User’s Equipment will be such that it will not reasonably be capable of
exporting power onto the National Electricity Transmission System at the
level of the Transmission Entry Capacity The Company shall inform the
User in writing that it intends to amend Clause 7 and Appendix C to the
[Bilateral Connection Agreement] [Bilateral Embedded Generation
Agreement] to reflect the Transmission Entry Capacity that it reasonably
believes to be the level of power that the User's Equipment will be capable
of exporting .

7.4.5 The User shall respond to the Notice of Intent within 15 Business Days of
the date of the Notice of Intent explaining why it still reasonably believes that
its User's Equipment will be capable of exporting power onto the National
Electricity Transmission System at the level of the Transmission Entry
Capacity or at more than the MW figure proposed by The Company in the
Notice of Intent or providing a reasonable explanation as to why this is not
the case.

7.4.6 In the event that The Company is satisfied from the information provided in
accordance with Clause 7.4.5 by the User that the User’s Equipment will be
such that it will be capable of exporting power onto the National Electricity
Transmission System at the level of the Transmission Entry Capacity The
Company shall notify the User accordingly.

7.4.7 Where notwithstanding the User’s response to the Notice of Intent The
Company remains of the view that the User’s Equipment will be such that it
will not reasonably be capable of exporting power onto the National
Electricity Transmission System at the level of the Transmission Entry
Capacity or at more than the MW figure proposed by The Company in the
Notice of Intent or the User does not provide a response that is satisfactory
to The Company within the timescale specified in 7.4.5 above The Company
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will issue the Notice of Reduction to the User and will send a copy of the
same to the Authority.

7.4.8 Unless during such period the matter has been referred by the User to the
Authority for determination by the Authority under the provisions of
Standard Condition C9 Paragraph 4 of the Transmission Licence, the
Notice of Reduction shall take effect on the day 15 Business Days after the
date of the Notice of Reduction and Appendix C of the [Bilateral
Connection Agreement] [Bilateral Embedded Generation Agreement]
shall be amended on that date in the manner set out in the Notice of
Reduction. Where the matter has been referred the amendments to
Appendix C of the [Bilateral Connection Agreement] [Bilateral Embedded
Generation Agreement] and the date they take effect shall be as set out in
the Authority’s determination.

7.4.9 After a Notice of Reduction has taken effect The Company shall be entitled
to make such amendments to this Construction Agreement as it requires as
a result of the reduction in Transmission Entry Capacity effected by the
Notice of Reduction and as a consequence to the [Bilateral Connection
Agreement] [Bilateral Embedded Generation Agreement]. The Company
shall advise the User as soon as practicable and in any event within 3 months
of the date of the Notice of Reduction (or if the matter has been referred by
the User to the Authority for determination, the date of determination) of
such amendments by way of offer of an agreement to vary the Construction
Agreement and [Bilateral Connection Agreement] [Bilateral Embedded
Generation Agreement]. This agreement to vary will also provide for
payment by the User of the Reduction Fee where applicable. The parties
acknowledge that any dispute regarding this variation shall be referable to
and determined by the Authority under the provisions of Standard Condition
C9 Paragraph 4 of the Transmission Licence.

7.5 Where there is a reduction in Transmission Entry Capacity under Clause
7.4 prior to the Charging Date, on such reduction in Transmission Entry
Capacity taking effect the User the User shall pay to The Company the
Cancellation Charge such payment to be made within 14 days of the date of
The Company’s invoice in respect thereof.]

Users in the capacity of a Directly Connected Distribution System where works
are required in respect of a BELLA or a Relevant Embedded Medium Power
Station or a Relevant Embedded Small Power Station insert the following

[7.4 Developer Capacity Reduction

7.4.1 If, at any time prior to the Completion Date The Company reasonably
believes from the reports provided by the User pursuant to Clause 2.8 and
Clause 5 of this Construction Agreement [in the case of relevant embedded
small\medium power stations – and\or CUSC Paragraphs 6.5.8 or 6.5.5.11],
the commissioning process generally or otherwise that the Developer’s
Equipment will be such that it will not be capable of generating at the
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Developer Capacity, The Company shall advise the User accordingly in
writing setting out its reasons and seeking clarification of the position from the
User.

7.4.2 The User shall respond to The Company within 15 Business Days of the
date of the Preliminary Request providing such information or data as is
necessary to satisfy The Company’s concerns set out in the Preliminary
Request and making any amendments necessary to the report provided by
the User pursuant to Clause 2.8 and /or data provided by the User to The
Company to reflect this.

7.4.3 In the event that The Company is satisfied from the information provided in
accordance with Clause 7.4.2 by the User that the Developer’s Equipment
will be such that it will be capable of generating at the Developer Capacity
The Company shall notify the User accordingly.

7.4.4 In the event that the User does not respond to the Preliminary Request or,
notwithstanding the User’s response, The Company remains of the view that
the Developer’s Equipment will be such that it will not reasonably be
capable of generating at the Developer Capacity , The Company shall
inform the User and the Developer in writing that it intends to amend the
Developer Capacity in this Construction Agreement [and the associated
BELLA] to reflect the whole MW figure that it reasonably believes the
Developer's Equipment will be capable of generating at.

7.4.5 The User shall respond to the Notice of Intent within 15 Business Days of
the date of the Notice of Intent explaining why it still reasonably believes that
the Developer's Equipment will be capable of generating at the Developer
Capacity or at more than the MW figure proposed by The Company in the
Notice of Intent or providing a reasonable explanation as to why this is not
the case.

7.4.6 In the event that The Company is satisfied from the information provided in
accordance with Clause 7.4.5 by the User that the Developer’s Equipment
will be such that it will be capable of generating at the Developer Capacity
The Company shall notify the User accordingly.

7.4.7 Where notwithstanding the User’s response The Company remains of the
view that the Developer’s Equipment will be such that it will not be capable
of generating at the Developer Capacity or at or at more than the MW figure
proposed by The Company in the Notice of Intent or the User does not
provide a response that is satisfactory to The Company within the timescale
specified in Clause 7.4.5 above The Company will issue the Notice of
Reduction to the User and the Developer and will send a copy of the same
to the Authority.

7.4.8 Unless during such period the matter has been referred by the User to the
Authority for determination by the Authority under the provisions of
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Standard Condition C9 Paragraph 4 of the Transmission Licence, the
Notice of Reduction shall take effect on the day 15 Business Days after the
date of the Notice of Reduction and the Developer Capacity in this
Construction Agreement [and Appendix A of the associated BELLA] shall
be amended on that date in the manner set out in the Notice of Reduction.
Where the matter has been referred the amendments to Appendix A of the
associated BELLA and the date they take effect shall be as set out in the
Authority’s determination.

7.4.9 After a Notice of Reduction has taken effect The Company shall be entitled
to make such amendments to this Construction Agreement as it requires as
a result of the reduction in the Developer Capacity effected by the Notice of
Reduction and as a consequence to the [Bilateral Connection Agreement
or Agreement to Vary] [and BELLA]. The Company shall advise the User as
soon as practicable and in any event within 3 months of the date of the
Notice of Reduction (or if the matter has been referred by the User [and
BELLA] to the Authority, the date of determination) of such amendments by
way of agreement(s) to vary. The agreement to vary will also provide for
payment by the User of the Reduction Fee and on such reduction in
Developer Capacity taking effect the User shall pay the Cancellation
Charge in respect of the reduction such payment to be made within 14 days
of the date of The Company’s invoice in respect thereof. The parties
acknowledge that any dispute regarding this variation shall be referable to
and determined by the Authority under the provisions of Standard Condition
C9 Paragraph 4 of the Transmission Licence.”]

7.4.10 Where as a result of the reduction in the Developer Capacity effected by the
Notice of Reduction the Developer is no longer an Embedded Exemptable
Large Power Station and as a result the BELLA is to be terminated as
provided for in the BELLA then the following provisions shall apply:

7.4.10.1 The agreement to vary referred to in Clause 7.4.9 above shall also provide
for such amendments as are necessary to the Construction Agreement
and [Bilateral Connection Agreement or Agreement to Vary] to reflect
the fact that the Developer is no longer to be party to a BELLA but is a
Relevant Embedded Small Power Station.

7.4.10.2 Where The Company determines that the reduction in the Developer
Capacity effected by the Notice of Reduction is such that if a Request
for a Statement of Works had been made by the User on the basis of
that reduced Developer Capacity on the same date as, but instead of, the
Developer’s application for the BELLA then no works would have been
required on the National Electricity Transmission System then The
Company shall be entitled to terminate this Construction Agreement
and the provisions of Clause 11 shall apply. In such case The Company
shall be entitled to make such amendments as are necessary to the
[Bilateral Connection Agreement or Agreement to Vary] to reflect the
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fact that the Developer is no longer party to a BELLA but is a Relevant
Embedded Small Power Station.

7.4.10.3 The Company and the User shall treat the Developer as if it had been a
Relevant Embedded Small Power Station at the time of its application
for a BELLA and for the purposes of CUSC Paragraph 6.5 as if a) the
Developer’s application for the BELLA had been a Request for a
Statement of Works under CUSC 6.5.5, b) this Construction
Agreement had been entered into as a result of the Modification
Application referred to in CUSC Paragraph 6.5.5.5, c) the Notice of
Reduction is a revised Request for a Statement of Works from the User
under CUSC Paragraph 6.5.5.8 by reference to the reduction in the
Developer Capacity effected by the Notice of Reduction and d) the
agreement to vary referred to in Clause 7.4.10.1 or 7.4.10.2 as The
Company’s response to the User’s revised Request for a Statement of
Works and the provisions of CUSC Paragraph 6.5 shall apply on that
basis.

7.5 Where there is a reduction in Developer Capacity under Clause 7.4 prior to
the Charging Date, on such reduction in Developer Capacity taking effect
the User shall pay to The Company the Cancellation Charge such payment
to be made within 14 days of the date of The Company’s invoice in respect
thereof.

8. COMPLIANCE WITH SITE SPECIFIC TECHNICAL CONDITIONS

The User shall ensure that on the Completion Date the User's Equipment
complies with the site specific technical conditions set out in Appendices F1-5
to the Bilateral Connection Agreement .

9. PROVISION OF SECURITY

Where required to do so under CUSC Section 15, the User shall provide The
Company with security arrangements in accordance with CUSC Section 15
Part Three in respect of the User’s obligations to pay the Cancellation
Charge to The Company on termination of this Construction Agreement or a
reduction in [Tranmsission Entry Capacity] [Developer Capacity] prior to the
Charging Date.

10. EVENT OF DEFAULT

Once any of the Events of Default in Paragraph 5.3.1 and/or Paragraph
5.4.6.2 and/or Paragraph 5.4.6.3 of the CUSC has occurred and is continuing
The Company may give notice of termination to the User whereupon this
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Construction Agreement shall forthwith terminate and the provisions of
Clause 11 shall apply.

11. TERMINATION

11.1 On termination of this Construction Agreement The Company shall
disconnect all the User’s Equipment at the Connection Site and:

(a) the User shall remove any of the User’s Equipment on, in relation to
Connection Sites in England and Wales, The Company’s or, in
relation to Connection Sites in Scotland, Relevant Transmission
Licensee's land within 6 months of the date of termination or such
longer period as may be agreed between The Company or the
Relevant Transmission Licensee (as appropriate) and the User; and

(b) in the case of Connection Sites in England and Wales, The
Company shall remove and, in the case of Connection Sites in
Scotland, The Company shall procure that the Relevant
Transmission Licensee removes, any Transmission Connection
Assets on the User’s land within 6 months of the date of termination
or such longer period as may be agreed between The Company or the
Relevant Transmission Licensee (as appropriate) and the User.

11.2 The User shall where this Construction Agreement terminates prior to the
Charging Date be liable forthwith on the date this Construction Agreement
so terminates to pay to The Company the Cancellation Charge such
payment to be made within 14 days of the date of The Company’s invoice in
respect thereof.

12. TERM

12.1 Subject to the provisions for earlier termination set out in the CUSC this
Construction Agreement shall continue until terminated in accordance with
Clause 2.5, 2.6, 4.8 or 11 hereof.

12.2 In addition this Construction Agreement shall terminate upon termination of
the associated Bilateral Connection Agreement and in the event that this is
prior to the Charging Date the User the provisions of Clause 11 shall apply.

12.3 The associated [Bilateral Connection Agreements or Agreement to Vary
the Bilateral Connection Agreement] will automatically terminate upon
termination of this Construction Agreement prior to the Charging Date.

12.4 Any provisions for payment shall survive termination of this Construction
Agreement.
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13. CUSC

The provisions of Sections 6.6 (Payment), 6.14 (Transfer and
Subcontracting), 6.15 (Confidentiality), 6.18 (Intellectual Property), 6.19
(Force Majeure), 6.20 (Waiver), 6.21 (Notices), 6.22 (Third party Rights), 6.23
(Jurisdiction), 6.24 (Counterparts), 6.25 (Governing Law), 6.26 (Severance of
Terms), 6.27 (Language) inclusive of the CUSC shall apply to this
Construction Agreement as if set out in this Construction Agreement.

14. DISPUTES

14.1 Except as specifically provided for in Clause 14.2 of this Construction
Agreement any dispute arising under the terms of this Construction
Agreement shall be referred to arbitration in accordance with the Dispute
Resolution Procedure.

14.2 If there shall be any dispute between the User and The Company as to:-

15. VARIATIONS

15.1 Subject to Clause 15.2 and 15.3 below, no variation to this Construction
Agreement shall be effective unless made in writing and signed by or on
behalf of both The Company and the User.

15.2 The Company and the User shall effect any amendment required to be made
to this Construction Agreement by the Authority as a result of a change in
the CUSC or the Transmission Licence, an order or direction made
pursuant to the Act or a Licence, or as a result of settling any of the terms
hereof. The User hereby authorises and instructs The Company to make any
such amendment on its behalf and undertakes not to withdraw, qualify or
revoke such authority or instruction at any time.

15.3 The Company has the right to vary Appendices in accordance with Clauses
2.3, 2.11 and 7.4 and Paragraph 6.9 of the CUSC.

IN WITNESS WHEREOF the hands of the duly authorised representatives of the
parties hereto at the date first above written

SIGNED BY )
[name] )
for and on behalf of )
National Grid Electricity Transmission plc )

SIGNED BY )
[name] )
for and on behalf of )
[User] )
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APPENDIX [B]

ONE OFF WORKS
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APPENDIX [G]

TRANSMISSION CONNECTION ASSET WORKS
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APPENDIX [H]

TRANSMISSION REINFORCEMENT WORKS

Part 1 Enabling Works

Part 2 Wider Transmission Reinforcement Works
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APPENDIX [I]
USER’S WORKS
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APPENDIX [J]

CONSTRUCTION PROGRAMME
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APPENDIX [K]

LIQUIDATED DAMAGES

Company:

Connection site:

Type:

The amount of Liquidated Damages payable by The Company to the User pursuant
to this Construction Agreement shall be:

Liquidated Damages under Clause [4] of this Construction Agreement shall be
calculated on a daily basis at a rate of £XXXXX per week subject to the limit that the
total Liquidated Damages payable by The Company to the User under this Clause
shall not exceed £XXXXX.
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APPENDIX [L]

INDEPENDENT ENGINEER

Company:

Connection site:

Type:

The Independent Engineer will be a Member of the Association of Consulting
Engineers (ACE) and shall be agreed between the parties within 120 days of
execution of this Construction Agreement or such other period as may be agreed
between the parties. Failing agreement it shall be referred to the President of the
Institution of Electrical Engineers who shall nominate the Independent Engineer.
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APPENDIX [MM]

ATTRIBUTABLE WORKS AND KEY CONSENTS

Part 1 Attributable Works

Part 2 Key Consents
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APPENDIX [N]

THIRD PARTY WORKS
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APPENDIX [P]

DEVELOPER’S DATA

Power Station

Location of Power station

Connection Site (GSP)

Site of Connection

Agreement Reference

[Insert details equivalent to data listed in part 1 of the planning code]

Anticipated date when Power Station’s connection to\use of the Distribution System
will be energised.
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SCHEDULE 2 EXHIBIT 3

PART 2

For use with Users other than in the categories referred to in PART 1

INDICATIVE

DATED [ ] 200[1]

NATIONAL GRID ELECTRICITY TRANSMISSION PLC (1)

and

[ ] (2)

THE CONNECTION AND USE OF SYSTEM CODE

CONSTRUCTION AGREEMENT

CONTENTS

Clause Title

1 Definitions, Interpretation and Construction

2 Carrying out of the Works

3 Delays

4 Commissioning Programme and Liquidated Damages

5 Approval to Connect/Energise/Become Operational

6 Independent Engineer

Deleted: art
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7 Becoming Operational

8 Compliance with Site Specific Technical Conditions

9 Credit Requirements

10 Event of Default

11 Termination on Event of Default

12 Term

13 CUSC

14 Disputes

15 Variations

Appendix B One Off Works

Appendix G Transmission Connection Asset Works

Appendix H Transmission Reinforcement Works

Appendix I User's Works

Appendix J Construction Programme

Appendix K Liquidated Damages

Appendix L Independent Engineer

Appendix M Security Arrangements

Appendix N Third Party Works
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v1.9 – 9 January 2014

THIS CONSTRUCTION AGREEMENT is made on the [ ] day of [ ] 200[1]

BETWEEN

(1) National Grid Electricity Transmission plc a company registered in England
with number 2366977 whose registered office is at 1-3 Strand, London,
WC2N 5EH (“The Company”, which expression shall include its successors
and/or permitted assigns); and

(2) [ ] a company registered in [ ] with number [ ] whose registered office is
at [ ] (“User”, which expression shall include its successors and/or
permitted assigns)

WHEREAS

(A) Pursuant to the Transmission Licence, The Company has prepared a
Connection and Use of System Code (CUSC) setting out the terms of the
arrangements for connection to and use of the National Electricity
Transmission System and the provision of certain Balancing Services.

(B) The User has applied for [connection to] [and use of] [modification to its
connection to] [or use of] the National Electricity Transmission System
and pursuant to Standard Condition C8 of the Transmission Licence, The
Company is required to offer terms in accordance with the CUSC in this
respect or [specific recital to reflect that the Construction Agreement is an
amendment of an existing signed offer pursuant to the CUSC amending
documents]

(C) The Company and the User are parties to the CUSC Framework
Agreement (being an agreement by which the CUSC is made contractually
binding between the parties).

(D) Certain works are required as part of this offer as set out in this
Construction Agreement.

(E) This Construction Agreement is entered into pursuant to the terms of the
CUSC.

NOW IT IS HEREBY AGREED as follows:

1. DEFINITIONS, INTERPRETATION AND CONSTRUCTION

Unless the subject matter or context otherwise requires or is inconsistent
therewith, terms and expressions defined in Section 11 of the CUSC and in
the Bilateral Connection Agreement have the same meanings,
interpretations or constructions in this Construction Agreement.
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v1.9 – 9 January 2014

"Authority" as defined in the CUSC.

“Bilateral Connection Agreement” the Bilateral Connection Agreement
entered into between the parties on even
date herewith.

"Charging Date" the date upon which the Construction
Works are first Commissioned and
available for use by the User or if the
Independent Engineer before, on or
after the Commissioning Programme
Commencement Date shall have
certified in writing that the Transmission
Connection Assets, are completed to a
stage where The Company could
commence commissioning and by such
date the User’s Works shall not have
been so certified then the date falling [ ]
days after the date of such certification,
provided that the Transmission
Reinforcement Works are
Commissioned and Seven Year
Statement Works are completed as at
that date. In the event that the
Transmission Reinforcement Works
are not so Commissioned and/or the
Seven Year Statement Works are not
so completed the Charging Date shall
be the date on which they are
Commissioned and/or completed as
appropriate.

“Commissioning Programme
Commencement Date”

the date specified in the Construction
Programme for the commencement of
the Commissioning Programme or any
substituted date fixed under the terms of
this Construction Agreement

“Commissioning Programme” the sequence of operations/tests
necessary to connect the User’s Works
and the Transmission Connection
Asset Works to the National Electricity
Transmission System for the purpose
of making the User's Works available
for operation to be determined pursuant
to Clause 2.10 of this Construction
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v1.9 – 9 January 2014

Agreement.

“Completion Date” [ ] or such other date as may be
agreed in terms of this Construction
Agreement for completion of the
Construction Works.

“Connected Planning Data” data required pursuant to the Planning
Code which replaces data containing
estimated values assumed for planning
purposes by validated actual values and
updated estimates for the future and by
updated forecasts for forecast data
items.

“Consents” in relation to any Works:-

(a) all such planning and other
statutory consents; and

(b) all wayleaves, easements, rights
over or interests in land or any
other consent; or

(c) permission of any kind as shall be
necessary for the construction of
the Works and for commence-
ment and carrying on of any
activity proposed to be
undertaken at or from such
Works when completed.

“Construction Programme” the agreed programme for the Works to
be carried out by The Company and the
User set out in detail in Appendix [J] to
this Construction Agreement or as
amended from time to time pursuant to
Clauses 2.3 and 3.2 of this
Construction Agreement.

"Construction Site" the site where the Transmission
Connection Asset Works are being
undertaken by or on behalf of The
Company;

“Construction Works” the Transmission Connection Asset
Works, Transmission Reinforcement
Works, Seven Year Statement Works
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v1.9 – 9 January 2014

and One Off Works and such additional
works as are required in order to comply
with any relevant Consents relating to
any such works but excluding for the
avoidance of doubt any Third Party
Works.

"Dispute Resolution Procedure” the procedure for referral to arbitration
set out in Paragraph 7.4 of the CUSC.

“Event of Default” any of the events set out in Clause 10 of
this Construction Agreement as
constituting an event of default.

“Final Sums” the amount payable by the User on
termination of this Construction
Agreement being the aggregate from
time to time and for the time being of:-

(1) all The Company Engineering
Charges arisen prior to the date
of termination;

(2) fees, expenses and costs
(excluding costs on account of
interest charges incurred by The
Company) of whatever nature
reasonably and properly incurred
or due by The Company in
respect of any part of the
Construction Works carried out
prior to the date of termination of
this Construction Agreement;

(3) fees, expenses and costs properly
payable by The Company in
respect of, or arising from the
termination by it or any third party
of any contract for or relating to
the carrying out of any
Construction Works provided it
is negotiated on an arms length
basis (including any such arising
under the STC);

(4) a sum equal to the reasonable
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v1.9 – 9 January 2014

costs of removing any
Transmission Connection
Assets and of making good the
remaining Plant and Apparatus
following such removal; and

(5) interest on any such amounts
from the date they were paid by
The Company to the date of The
Company’s invoice at 2% over
Base Rate from time to time and
for the time being.

Provided that no sum shall be due in
respect of Final Sums in respect of fees,
expenses and costs associated with (a)
the Seven Year Statement Works
and/or (b) Transmission
Reinforcement Works and specified in
Part 2 of Appendix H.

Any dispute as to the amount of Final
Sums shall be referred to arbitration in
accordance with the Dispute
Resolution Procedure.

“Independent Engineer” the engineer specified in Appendix L to
this Construction Agreement. Provided
that:-

(a) where the parties fail to agree on
a suitable engineer within 120
days of the date of this
Construction Agreement; or

(b) where any Independent
Engineer appointed from time to
time shall fail, refuse or cease to
act in the capacity set out herein
and no substitute engineer of
suitable standing and qualification
can be agreed by the parties
within 30 days;

then such engineer as the President of
the Institution of Electrical Engineers
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v1.9 – 9 January 2014

shall, on the application of either party,
nominate shall be the Independent
Engineer.

“Liquidated Damages” the sums specified in or calculated
pursuant to Appendix K to this
Construction Agreement.

“One Off Works” the works described in Appendix B1 to
this Construction Agreement.

“Seven Year Statement Works” the works set out in Table B7 of the
statement prepared by The Company
pursuant to Standard Condition C11 of
the Transmission Licence and issued
by The Company in [ ] which in The
Company’s reasonable opinion are
required to be completed before the
Completion Date to ensure that the
National Electricity Transmission
System complies with the requirements
of Standard Condition C17 of the
Transmission Licence and Standard
Condition D3 of any Relevant
Transmission Licensee’s transmission
licence prior to the Connection of the
User’s Equipment in terms of Clause
7.1 [or 7.2] of this Construction
Agreement.

“Term” the term of this Construction
Agreement commencing on the date
hereof and ending in accordance with
Clause 12.

“Third Party Works” the works to be undertaken on assets
belonging to a party other than The
Company and the User to enable it to
provide or as a consequence of the
connection to and\or use of the National
Electricity Transmission System by
the User as specified in Appendix N;
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v1.9 – 9 January 2014

"Transmission Connection
Assets"

the assets specified in Appendix A to the
Bilateral Connection Agreement.

“Transmission Connection Asset
Works”

the works necessary for construction and
installation of the Transmission
Connection Assets at the Connection
Site specified in Appendix G to this
Construction Agreement.

“Transmission Reinforcement
Works”

those works other than the
Transmission Connection Asset
Works, Seven Year Statement Works
and One Off Works, which in the
reasonable opinion of The Company
are all necessary to extend or reinforce
the National Electricity Transmission
System to ensure that the National
Electricity Transmission System
complies with the requirements of
Standard Condition C17 of the
Transmission Licence and Standard
Condition D3 of any Relevant
Transmission Licensee’s transmission
system in relation to and prior to the
connection of the User’s Equipment at
the Connection Site and which are
specified in Appendix H to this
Construction Agreement, where Part 1
is works required for the User and Part 2
is works required for wider system
reasons.

“User’s Works” those works necessary for installation of
the User’s Equipment which are
specified in Appendix I to this
Construction Agreement.

“Works” the Construction Works and the User’s
Works.

2 CARRYING OUT OF THE WORKS

2.1 Forthwith following the date of this Construction Agreement (i) in respect of
Connection Sites in England and Wales The Company and the User shall
agree the Safety Rules and Local Safety Instructions to apply during the
Construction Programme and Commissioning Programme; and (ii) in
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v1.9 – 9 January 2014

respect of Connection Sites in Scotland the User shall agree with the
Relevant Transmission Licensee the Safety Rules and Local Safety
Instructions to apply during the Construction Programme and
Commissioning Programme. Failing agreement within three months of the
date of this Construction Agreement the matter shall be referred to the
Independent Engineer for determination in accordance with Clause 6 of the
Construction Agreement.

2.2 Subject to Clauses 2.3 and 2.4 of this Construction Agreement forthwith
following the date of this Construction Agreement The Company shall use its
best endeavours to obtain in relation to the Construction Works, and the
User shall use its best endeavours to obtain in relation to the User's Works, all
Consents. Each shall give advice and assistance to the other to the extent
reasonably required by the other in the furtherance of these obligations.
Further, each party shall, so far as it is legally able to do so, grant to, in relation
to Connection Sites in England and Wales, the other, or in relation to
Connection Sites in Scotland, the Relevant Transmission Licensee, all such
wayleaves, easements, servitude rights, rights over or interests (but not estates
as regards land in England and Wales and not heritable or leasehold interests
as regards land in Scotland) in land or any other consents reasonably required
by the other or the Relevant Transmission Licensee in order to enable the
Works to be expeditiously completed and to enable that other to carry out its
obligations to the other under this Construction Agreement and in all cases
subject to such terms and conditions as are reasonable.

2.3 The following additional provisions shall apply in respect of the Consents and
Construction Works:-

2.3.1 All dates specified in this Construction Agreement are subject to The
Company obtaining Consents for the Construction Works in a form
acceptable to it within the time required to carry out the Construction Works
in accordance with the Construction Programme.

2.3.2 In the event of:-

(a) the Consents not being obtained by the required date; or

(b) the Consents being subject to conditions which affect the
dates; or

(c) The Company wishing to amend the Construction Works to
facilitate the granting of the Consents,

The Company shall be entitled to revise the Construction Works
(and as a consequence Appendix A to the Bilateral Connection
Agreement) and all dates specified in this Construction Agreement
and the charges specified in Appendix B to the Bilateral Connection
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Agreement. For the avoidance of doubt such revisions shall be at The
Company 's absolute discretion and the consent of the User is not
required.

2.3.3 The User shall be regularly updated by The Company in writing or by
such other means as the parties may agree as to progress made by The
Company from time to time in the obtaining of relevant Consents pursuant to
its obligations under Clause 2.2 or 2.3 of this Construction Agreement.

2.4.1 The User shall be liable to pay to The Company as part of Final
Sums:-

(a) all The Company 's Engineering Charges accrued; and

(b) proper and reasonable out-of-pocket expenses incurred and/or
paid or which The Company is legally bound to incur or pay

in seeking and obtaining the Consents the subject of Clause 2.2 of
this Construction excluding any costs associated with the Seven Year
Statement Works and the works specified in Part 2 of Appendix H.

The User acknowledges these out of pocket ancillary expenses may
include planning inquiries or appeals and the capital costs together
with reasonable legal and surveyors costs of landowners or occupiers
in acquiring permanent easements or other rights in respect of any
electric line or underground cable forming part of the Transmission
Connection Asset Works. This sum shall not include any capital
costs incurred by The Company, in relation to Connection Sites in
England and Wales, in the acquisition by it of the freehold of any land
or any Relevant Transmission Licensee, in relation to Connection
Sites in Scotland, in the acquisition by it of the feuhold of any land.
The Company shall keep the User informed of the level of such
charges and expenses being incurred. The User shall pay such sums
within 28 (twenty eight) days of the date of The Company 's invoice
therefor.

2.4.2 Paragraphs 11.2.3 to 11.2.5 of the CUSC relating to Consents shall
apply to the Construction Agreement as if set out here in full.

2.5 Prior to the commencement of the Transmission Connection Asset Works
the User shall have the right to terminate this Construction Agreement upon
giving not less than 7 (seven) days notice in writing to The Company. In the
event of the User terminating this Construction Agreement in terms of this
Clause 2.5 the User shall in addition to the payments for which it is liable
under Clause 2.4 hereof be liable to pay to The Company a sum equal to
The Company 's estimate or if applicable revised estimate of Final Sums.
The User shall pay such sums within 14 (fourteen) days of the date of The
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Company's invoice(s) therefore and (where applicable) on termination where
applicable The Company shall disconnect the User's Equipment at the
Connection Site and:

(a) the User shall remove any of the User's Equipment on, in relation to
Connection Sites in England and Wales, The Company’s or, in
relation to Connection Sites in Scotland, Relevant Transmission
Licensee's land within 6 months of the date of termination or such
longer period as may be agreed between The Company or the
Relevant Transmission Licensee (as appropriate) and the User; and

(b) in the case of Connection Sites in England and Wales, The
Company shall remove and, in the case of Connection Sites in
Scotland, The Company shall procure that the Relevant
Transmission Licensee removes, any of the Transmission
Connection Assets on the User’s land within 6 months of the date of
termination or such longer period as may be agreed between The
Company or the Relevant Transmission Licensee (as appropriate)
and the User.

2.6 If the User fails to obtain all Consents for the User's Works having complied
with the obligations in Clause 2.2 of this Construction Agreement the
obligation on the User to complete the User's Works shall cease and the
User may by written notice to The Company terminate this Construction
Agreement whereupon the User shall in addition to the sums for which it is
liable under Clause 2.4 hereof be liable to pay to The Company a sum equal
to The Company 's estimate or if applicable revised estimate of Final Sums.
The User shall pay such sums within 14 (fourteen) days of the date of The
Company 's invoice(s) therefore and (where applicable) on termination The
Company shall disconnect the User's Equipment at the Connection Site
and;

(a) the User shall remove any of the User's Equipment on, in relation to
Connection Sites in England and Wales, The Company’s or, in
relation to Connection Sites in Scotland, Relevant Transmission
Licensee's land within 6 months of the date of termination or such
longer period as may be agreed between The Company or the
Relevant Transmission Licensee (as appropriate) and the User; and

(b) in the case of Connection Sites in England and Wales, The
Company shall remove and, in the case of Connection Sites in
Scotland, The Company shall procure that the Relevant
Transmission Licensee removes, any of the Transmission
Connection Assets on the User’s land within 6 months of the date of
termination or such longer period as may be agreed between The
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Company or the Relevant Transmission Licensee (as appropriate)
and the User.

2.7 Both parties shall be entitled to contract or sub-contract for the carrying out of
their respective parts of the Works (which in the case of The Company shall
include work carried out by a Relevant Transmission Licensee or its
contractors or sub-contractors). The User or any contractor on its behalf shall
be responsible for commencing and for carrying out the User's Works to
such stage of completion as shall render them capable of being
Commissioned in accordance with the Construction Programme and The
Company or any contractor on its behalf shall be responsible for commencing
and carrying out the Construction Works to such stage of completion as
shall render them capable of being Commissioned in accordance with the
Construction Programme.

2.8 The parties shall continuously liaise throughout the Construction
Programme and Commissioning Programme and each shall provide to the
other all information relating to its own Works reasonably necessary to assist
the other in performance of that other’s part of the Works, and shall use all
reasonable endeavours to coordinate and integrate their respective part of the
Works. There shall be on-site meetings between representatives of the
parties at intervals to be agreed between the parties. Each party shall deliver
to the other party a written report of progress during each calendar quarter
within 7 days of the end of that quarter.

2.9 During the period of and at the times and otherwise as provided in the
Construction Programme and the Commissioning Programme The
Company shall allow the User, its employees, agents, suppliers, contractors
and sub-contractors necessary access to the Construction Site and the
User shall allow The Company or, in the case of Connection Sites in
Scotland, the Relevant Transmission Licensee and in either case their
employees, agents, suppliers, contractors and sub-contractors necessary
access to its site to enable each to carry out the Transmission Connection
Asset Works and One Off Works or User's Works but not so as to disrupt
or delay the construction and completion of the other’s Works on the said
sites or the operation of the other’s Plant and Apparatus located thereon,
such access to be in accordance with any reasonable regulations relating
thereto made by the site owner or occupier.

2.10 Not later than six months prior to the Commissioning Programme
Commencement Date The Company shall provide the User with a draft
Commissioning Programme for the Commissioning of the Transmission
Connection Assets, and the User's Equipment. The User shall, as quickly
as practicable and in any event within three months of receipt thereof,
determine whether or not to approve the proposed Commissioning
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Programme (which approval shall not be unreasonably withheld or delayed)
and shall within such three month period either notify The Company of its
approval or, in the event that the User reasonably withholds its approval,
notify The Company of any changes or variations to the proposed
commissioning programme recommended by the User. If The Company
does not accept such changes or variations submitted by the User any
dispute shall be referred to the Independent Engineer for determination.
The Commissioning Programme agreed between the parties or determined
by the Independent Engineer as the case may be shall be implemented by
the parties and their sub-contractors in accordance with its terms.

2.11 If at any time prior to the Completion Date it is necessary for The Company
or The Company in its reasonable discretion wishes to make any addition to
or omission from or amendment to the Transmission Connection Asset
Works and/or Transmission Reinforcement Works and/or the One Off
Works and/or the Third Party Works The Company shall notify the User in
writing of such addition, omission or amendment and Appendices [B1 (One
Off Works), G (Transmission Connection Asset Works) H (Transmission
Reinforcement Works) and N (Third Party Works)] to this Construction
Agreement and consequently Appendices [A (Transmission Connection
Assets) and B (Connection Charges and One Off Charges)] to the
associated Bilateral Connection Agreement shall be automatically amended
to reflect the change.

2.12 [The User shall apply to the Secretary of State for Trade and Industry as part
of its application under Section 36 of the Act for its generating station, for
deemed planning permission in relation to the substation forming part of the
Transmission Connection Asset Works. The User shall use its best
endeavours to procure that the said deemed planning permission is so
obtained. The Company's obligations under Clause 2.2 of this Construction
Agreement shall not require it to obtain planning consent for the said
substation unless and until the Secretary of State for Trade and Industry shall
for whatever reason refuse to deem the grant of planning permission in
respect of the same. The User shall liaise with The Company as to its
construction and operational requirements and shall ensure that the said
application meets The Company's requirements. The Company shall
provide the User with all information reasonably required by it in relation to
the application and the User shall ensure that all requirements of The
Company are incorporated in the application for deemed planning consent.]

2.13 [The Transmission Reinforcement Works are conditional on British Energy
Generation Limited and/or Magnox Electric plc (as the case may be)granting
approval to the carrying out of the Construction Works in terms of the
Nuclear Site Licence Provisions Agreement being an agreement dated 30
March 1990 between The Company and Nuclear Electric plc (now called
Magnox Electric plc) and an agreement dated 31 March 1996 between The
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Company and British Energy Generation Limited (and described as such). In
the event of British Energy Generation Limited and/or Magnox Electric plc (as
the case may be) not granting approval The Company shall be entitled to
change the Construction Works, the Construction Programme and all
dates specified in this Construction Agreement.]

2.14 [It is hereby agreed and declared for the purposes of the Construction (Design
and Management) Regulations 1994 that the User is the only client in respect
of the User's Works and The Company is the only client in respect of the
Construction Works and each of the User and The Company shall
accordingly discharge all the duties of clients under the said Regulations.]

2.15 [The Company and the User hereby agree and acknowledge that this
Construction Agreement is not to be treated as a construction contract
within the meaning of section 104 of the Housing Grants, Construction and
Re-generation Act 1996 and sections 104 to 113 of the said Act shall have no
application either to the Construction Works or the User's Works and the
parties’ rights and obligations with regard to matters of dispute resolution and
payment procedures are as expressly set out herein.

2.16 Third Party Works

2.16.1 The User shall be responsible for carrying out or procuring that the Third
Party Works are carried out and shall carry them out or procure that they are
carried out in accordance with the timescales specified in the Construction
Programme. The User shall confirm to The Company or, where requested to
do so by The Company, provide confirmation from the third party that the
Third Party Works have been completed.

2.16.2 Given the nature of these works it may not be possible to fully identify the
works required or the third parties they relate to at the date hereof. Where this
is the case The Company shall, subject to 2.x.3 below, advise the User as
soon as practicable and in any event by [ ] of the Third Party Works and
shall be entitled to revise Appendix N and as a consequence the
Construction Programme as necessary to reflect this.

2.16.3 Where Third Party Works are likely to be Modifications required to be
made by another user(s) (“the “First User(s)”) as a consequence of
Modifications to the National Electricity Transmission System to be
undertaken by The Company under this Construction Agreement The
Company shall as soon as practicable after the date hereof issue the
notification to such First User’s in accordance with CUSC Paragraph 6.9.3.1.
The User should note its obligations under CUSC Paragraph 6.10.3 in
respect of the costs of any Modifications required by the First User(s).
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2.16.4 In the event that the Third Party Works have not been completed by the date
specified in the Construction Programme or, in The Company’s reasonable
opinion are unlikely to be completed by such date, The Company shall be
entitled to revise the Construction Programme as necessary to reflect such
delay and also, where The Company considers it necessary to do so, shall
be entitled to revise the Construction Works (and as a consequence
Appendices A and B to the Bilateral Connection Agreement). For the
avoidance of doubt such revisions shall be at The Company's absolute
discretion and the consent of the User is not required. Further, in the event
that the Third Party Works have not been completed by [ ] The Company
shall have the right to terminate this Construction Agreement upon giving
notice in writing to the User and in this event the provisions of Clause 11 of
this Construction Agreement shall apply.

3 DELAYS

3.1 If either party shall have reason to believe that it is being delayed or will be
delayed in carrying out that party’s Works for any reason (whether it is one
entitling it to the fixing of a new date under Clause 3.2 of this Construction
Agreement or not) it shall forthwith notify the other party in writing of the
circumstances giving rise to the delay and of the extent of the actual and/or
anticipated delay.

3.2 If prior to the Completion Date a party (in this Clause 3.2 “the Affected
Party”) shall be delayed in carrying out any of the Affected Party’s Works
(including their commissioning) by reason of any act, default or omission on
the part of the other Party (in this Clause the “Defaulting Party”) or the
Defaulting Party’s employees, agents, contractors or sub-contractors or by
reason of an event of Force Majeure, the Affected Party shall be entitled to
have such later date or dates fixed as the Commissioning Programme
Commencement Date and/or (as the case may be) the Completion Date as
may be fair and reasonable in the circumstances provided that it shall have
notified the Defaulting Party in writing of such act, default or omission or
event of Force Majeure within 28 days of it becoming aware of the
occurrence giving rise to the delay together with an estimate of the proposed
delay which it will cause the Affected Party. In the event of a dispute
between the parties over what is or are any fair and reasonable new date or
dates to be fixed in the circumstances this shall be promptly referred to and
determined by the Independent Engineer. Once the new date or dates are
fixed the Construction Programme and/or Commissioning Programme
shall be deemed automatically amended as appropriate.
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4 COMMISSIONING PROGRAMME AND LIQUIDATED DAMAGES

4.1 Each party shall give written notice to the other declaring its readiness to
commence the Commissioning Programme when this is the case.

4.2 The Commissioning Programme shall commence forthwith once both
parties have given written notice to the other under Clause 4.1.

4.3 The Works shall be deemed to have been Commissioned on the date that
the Independent Engineer certifies in writing to that effect.

4.4 In the event that the actual date of commencement of the Commissioning
Programme is later than the Commissioning Programme Commencement
Date The Company (if and to the extent that it is responsible for delayed
commissioning beyond the Commissioning Programme Commencement
Date, such responsibility and/or its extent to be determined by the
Independent Engineer failing agreement between the parties) shall be liable
to pay to the User Liquidated Damages for each day that the actual date of
commencement of the Commissioning Programme is later than the
Commissioning Programme Commencement Date. It is declared and
agreed that such Liquidated Damages shall cease to be payable in respect
of any period after the date of actual commencement of the Commissioning
Programme.

4.5 In the event that the actual date on which the Construction Works are
Commissioned is later than the Completion Date The Company (if and to
the extent that it is responsible for delayed completion beyond the
Completion Date, such responsibility and/or its extent to be determined by
the Independent Engineer failing agreement between the parties) shall be
liable to pay to the User Liquidated Damages for each day that the actual
date on which the Construction Works are Commissioned is later than the
Completion Date. It is hereby agreed and declared that such Liquidated
Damages shall cease to be payable in respect of any period after completion
of the Construction Works.

4.6 Liquidated Damages payable under Clauses 4.4 and 4.5 of this
Construction Agreement shall accumulate on a daily basis but shall be
payable calendar monthly. On or before the 15th day of each month the party
entitled to receive the payment of Liquidated Damages shall send to the
other party a statement of the Liquidated Damages which have accrued due
in the previous calendar month. The party receiving such statement shall in
the absence of manifest error pay the Liquidated Damages shown on the
statement within 28 days of the date upon which the statement is received.

4.7 Without prejudice to and in addition to the obligation of the User pursuant to
Clause 2.4 of this Construction Agreement, the payment or allowance of
Liquidated Damages pursuant to this Clause 4 shall be in full satisfaction of
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The Company's liability for failure to perform its obligations by the
Commissioning Programme Commencement Date and/or the Completion
Date as appropriate.

4.8 In the event that the User shall have failed, in circumstances not entitling it to
the fixing of a new date as the Commissioning Programme
Commencement Date pursuant to Clause 3.2, to complete the User's
Works by [ ] to a stage where the User is ready to commence the
Commissioning Programme, The Company shall have the right to
terminate this Construction Agreement upon giving notice in writing to the
User. In the event of such termination the User shall in addition to the
amounts for which it is liable under Clause 2.4 to this Construction
Agreement be liable to The Company to pay to The Company a sum equal
to The Company's estimate or revised estimate of Final Sums. The User
shall pay such sums within 14 (fourteen) days of the date of The Company 's
invoice(s) therefor and on termination (where applicable) The Company shall
disconnect the User's Equipment at the Connection Site and:

(a) the User shall remove any of the User's Equipment on, in relation to
Connection Sites in England and Wales, The Company’s or, in relation
to Connection Sites in Scotland, Relevant Transmission Licensee's
land within 6 months of the date of termination or such longer period as
may be agreed between The Company or the Relevant Transmission
Licensee (as appropriate) and the User; and

(b) in the case of Connection Sites in England and Wales, The Company
shall remove and, in the case of Connection Sites in Scotland, The
Company shall procure that the Relevant Transmission Licensee
removes, any Transmission Connection Assets on the User’s land
within 6 months of the date of termination or such longer period as may
be agreed between The Company or the Relevant Transmission
Licensee (as appropriate) and the User.

5 APPROVAL TO CONNECT/ENERGISE/BECOME OPERATIONAL

5.1 Not later than 4 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties the parties shall prepare and submit the Operation Diagrams required
to be prepared and submitted by each of them respectively under CC 7.4.7 and
7.4.10 and likewise the Site Common Drawings required under CC 7.5.2 and
7.5.4 and, if necessary, Gas Zone Diagrams referred to in CC 7.4.9 and
7.4.12.

5.2 Not later than 3 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties the parties shall prepare and submit the Operation Diagrams required
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to be prepared and submitted by each of them respectively under CC 7.4.8 and
7.4.11 and likewise the Site Common Drawings required under CC 7.5.3 and
7.5.5.

5.3 Not later than 3 months prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties:-

5.3.1 each party shall submit to the other data within its possession needed
to enable the completion of Appendices F3 and F4 to the Bilateral
Connection Agreement; and

5.3.2 the User shall submit to The Company evidence satisfactory to The
Company that the User's Equipment complies or will on completion
of the User's Works comply with Clause 8 of this Construction
Agreement and Paragraphs [2.9 and 6.7] of the CUSC.

5.4 Not later than 8 weeks prior to the expected Commissioning Programme
Commencement Date or by such other time as may be agreed between the
parties each party shall submit to the other:

5.4.1 for the Connection Site information to enable preparation of Site
Responsibility Schedules complying with the provisions of Appendix
1 to the Connection Conditions together with a list of managers who
have been duly authorised by the User to sign such Site
Responsibility Schedules on the User's behalf;

5.4.2 written confirmation as required under CC.5.2(g) that the list of Safety
Co-ordinators are authorised and competent [and a list of persons
appointed pursuant to Grid Code CC5.2(m)];

5.4.3 a list of the telephone numbers for the facsimile machines referred to
in CC6.5.9.

5.5 Not later than 3 months prior to the expected Commissioning Programme
Commencement Date each party shall submit to the other a statement of
readiness to complete the Commissioning Programme in respect of the
Works and the statement submitted by the User shall in addition contain
relevant Connected Planning Data and a report certifying to The Company
that, to the best of the information, knowledge and belief of the User, all
relevant Connection Conditions applicable to the User have been considered
and complied with. If The Company considers that it is necessary, it will
require this latter report to be prepared by the Independent Engineer. The
report shall incorporate if requested by The Company type test reports and
test certificates produced by the manufacturer showing that the User's
Equipment meets the criteria specified in CC6.
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6 INDEPENDENT ENGINEER

The parties agree and shall procure that the Independent Engineer shall act
as an expert and not as an arbitrator and shall decide those matters referred
or reserved to him under this Construction Agreement by reference to
Good Industry Practice using his skill, experience and knowledge and with
regard to such other matters as the Independent Engineer in his sole
discretion considers appropriate. All references to the Independent
Engineer shall be made in writing by either party with notice to the other
being given contemporaneously as soon as reasonably practicable and in any
event within 14 days of the occurrence of the dispute to be referred to the
Independent Engineer. The parties shall promptly supply the Independent
Engineer with such documents and information as he may request when
considering such question. The Independent Engineer shall use his best
endeavours to give his decision upon the question before him as soon as
possible following its referral to him. The parties shall share equally the fees
and expenses of the Independent Engineer. The parties expressly
acknowledge that submission of disputes for resolution by the Independent
Engineer does not preclude subsequent submission of disputes for resolution
by arbitration as provided for in the Dispute Resolution Procedure. Pending
any such submission the parties shall treat the Independent Engineer’s
decision as final and binding.

7. BECOMING OPERATIONAL

7.1 The Company shall connect and Energise the User's Equipment at the
Connection Site during the course of and in accordance with the
Commissioning Programme and thereafter upon compliance by the User
with the provisions of Clause 5 and provided (1) the Construction Works
excluding the Seven Year Statement Works shall be Commissioned and
(2) [the Seven Year Statement Works and Third Party Works shall be
completed The Company shall forthwith notify the User in writing that the
Connection Site shall become Operational.

8. COMPLIANCE WITH SITE SPECIFIC TECHNICAL CONDITIONS

The User shall ensure that on the Completion Date the User's Equipment
complies with the site specific technical conditions set out in Appendix F 1-5
to the Bilateral Connection Agreement .

9. CREDIT REQUIREMENTS

Alternate provisions apply depending whether or not the User does (9A) or
does not (9B) meet The Company's required credit rating on signing the
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Construction Agreement. Details of the credit requirements are set out in
the CUSC.

9A1 PROVISION OF SECURITY

9A.1.1The User shall as soon as possible after execution of this Construction
Agreement and in any event no later than one (1) month after the date of
such execution confirm to The Company whether it meets The Company
Credit Rating. Thereafter not less than 75 days before 1 April and 1 October
in each year until (subject to Clause 9A.4) 28 days after the Charging Date
the User shall confirm its The Company Credit Rating to The Company
(which in the case of a long term private credit rating shall be confirmed by
Standard and Poor’s or Moody’s within a period of 45 days prior to the date of
confirmation). The User shall inform The Company in writing forthwith if it
becomes aware of losing its The Company Credit Rating or if it is or is likely
to be put on credit watch or any similar credit surveillance procedure which
may give The Company reasonable cause to believe that the User may not
be able to sustain its The Company Credit Rating for at least 6 months.

9A.1.2In the event that the User has elected to provide The Company with an
indicative credit rating and The Company is of the reasonable opinion that
the User has ceased to comply with the requirements of Clause 9A.1.1 then
The Company may require the User forthwith:-

(i) to apply to Standard and Poor’s and/or Moody’s for a further indicative
long term private credit rating; or

(ii) to confirm to The Company that it shall provide the security referred to
in Clause 9A.1.4 hereof.

9A.1.3In the event of the User:-

(i) not having an The Company Credit Rating; or

(ii) having a credit rating below The Company Credit Rating; or

(iii) not having obtained from Standard and Poor’s or Moody’s within 30
days of the written notification under Clause 9A.1.2 above an indicative
long term private credit rating,

or if The Company becomes aware that:

(iv) the User ceases to have an The Company Credit Rating; or

(v) the User is put on credit watch or other similar credit surveillance
procedure as specified above which may give The Company
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reasonable cause to believe that the User may not be able to maintain
an The Company Credit Rating for at least 6 months; or

(vi) the User has not obtained from Standard and Poor’s within 30 days of
the written notification by The Company under Clause 9A.1.2(i) above
a further indicative long term private credit rating,

the User shall (where appropriate on receipt of written notification from
The Company) comply with the terms of Clause 9A.1.4.

9A.1.4The User shall within 21 days of the giving of a notice under Clause 9A.1.3 or
within 30 days of the User confirming to The Company under Clause
9A.1.2(ii) that it will provide the security specified below (whichever is the
earlier), provide The Company with the security specified below to cover the
User’s payment obligations to The Company arising in the event of, or which
have arisen prior to, termination of this Construction Agreement. The
security to be provided shall be in an amount not greater than such sums
payable on termination and specified in writing by The Company to the User
from time to time as appropriate. Such security shall be provided by way of:-

(i) an irrevocable on demand standby Letter of Credit or guarantee; or

(ii) cash held in escrow [Escrow Account/ Bank Account]; or

(iii) any other form included in The Company’s then current policy and
procedure

such letter of credit or guarantee or security to be in a form agreed in writing
by The Company and to be given by a Qualifying Bank, or Qualifying
Company. Cash deposited in [escrow] shall be deposited with a Qualifying
Bank. The choice of such security shall be at the discretion of the User.

9A.1.5The User shall in addition to providing the requisite security enter into an
agreement with The Company, which shall be supplemental to this
Construction Agreement (the “Amending Agreement”). The Amending
Agreement shall be in such form as The Company shall reasonably require
and shall contain such provisions in relation to the User’s obligations to
provide and maintain security as shall be consequential upon the requirement
for security having arisen, in line with The Company’s then current provisions
to the like effect in its agreements with other parties. The Amending
Agreement shall relate to the procedures required in obtaining and
maintaining the security and shall not alter or amend the amount of security
required in terms of this Construction Agreement.

9A.1.6In the event of The Company’s credit requirements being reviewed at any
time The Company shall advise the User in writing of the new credit
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requirements and the User shall within 30 days of such notification confirm in
writing to The Company whether it wishes to enter into an Amending
Agreement to reflect the new credit requirements. Thereafter if the User has
confirmed it wishes to accept the new credit requirements The Company and
the User shall within 30 days of such notification enter into an Amending
Agreement.

9A.1.7In the event that the facts or circumstances giving rise to the obligations of the
User to provide the security have ceased, then The Company shall release
the security and provisions to that effect shall be included in the Amending
Agreement.

Final Sums
9A.2 Within 60 days of the date of termination of this Construction Agreement

The Company shall:

(a) furnish the User with a further statement showing a revised estimate of
Final Sums and will provide as soon as practicable evidence of such
costs having been incurred; and

(b) by written notice to the User inform the User of all capital items which
cost The Company in excess of £10,000 and in relation to which an
amount on account of Final Sums shall have been paid and whether
The Company (1) wishes to retain the said capital items or (2) dispose
of them.

9A.3.1In respect of all capital items which The Company wishes to retain (other than
those which have been, or are proposed to be installed as a replacement for
Transmission Plant and Transmission Apparatus) The Company shall
forthwith reimburse to the User the amount paid by the User on account of
Final Sums in respect of the said capital items (including without limitation
the amount paid on account of the design, purchase, installation and testing
of the said capital item and also associated construction works and interest
charges) together with interest calculated thereon on a daily basis from the
date of termination of this Construction Agreement to the date of payment
at Base Rate for the time being and from time to time provided that in the
event that The Company wishes to retain any capital item which has been
installed but wishes to remove it to storage or to another site then it shall only
reimburse to the User the cost of the capital item and not the costs of such
installation and shall deduct from any reimbursement due to the User the
costs of removal and/or storage.

9A.3.2In respect of all capital items which The Company wishes to dispose (other
than those which have been, or are proposed to be installed as a replacement
for Transmission Plant and Transmission Apparatus) it shall forthwith (and
subject to The Company obtaining the consent of the Authority under
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Standard Condition B3 of the Transmission Licence if required and\or
subject to any Relevant Transmission Licensee obtaining the consent of the
Authority under Standard Condition B3 of its transmission licence) sell or
procure the sale of the said capital item on an arms-length basis as soon as
reasonably practicable. Forthwith upon receipt of the sale proceeds The
Company shall pay to the User the proceeds received from any such sale
together with interest thereon calculated on a daily basis from the date of
termination to the date of payment at Base Rate for the time being and from
time to time less any reasonable costs associated with the sale including the
costs and expenses reasonably incurred and/or paid and/or which The
Company is legally bound to pay on removing the capital item, any storage
charges and any costs reasonably incurred by The Company in respect of
reinstatement associated with removal of the capital item. The Company
shall provide the User with reasonably sufficient evidence of all such costs
and expenses having been incurred. If the Authority does not agree to the
disposal of the capital item the capital item shall be retained by The
Company and The Company shall reimburse the User the notional current
market value in situ of the said capital item as between a willing buyer and a
willing seller as agreed between the parties and failing agreement as
determined by reference to arbitration in accordance with the Dispute Resol-
ution Procedure together with interest thereon calculated on a daily basis
from the date of termination of this Construction Agreement to the date of
payment at Base Rate for the time being and from time to time.

9A.3.3As soon as reasonably practicable after termination of this Construction
Agreement The Company shall provide the User with a statement of and
invoice for Final Sums together with evidence of such costs having been
incurred and/or paid and/or having been committed to be incurred. If the
Final Sums are greater than the payments made by the User in respect of
The Company’s estimate(s) of Final Sums the User shall within 28 days of
the said statement and invoice prepared by The Company pay to The
Company the additional payments due by the User together with interest
calculated thereon on a daily basis at Base Rate for the time being and from
time to time from the date of previous payment(s) sums equal to The
Company’s estimate of Final Sums to the date of the statement of and
invoice for Final Sums. If the Final Sums is less than the payments made by
the User in respect of The Company’s estimate of Final Sums paid by the
User following termination of this Construction Agreement The Company
shall forthwith pay to the User the excess paid together with interest on a
daily basis at Base Rate for the time being and from time to time from the
date of payment of the fair and reasonable estimate of Final Sums to the
date of reimbursement by The Company of the said excess paid.

9A.4 The obligations to provide security under this Clause 9A shall continue until
either all sums due under this Construction Agreement have been paid in
full or security arrangements have been put in place by the User under the
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Bilateral Connection Agreement in accordance with Section 2 Part III of the
CUSC. Until such time as the security arrangements are put in place in
accordance with Section 2 Part III of the CUSC The Company shall be
entitled to call upon the security put in place under the terms of this
Construction Agreement for payment of Termination Amounts when due
under the provisions of the CUSC.

Or

9B.1 Provision of Security

9B.1.1The User hereby agrees that it shall forthwith upon the signing of this
Construction Agreement provide to The Company or procure the provision
to The Company of, and the User shall until (subject to Clause 9B.8) 28 days
after the Charging Date (unless and until this Construction Agreement shall
be terminated and all sums due or which will or might fall due in respect of
which security is to be provided shall have been paid) maintain or procure
that there is maintained in full force and effect (including by renewal or
replacement), a security arrangement from time to time and for the time being
as set out in Appendix M hereto to provide security for the User’s obligation to
pay The Company any and all sums specified by The Company in
accordance with Clause 9B.2 of this Construction Agreement as requiring to
be secured in respect of:-

(a) the User’s liability to pay The Company amounts from time to time
due under Clause 2.4 of this Construction Agreement; and

(b) Final Sums.

9B.2 Provision of Bi-annual Estimate and Secured Amount Statement

9B.2.1The Company shall provide to the User an estimate (“the Bi-annual
Estimate”) in substantially the form set out in Part 2 of Appendix M to this
Construction Agreement and showing the amounts of all payments required
or which may be required to be made by the User to The Company in
respect of Final Sums and The Company Engineering Charges and other
expenses in relation to seeking Consents referred to in Clause 2.4 of this
Construction Agreement at the following times and in respect of the
following periods:-

(a) forthwith on and with effect from the signing of this Construction
Agreement, in respect of the period from and including the day of
signing of this Construction Agreement until the next following 31st
March or 30th September (whichever shall first occur); and
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(b) not less than 75 (seventy five) days (or if such day is not a Business
Day the next following Business Day) prior to each 31st March and
30th September thereafter in respect of the period of six calendar
months commencing on the immediately following 1st April or
1st October (as the case may be), until this Construction Agreement
shall be terminated and all sums due or which will or might fall due in
respect of which security is to be provided shall have been paid.

9B.2.2Such Bi-annual Estimate shall be accompanied by a statement (in the form
of the Secured Amount Statement set out in Part 3 of Appendix M to this
Construction Agreement) (“Secured Amount Statement”) specifying the
aggregate amount to be secured at the beginning of and throughout each
such period.

9B.2.3If The Company shall not provide any subsequent Bi-annual Estimate and
Secured Amount Statement by the requisite date, then the User shall at the
date it is next required to have in full force and effect security and whether by
renewal or replacement or otherwise in respect of the following six calendar
month period nonetheless provide security in accordance with the provisions
of this Construction Agreement in the same amount as the amount then in
force in respect of the then current six calendar month period. Notwith-
standing the foregoing, if The Company shall provide the User with any Bi-
annual Estimate and Secured Amount Statement later than the date
specified in Clause 9B.2.1 of this Construction Agreement, then the
following shall apply. The User shall within 30 (thirty) days of receipt of the
said Secured Amount Statement procure that to the extent that the amount
in respect of which security has been or is to be provided pursuant to this
Clause 9B.2.3 in respect of the relevant period (“the Secured Amount”) falls
short of the amount stated in the Secured Amount Statement (“the
Required Amount”) the Secured Amount shall be adjusted to the Required
Amount.

9B.3 Entitlement to Estimate

If The Company is (for whatever reason) unable on any relevant date to
calculate precisely any sum due or which has accrued due or in respect of
which the User has a liability to The Company for payment under any of the
provisions of this Construction Agreement, The Company shall be entitled
to invoice the User for a sum equal to The Company’s fair and reasonable
estimate of the sums due or which may become due or in respect of which
the User has a liability to The Company for payment. The Company shall
also be entitled to send the User further invoices for such sums not covered
in previous invoices. The User shall pay The Company all sums so invoiced
by The Company.

9B.4 Demands not Affected by Disputes
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It is hereby agreed between The Company and the User that if there shall be
any dispute between the User and The Company as to:-

9B.4.1any amount certified by The Company in any Secured Amount Statement
as requiring at any time and from time to time to be secured; or

9B.4.2the fairness and reasonableness of The Company’s estimate; or

9B.4.3whether there has been an Event of Default (under the Construction
Agreement or the CUSC), or

9B.4.4the lawfulness or otherwise of any termination or purported termination of this
Construction Agreement

such dispute shall not affect the ability of The Company to make demands
pursuant to the security arrangement to be provided pursuant to Clause 9B.1
of and Appendix M to this Construction Agreement and to recover the
amount or amounts payable thereunder, it being acknowledged by the User
that but for such being the case The Company’s security would be illusory by
reason of the period of validity of the relevant security being likely to expire or
capable of expiring before the final resolution of such dispute. The User
accordingly covenants with The Company that it will not take any action,
whether by way of proceedings or otherwise, designed or calculated to
prevent, restrict or interfere with the payment to The Company of any amount
secured under the security arrangement nor seek nor permit nor assist others
to do so.

9B.5 If there shall be any dispute as mentioned in Clause 9B.4 of this
Construction Agreement the same shall, whether The Company shall have
terminated this Construction Agreement and recovered or sought to recover
payment under the security arrangement or not, and without prejudice to The
Company’s right to recover or seek to recover such payment, be referred in
the case of Clauses 9B.4.1 and 9B.4.2 to the Independent Engineer (and,
for the avoidance of doubt the provisions of this Construction Agreement
relating to the Independent Engineer for the purposes of this Clause 9B.5
shall survive termination) and, in the case of Clauses 9B.4.3 and 9B.4.4 be
dealt with by referral to arbitration in accordance with the Dispute Resolution
Procedure.

Final Sums
9B.6 Within 60 days of the date of termination of this Construction Agreement

The Company shall:



Page 182 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

v1.9 – 9 January 2014

(a) furnish the User with a further statement showing a revised estimate of
Final Sums and will provide as soon as practicable evidence of such
costs having been incurred; and

(b) by written notice to the User inform the User of all capital items which
cost The Company in excess of £10,000 and in relation to which an
amount on account of Final Sums shall have been paid and whether
The Company (1) wishes to retain the said capital items or (2) dispose
of them.

9B.7.1In respect of all capital items which The Company wishes to retain (other
than those which have been, or are proposed to be installed as a replacement
for Transmission Plant and Transmission Apparatus) The Company shall
forthwith reimburse to the User the amount paid by the User on account of
Final Sums in respect of the said capital items (including without limitation
the amount paid on account of the design, purchase, installation and testing
of the said capital item and also associated construction works and interest
charges) together with interest calculated thereon on a daily basis from the
date of termination of this Construction Agreement to the date of payment
at Base Rate for the time being and from time to time provided that in the
event that The Company wishes to retain any capital item which has been
installed but wishes to remove it to storage or to another site then it shall only
reimburse to the User the cost of the capital item and not the costs of such
installation and shall deduct from any reimbursement due to the User the
costs of removal and/or storage.

9B.7.2In respect of all capital items which The Company wishes to dispose (other
than those which have been, or are proposed to be installed as a replacement
for Transmission Plant and Transmission Apparatus) it shall forthwith (and
subject to The Company obtaining the consent of the Authority under
Standard Condition B3 of the Transmission Licence if required and\or
subject to any Relevant Transmission Licensee obtaining the consent of the
Authority under Standard Condition B3 of its transmission licence) sell or
procure the sale of the said capital item on an arms-length basis as soon as
reasonably practicable. Forthwith upon receipt of the sale proceeds The
Company shall pay to the User the proceeds received from any such sale
together with interest thereon calculated on a daily basis from the date of
termination to the date of payment at Base Rate for the time being and from
time to time less any reasonable costs associated with the sale including the
costs and expenses reasonably incurred and/or paid and/or which The
Company is legally bound to pay on removing the capital item, any storage
charges and any costs reasonably incurred by The Company in respect of
reinstatement associated with removal of the capital item. The Company
shall provide the User with reasonably sufficient evidence of all such costs
and expenses having been incurred. If the Authority does not agree to the
disposal of the capital item the capital item shall be retained by The
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Company and The Company shall reimburse the User the notional current
market value in situ of the said capital item as between a willing buyer and a
willing seller as agreed between the parties and failing agreement as
determined by reference to arbitration in accordance with the Dispute
Resolution Procedure together with interest thereon calculated on a daily
basis from the date of termination of this Construction Agreement to the
date of payment at Base Rate for the time being and from time to time.

9B.7.3As soon as reasonably practicable after termination of this Construction
Agreement The Company shall provide the User with a statement of and
invoice for Final Sums together with evidence of such costs having been
incurred and/or paid and/or having been committed to be incurred. If the
Final Sums are greater than the payments made by the User in respect of
The Company’s estimate(s) of Final Sums the User shall within 28 days of
the said statement and invoice prepared by The Company pay to The
Company the additional payments due by the User together with interest
calculated thereon on a daily basis at Base Rate for the time being and from
time to time from the date of previous payment(s) sums equal to The
Company’s estimate of Final Sums to the date of the statement of and
invoice for Final Sums.

If the Final Sums is less than the payments made by the User in respect of
The Company’s estimate of Final Sums paid by the User following termina-
tion of this Construction Agreement The Company shall forthwith pay to the
User the excess paid together with interest on a daily basis at Base Rate for
the time being and from time to time from the date of payment of the fair and
reasonable estimate of Final Sums to the date of reimbursement by The
Company of the said excess paid.

9B.8 The obligations to provide security under this Clause 9 B shall continue until
either all sums due under this Construction Agreement have been paid in
full or security arrangements have been put in place by the User under the
Bilateral Connection Agreement in accordance with Section 2 Part III of the
CUSC. Until such time as the security arrangements are put in place in
accordance with Section 2 Part III of the CUSC The Company shall be
entitled to call upon the security put in place under the terms of this
Construction Agreement for payment of Termination Amounts where due
under the provisions of the CUSC.

10. EVENT OF DEFAULT

As before alternate provisions apply depending whether or not the User does
(10A) or does not (10B) meet The Company's required credit rating on signing
this Construction Agreement

10A. Event of Default
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Any of the following events shall constitute an Event of Default:-

10A.1 If the User fails to provide or procure that there is provided to The Company
within the requisite time any relevant security satisfactory to The Company,
or to enter into the Amending Agreement pursuant to Clauses 9A.1 or 10A.3
of this Construction Agreement.

10A.2 If having entered into the Amending Agreement and having provided
security satisfactory to The Company pursuant to Clauses 9A.1 and 10A.3 of
this Construction Agreement.

(a) The User thereafter fails to provide or procure that there is provided to
The Company or at any time fails to maintain or procure that there is
maintained in full force and effect the relevant security arrangement
required by this Construction Agreement as varied by the Amending
Agreement or to revise or renew such security with the required
replacement security or to maintain or procure that there is maintained
in full force and effect any such renewed, revised or substituted
security as so required, or if the User shall otherwise be in breach of
any of its obligations in respect of security under this Construction
Agreement as varied by the Amending Agreement;

(b) The User or any shareholder (whether direct or indirect) of the User or
any other party who may at any time be providing security to The
Company pursuant to the requirements of this Construction
Agreement as varied by the Amending Agreement takes any action
whether by way of proceedings or otherwise designed or calculated to
prevent, restrict or interfere with the payment to The Company of any
amount so secured whether or not there shall be a dispute between
the parties;

(c) Any party who may at any time be providing security to The Company
pursuant to the provisions of this Construction Agreement as varied
by the Amending Agreement fails to pay to The Company any sum
demanded pursuant thereto.

10A.3 If
(i) There is a material adverse change in the financial condition of the

User such as to give The Company reasonable grounds for
concluding that there is a substantial probability that the User will
default in the payment of any sums due or to become due to The
Company within the next following period of twelve (12) months in
terms of or on termination of this Construction Agreement; or
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(ii) an event of default has occurred under any banking arrangements (as
such may be more particularly described in the Bilateral Connection
Agreement) (an event of default being any event described as such in
the banking arrangements)] put in place by the User in connection with
a project for which security under this Clause 10A is required by The
Company and as a result the banks who are party to such banking
arrangement have taken steps to declare the principle of the advances
under such arrangement immediately due and payable; or

(iii) any other indebtedness of the User for the repayment of borrowed
money (in a principal outstanding amount of not less than £1,000,000
pounds sterling or such greater amount specified in the Bilateral
Connection Agreement) has become due and payable prior to the
stated date of maturity thereof by reason of any default or breach on
the part of the User and the amount in question has not been paid by
the User or refinanced within a period of 28 days following the date
upon which it was so declared due and payable

and in (i) or (ii) or (iii) the User fails, within a period of 7 (seven) days following
the date on which The Company gives the User notice in writing of one or
other of the above events occurring to provide The Company with such
security as The Company shall require to cover the User’s payment
obligations to The Company arising in the event of or which have arisen prior
to termination of this Construction Agreement and which arise under this
Construction Agreement. The security to be provided shall be in a form
satisfactory to The Company in accordance with its then current policy and
procedures and in such amount as The Company shall specify to the User in
the aforesaid notice. The User shall if required by The Company, in addition
to providing the requisite security, within a period of 30 days following the date
on which The Company gives the User such notice enter into an Amending
Agreement. Such Amending Agreement shall contain such provisions in
relation to the User’s obligations to provide and maintain security as shall be
consequential upon the requirement for security having arisen and shall be in
such form as The Company shall reasonably require in line with The
Company’s then current provisions to the like effect in its connection
agreements with other parties.

Provided that (in relation to paragraphs (i) or (ii) or (iii) above) if at anytime
after the putting in place of security under Clause 10A.3 the User shall
produce to The Company evidence to The Company’s reasonable
satisfaction that there is not a substantial probability of the User not being
able to make payment to The Company of such sums within the next
following period of twelve (12) months, The Company shall not require the
User to provide the aforesaid security and shall release any such security
then in place. This waiver is without prejudice to The Company’s right to
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require security at any time thereafter in the event of any of the circumstances
set out in paragraph (i) and/or (ii), and/or (iii) subsequently occurring.

10A.4 Any of the Events of Default in Paragraph 5.3.1 of the CUSC have occurred
and are occurring.

Or

10B Event of Default

Any of the following events shall constitute an Event of Default:-

10B.1 If
(i) an event of default has occurred under any banking arrangements (as

such may be more particularly described in the Bilateral Connection
Agreement) (an event of default being any event described as such in
the banking arrangements) put in place by the User in connection with
a project for which security under this Clause 10B is required by The
Company and as a result the banks who are party to such banking
arrangement have taken steps to declare the principle of the advances
under such arrangement immediately due and payable; or

(ii) there is a material adverse change in the financial condition of the
User such as to give The Company reasonable grounds for
concluding that there is a substantial probability that the User will
default in the payment of any unsecured sum due or to become due to
The Company within the next following period of 12 (twelve) months in
terms of or on termination of this Construction Agreement;

(iii) any other indebtedness of the User for the repayment of borrowed
money (in a principal amount of not less than £1,000,000 pounds
sterling or such greater amount specified in the Bilateral Connection
Agreement) has become due and payable prior to the stated date of
maturity thereof by reason of any default or breach on the part of the
User and the amount in question has not been paid by the User or
refinanced within a period of 28 days following the date upon which it
was so declared due and payable

and in either (i) or (ii) or (iii) the User fails:-

(1) within a period of 14 (fourteen) days following the date on which The
Company gives notice of such circumstances to provide to The
Company a cash deposit in a Bank Account, a Performance Bond
or Letter of Credit (as defined in Appendix M) in favour of The
Company and Valid (as defined in Appendix M) at least up to the last
day of the Financial Year in which the event occurs for such amount
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representing The Company’s reasonable estimate of all unsecured
sums to become due to The Company in the period up to the end of
the Financial Year in which the event occurs such sum to be specified
in the said notice; or

(2) to subsequently provide such cash deposit or renew such
Performance Bond or Letter of Credit (or such renewed
Performance Bond or Letter of Credit provided under this paragraph)
not less than 45 days prior to its stated expiry date for such amount
representing The Company’s reasonable estimate of the unsecured
sums to become due to The Company in the next following Financial
Year valid at least up to the last day of the next following Financial
Year and to continue the provision of cash deposit a Performance
Bond or Letter of Credit in a similar manner, to such estimate of
unsecured sums.

Provided that regarding (i) or (ii) or (iii) if at any time after the putting in place
of security under this Clause 10B.1 the User shall provide to The Company
evidence to The Company’s reasonable satisfaction that there is not a
substantial probability of the User being unable to make payment to The
Company of any unsecured sums within the next following period of twelve
(12) months, The Company shall not require the User to provide the
aforesaid security and shall release any such security then in place. This
waiver is without prejudice to The Company’s right to return security at any
time thereafter in the event of any of the circumstances set out in paragraph
(i) and/or (ii) and/or (iii) in this Clause 10B.1 subsequently occurring.

10B.2 If the User fails to provide or procure that there is provided to The Company
or at any time fails to maintain or procure that there is maintained in full force
and effect the relevant security arrangement required under Clauses 9B.1 or
10B.1 of and Appendix M to this Construction Agreement or to renew or
revise such security or to substitute any security with the required
replacement security or to maintain or procure that there is maintained in full
force and effect any such renewed, revised or substituted security as so
required or if the User is otherwise in breach of any of its obligations under
Appendix M to this Construction Agreement.

10B.3 If the User or any shareholder (whether direct of indirect) of the User takes
any action whether by way of proceedings or otherwise designed or
calculated to prevent restrict or interfere with the payment to The Company of
any amount so secured or seeks or permits or assists others to do so,
whether or not there shall be a dispute between the parties.

10B.4 If any party who may at any time be providing or holding security in favour of
The Company pursuant to Clauses 9B.1 or 10B.1 of and Appendix M to this
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Construction Agreement fails to pay The Company any sum demanded in
any Notice of Drawing (as defined in Appendix M) pursuant thereto.

10B.5 Any of the Events of Default in Paragraph 5.3.1 of the CUSC have occurred
and are occurring.

11. TERMINATION ON EVENT OF DEFAULT

11.1 Once an Event of Default pursuant to Clause 10 has occurred and is
continuing The Company may give notice of termination to the User
whereupon this Construction Agreement shall forthwith terminate and The
Company shall disconnect all the User’s Equipment at the Connection Site
and:

(a) the User shall remove any of the User’s Equipment on, in relation to
Connection Sites in England and Wales, The Company’s or, in relation to
Connection Sites in Scotland, Relevant Transmission Licensee's land
within 6 months of the date of termination or such longer period as may be
agreed between The Company or the Relevant Transmission Licensee (as
appropriate) and the User; and

(b) in the case of Connection Sites in England and Wales, The Company
shall remove and, in the case of Connection Sites in Scotland, The
Company shall procure that the Relevant Transmission Licensee removes,
any Transmission Connection Assets on the User’s land within 6 months
of the date of termination or such longer period as may be agreed between
The Company or the Relevant Transmission Licensee (as appropriate) and
the User.

11.2 The User shall (notwithstanding any longer time for payment which but for
such termination the User may have for payment pursuant to this
Construction Agreement) within 14 days from the date of termination pay to
The Company all amounts already due and owing on the date this
Construction Agreement so terminates and if this Construction Agreement
terminates prior to the Charging Date the User shall be liable forthwith on the
date this Construction Agreement so terminates to pay to The Company:-

(1) a sum equal to all liabilities arising under Clause 2.4 of this
Construction Agreement which have not yet been invoiced by The
Company to the User; and

(2) a sum equal to The Company’s fair and reasonable estimate of Final
Sums,
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such payments in each case to be made within 14 days of the date of
The Company’s invoice(s) in respect thereof subject to adjustment in
respect of The Company’s estimate of Final Sums in accordance with
Clause 9A.3.3. or 9B.7.3.

12. TERM

12.1 Subject to the provisions for earlier termination set out in the CUSC this
Construction Agreement shall continue until terminated in accordance with
Clause 2.5, 2.6, 4.8 or 11 hereof.

12.2 In addition this Construction Agreement shall terminate upon termination of
the associated Bilateral Connection Agreement and in the event that this is
prior to the Charging Date the User shall in addition to the amounts for which
it is liable under Clause 2.4 hereof be liable to pay to The Company Final
Sums and the provisions of Clause 11 shall apply.

12.3 The associated [Bilateral Connection Agreements or Agreement to Vary
the Bilateral Connection Agreement] will automatically terminate upon
termination of this Construction Agreement prior to the Charging Date.

12.4 Any provisions for payment shall survive termination of this Construction
Agreement.

13. CUSC

The provisions of Sections 6.6 (Payment), 6.14 (Transfer and
Subcontracting), 6.15 (Confidentiality), 6.18 (Intellectual Property), 6.19
(Force Majeure), 6.20 (Waiver), 6.21 (Notices), 6.22 (Third party Rights), 6.23
(Jurisdiction), 6.24 (Counterparts), 6.25 (Governing Law), 6.26 (Severance of
Terms), 6.27 (Language) inclusive of the CUSC shall apply to this
Construction Agreement as if set out in this Construction Agreement.

14. DISPUTES

Except as specifically provided for in this Construction Agreement any
dispute arising under the terms of this Construction Agreement shall be
referred to arbitration in accordance with the Dispute Resolution Procedure.

15. VARIATIONS

15.1 Subject to Clause 15.2 and 15.3 below, no variation to this Construction
Agreement shall be effective unless made in writing and signed by or on
behalf of both The Company and the User.
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15.2 The Company and the User shall effect any amendment required to be made
to this Construction Agreement by the Authority as a result of a change in
the CUSC or the Transmission Licence, an order or direction made
pursuant to the Act or a Licence, or as a result of settling any of the terms
hereof. The User hereby authorises and instructs The Company to make any
such amendment on its behalf and undertakes not to withdraw, qualify or
revoke such authority or instruction at any time.

15.3 The Company has the right to vary Appendices in accordance with Clauses
2.3, 2.11 and 7.4 and Paragraph 6.9 of the CUSC.

IN WITNESS WHEREOF the hands of the duly authorised representatives of the
parties hereto at the date first above written

SIGNED BY )
[name] )
for and on behalf of )
National Grid Electricity Transmission plc )

SIGNED BY )
[name] )
for and on behalf of )
[User] )
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APPENDIX [B]

ONE OFF WORKS



Page 192 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

v1.9 – 9 January 2014

APPENDIX [G]

TRANSMISSION CONNECTION ASSET WORKS
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APPENDIX [H]

TRANSMISSION REINFORCEMENT WORKS
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APPENDIX [J]

CONSTRUCTION PROGRAMME
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APPENDIX [K]

LIQUIDATED DAMAGES

Company:

Connection site:

Type:

The amount of Liquidated Damages payable by The Company to the User pursuant
to this Construction Agreement shall be:

Liquidated Damages under Clause [4] of this Construction Agreement shall be
calculated on a daily basis at a rate of £XXXXX per week subject to the limit that the
total Liquidated Damages payable by The Company to the User under this Clause
shall not exceed £XXXXX.
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APPENDIX [L]

INDEPENDENT ENGINEER

Company:

Connection site:

Type:

The Independent Engineer will be a Member of the Association of Consulting
Engineers (ACE) and shall be agreed between the parties within 120 days of
execution of this Construction Agreement or such other period as may be agreed
between the parties. Failing agreement it shall be referred to the President of the
Institution of Electrical Engineers who shall nominate the Independent Engineer.
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APPENDIX [M]

PART 1

SECURITY ARRANGEMENT

1. DEFINITIONS

In this Appendix M, the following terms have the meanings set out next to

them:-

“Bi-annual Estimate” means an estimate pursuant to Clause [9B.2.1] of

this Construction Agreement of all payments to be

made or which may be required to be made by the

User in any relevant period, such estimate to be

substantially in the form set out in Part 2 of this

Appendix M;

“Bank Account” means a separately designated bank account in the

name of The Company at such branch of Barclays

Bank PLC, or such branch of any other bank, in the

City of London as is notified by The Company to the

User, bearing interest from (and including) the date

of deposit of principal sums to (but excluding) the

date of withdrawal of principal sums from such

account, mandated for withdrawal of principal solely

by The Company against delivery of a Notice of

Drawing for the amount demanded therein and

mandated for the transfer of any interest accrued to

the Bank Account to such bank account as the User

may specify;
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“Letter of Credit" means an irrevocable standby letter of credit in a

form reasonably satisfactory to The Company but in

any case expressed to be governed by the Uniform

Customs and Practice for Documentary Credits

1993 Revision ICC Publication No. 500 or such

other form as may be reasonably satisfactory to The

Company and allowing for partial drawings and

providing for the payment to The Company on

demand forthwith on and against The Company’s

delivery to the issuer thereof of a Notice of Drawing

of the amount demanded therein;

“Notice of Drawing” means a notice of drawing signed by or on behalf of

The Company substantially in the form set out in

Part 4 of this Appendix M;

“Performance Bond” means an on first demand without proof or

conditions irrevocable performance bond or

performance guarantee executed as a deed in a

form reasonably satisfactory to The Company but in

any case allowing for partial drawings and providing

for the payment to The Company on demand

forthwith on and against The Company’s delivery to

the issuer thereof of a Notice of Drawing of the

amount demanded therein;

“Qualified Bank” means a City of London branch of a bank, its

successors and assigns, which has throughout the

validity period of the Performance Bond or Letter of

Credit it issues in favour of The Company, a rating

of at least A- in Standard and Poor’s long term debt
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rating or A3 in Moody’s long term debt rating

provided that such bank is not during such validity

period put on any credit watch or any similar credit

surveillance which gives The Company reasonable

cause to doubt that such bank may not be able to

maintain the aforesaid rating throughout the validity

period and no other event has occurred which gives

The Company reasonable cause to have such

doubt;

“Qualified Company” a company which is a public company or a private

company within the meaning of section 1(3) of the

Companies Act 1985 and which is either :

(a) a shareholder of the User or any holding company

of such shareholder or

(b) any subsidiary of any such holding company, but

only where the subsidiary

(i) demonstrates to The Company’s satisfaction

that it has power under its constitution to give a

Performance Bond other than in respect of its

subsidiary;

(ii) provides an extract of the minutes of a meeting

of its directors recording that the directors have

duly concluded that the giving of the

Performance Bond is likely to promote the

success of that subsidiary for the benefit of its

members;
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(iii) provides certified copies of the authorisation by

every holding company of the subsidiary up to

and including the holding company of the User,

of the giving of the Performance Bond,

(the expressions “holding company” and

“subsidiary” having the respective meanings

assigned thereto by section 736, Companies Act

1985 as supplemented by section 144(3),

Companies Act 1989) and which has throughout the

validity period of the Performance Bond it gives in

favour of The Company, a rating of at least A- in

Standard and Poor’s long term debt rating or A3 in

Moody’s long term debt rating or such lesser rating

which The Company may in its absolute discretion

allow by prior written notice given pursuant to a

resolution of its board of directors for such period

and on such terms as such resolution may specify

provided that such company is not during such

validity period put on any credit watch or any similar

credit surveillance procedure which gives The

Company reasonable cause to doubt that such

company may not be able to maintain the aforesaid

rating throughout the validity period of the

Performance Bond and no other event has

occurred which gives The Company reasonable

cause to have such doubt;

“Secured Amount means a statement accompanying the Bi-annual

Statement” Estimate setting out the amount of the User’s

Obligation based on figures contained in the Bi-
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annual Estimate being the amount for which security

shall be provided to The Company pursuant to

Clause 9B of this Construction Agreement;

“User’s Obligation” means the User’s obligation to pay under this

Construction Agreement:-

(i) all amounts in respect of which the User has a

liability to pay to The Company pursuant to

Clause 2.4 of this Construction Agreement

Agreement;

(ii) Final Sum

“Valid" means valid for payment to be made thereunder

against delivery of a Notice of Drawing given within

the period stated therein.

2. SECURITY REQUIREMENT

The User’s Obligation shall be secured by any one of the following:-

2.1 A Performance Bond or Letter of Credit from a Qualified Bank for the

amount stated in the Secured Amount Statement as the estimated

amount of the User’s Obligation to be secured, such Performance

Bond or Letter of Credit to be Valid for at least the period stated in such

Secured Amount Statement and to be renewed periodically where

applicable in the manner stated in paragraph 3.3 of this Appendix M; or

2.2 A cash deposit in a Bank Account at least for the amount stated in the

Secured Amount Statement as the estimated amount of the User’s

Obligation to be secured, such cash deposit to be increased or
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reduced periodically where applicable in the manner stated in

paragraph 3.4 of this Appendix M; or

2.3 A Performance Bond from a Qualified Company for the amount stated

in the Secured Amount Statement as the estimated amount of the

User’s Obligation to be secured, such Performance Bond to be Valid

for at least the period stated in such Secured Amount Statement and to

be renewed periodically where applicable in the manner stated in

paragraph 3.3 of this Appendix M.

3. GENERAL PROVISIONS

3.1 Any Notice of Drawing to be delivered to Barclays Bank PLC or any

other bank at which the Bank Account shall have been opened or a

Qualified Bank or a Qualified Company may be delivered by hand, by

post or by facsimile transmission.

3.2 If the User becomes aware that the bank issuing the Performance

Bond or Letter of Credit ceases to be a Qualified Bank or that the

company giving the Performance Bond ceases to be a Qualified

Company, the User shall so notify The Company in writing as soon as

it becomes so aware. If The Company becomes aware that the bank

issuing the Performance Bond or Letter of Credit ceases to be a

Qualified Bank or that the company giving the Performance Bond

ceases to be a Qualified Company, The Company may notify the User

to that effect in writing. Where the bank or the company so ceases to

be either a Qualified Bank or a Qualified Company (as the case may

be) as a consequence of The Company having reasonable cause to

doubt the continued rating of the said bank or company, such notice

shall be accompanied by a statement setting out The Company’s

reasons for having such doubt. The User shall within 21 days of the
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giving of such notice by The Company or the User whichever is the

earlier provide a replacement Performance Bond and/or Letter of

Credit from a Qualified Bank or Qualified Company, as the case may

be, and/or provide a cash deposit in the required amount in a Bank

Account. From the date the replacement Performance Bond or Letter

of Credit or Bank Account cash deposit is effectively and

unconditionally provided and Valid, The Company will consent in

writing to the security which it replaces being released.

3.3 The following provisions shall govern the issuance, renewal and

release of the Performance Bond or Letter of Credit:-

3.3.1 The Performance Bond or Letter of Credit shall be Valid initially from

the signing of this Construction Agreement at least to and including the

following 31st March or 30th September whichever is the earlier date.

Such Performance Bond or Letter of Credit shall be for an amount not

less than that stated in the Secured Amount Statement as the amount

of the User’s Obligation to be secured during the period specified in the

Secured Amount Statement.

3.3.2 On a date which is at least 45 days (or if such day is not a Business

Day then on the immediately preceding Business Day) before the next

following 31st March or 30th September whichever is the earlier date

such Performance Bond or Letter of Credit shall be renewed so as to

be Valid for not less than 6 months commencing from the immediately

following 1st April or 1st October (as the case may be). Such renewed

Performance Bond or Letter of Credit shall be for an amount not less

than the amount of the User’s Obligation stated in the Secured Amount

Statement as the amount to be secured during the period that such

renewed Performance Bond or Letter of Credit shall be Valid.
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3.3.3 Thereafter, the renewed Performance Bond or Letter of Credit shall be

further renewed in like manner every 6 months.

3.4 The following provisions shall govern the maintenance of cash deposits

in the Bank Account:-

3.4.1 The amount of the cash deposit to be maintained in the Bank Account

shall be maintained from the date of this Construction Agreement at

least to and including the following 31st March or 30th September,

whichever is the earlier date. Such cash deposit shall be in an amount

as stated in the Secured Amount Statement as the amount of the

User’s Obligation to be secured during the period stated in the Secured

Amount Statement.

3.4.2 If the amount stated in the Secured Amount Statement as the amount

of the User’s Obligation to be secured from the following 1st April to

30th September or from the following 1st October to 31st March (as the

case may be) is an amount greater than the amount then secured, the

cash deposit in the Bank Account shall be increased to such greater

amount on a date which is 45 days before the following 31st March or

30th September (as the case may be) which immediately precedes the

commencement of the relevant above mentioned period.

3.4.3 If such amount stated in the Secured Amount Statement is smaller

than the amount then secured, the cash deposit in the Bank Account

shall not be reduced to the amount so stated until the expiry of 7 days

after the next following 31st March or 30th September (as the case

may be) (“the Release Date”).
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3.4.4 The sum equal to the amount of reduction in the cash deposit in the

Bank Account shall be paid by The Company to the User from the

Bank Account on the Release Date.

3.4.5 Any interest accruing to the Bank Account shall be for the account of

and belong to the User absolutely, and The Company agrees to take

any steps required to be taken by it for the release from the Bank

Account and payment to the User of such interest as soon as the same

shall have been credited to the Bank Account and The Company shall

have received notice of such credit.

3.5 Notwithstanding any provision aforesaid:-

3.5.1 The User may provide different securities to The Company at any one

time, each securing a different amount, provided that the aggregate

amount secured by such securities shall be not less than the

aggregate amount required to be secured pursuant to the Secured

Amount Statement for any period specified therein.

3.5.2 The User may upon the expiry of at least 14 days prior written notice to

The Company, substitute one type of security for another provided that

unless The Company shall otherwise agree in writing such substituted

security must be Valid from 1st April or 1st October (as the case may

be) and committed at least 45 days before the immediately preceding

31st March or 30th September (as the case may be) in the following

manner:-

(a) where a Performance Bond or a Letter of Credit is to substitute

for other securities, it must be issued or given at least 45 days

before such immediately preceding 31st March or 30th

September (as the case may be).
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(b) where a cash deposit in a Bank Account is to substitute for other

securities, it must be deposited into the Bank Account at least

45 days before such immediately preceding 31st March or 30th

September (as the case may be).

3.5.3 Upon request by the User to The Company, securities substituted in

the aforesaid manner shall, providing the substitute security shall be

Valid, be released on the following 1st April or 1st October (as the case

may be). However, where the amount required by the Secured

Amount Statement to be secured for any period is less than the

amount required to be secured in the preceding period, the substituted

security shall not be released until 7 days after the then following 31st

March or 30th September (as the case may be).
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PART 2

BI-ANNUAL ESTIMATE FOR CONSTRUCTION AGREEMENT
DATED [ ]

Amount due and amount which will
or might fall due for the period
commencing on and including
[ ] and ending on and

including [ ] in
respect of which security is

required
___________________________________

1. The Company Engineering Charges & expenses
for obtaining Consents pursuant to
to Clause 2.4

2. Final Sums

[3. One Off Charge]
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PART 3

SECURED AMOUNT STATEMENT

CONSTRUCTION AGREEMENT DATED [ ]

Amount in which security is
required for the period

commencing on and including
[ ] and ending on and

including [ ]

______________________________

User’s Obligation

We hereby certify that the amount to be secured in respect of the User’s Obligation
is as stated above in respect of the named period.

for and on behalf of
NATIONAL GRID ELECTRICITY TRANSMISSION PLC

Duly authorised officer
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PART 4

NOTICE OF DRAWING

To [ ] Bank/Public Limited Company/Limited

copy to:

[date]

Dear Sirs,

RE: CONSTRUCTION AGREEMENT DATED [ ]
PERFORMANCE BOND NO./DATED [ ]/LETTER OF CREDIT NO.
[ ]/BANK ACCOUNT NO. [ ] (“THE SECURITY”)

______________________________________________________________

We refer to the above Security in our favour. We hereby demand immediate
payment thereunder in the amount of £[ ].

We require payment to be made by telegraphic transfer to:-

Bank plc

Address:

Sort Code:

Account Name: National Grid Electricity Transmission plc

Account No:

Yours faithfully,

for and on behalf of
NATIONAL GRID ELECTRICITY TRANSMISSION PLC

Duly authorised officer
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APPENDIX [N]

THIRD PARTY WORKS

END OF SCHEDULE 2 EXHIBIT 3
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EXH MM1 v1 31 March 2012

CMP222 Legal text for Original and WACM1

CUSC - EXHIBIT MM1

CANCELLATION CHARGE STATEMENT
DATED [ ]

COMPANY: [ ]

CONNECTION SITE/SITE OF CONNECTION: [ ]

CONSTRUCTION AGREEMENT: [ ]

Part 1 CANCELLATION CHARGE

The Cancellation Charge which will or might fall due on termination of the
Construction Agreement during the period commencing on and including [1
April/1October] and ending on and including [30 September/31 March] is:

[£] [£/MW]

This figure is based on [A or B -strike out as appropriate] and C

[A [Estimate of Actual Attributable Works Cancellation Charge

[£ ] [£/MW]

or, where User has elected for the Fixed Cancellation Charge

B [Fixed Cancellation Charge

[£X being £X/YMW] - insert figure/calculation from relevant
Notification of Fixed Attributable Works Cancellation Charge]

C Wider Cancellation Charge

[£X] being [£X/YMW]
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EXH MM1 v1 31 March 2012

Generation Zone in which Power Station or Interconnector is/will be located [ ]]

[Part 2 Estimates of the Actual Attributable Works Cancellation
Charge

insert estimate of Actual Attributable Works Cancellation Charge
(including sharing etc) until User has elected to fix.]

for and on behalf of
National Grid Electricity Transmission plc

END OF EXHIBIT MM1
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CUSC Section 15 v1.2 18th th Februuary
2014

1
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CMP222 Legal text for WACM1

CUSC SECTION 15

USER COMMITMENT METHODOLOGY

CONTENTS

Part One Introduction

Part Two Calculation of Cancellation Charge

Part Three Calculation of Cancellation Charge Secured Amount and Credit

Requirements

Part Four Reconciliation of Actual Attributable Works Cancellation Charge
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PART ONE INTRODUCTION

1 Where (a) a Construction Agreement and/or a Bilateral Connection

Agreement or Bilateral Embedded Generation Agreement between a User

in respect of the categories specified below and The Company is terminated or

(b) there is a reduction in Transmission Entry Capacity by or in respect of

such User or (c) there is a reduction in Developer Capacity in a Construction

Agreement prior to the Charging Date or (d) there is a reduction in

Interconnector User Commitment Capacity by or in respect of such User,

such User shall pay to The Company the Cancellation Charge calculated and

applied in accordance with Part Two of this Section 15

2 The Cancellation Charge is payable by Users on termination of agreements

with and reductions in Transmission Entry Capacity or Developer Capacity

or Interconnector User Commitment Capacity in respect of Users in the

categories of

(a) a Power Station directly connected to the National Electricity

Transmission System in respect of which there is a Bilateral Connection

Agreement with The Company;

(b) an Embedded Power Station in respect of which there is a Bilateral

Embedded Generation Agreement with The Company;

(c) a Distribution System directly connected to the National Electricity

Transmission System in respect of which there is a Construction

Agreement associated with Distributed Generation

(d) an Interconnector directly connected to the National Electricity

Transmission System in respect of which there is a Bilateral Connection

Agreement with The Company

and reference to User in this Section 15 shall be interpreted accordingly.

For the avoidance of doubt this schedule does not apply to Users other than

those described above.
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For the avoidance of doubt in respect of Users in the case of category (b)

above where The Company has an associated Construction Agreement with

a User in the category of (c) above, the Cancellation Charge payable by a

User in category (b) above will not include the Attributable Works

Cancellation Charge component of the Cancellation Charge. In such case

the Attributable Works Cancellation Charge component of the Cancellation

Charge will be payable by the associated User in category (c) above.

For the avoidance of doubt in the case of:

(i) Users in the case of category (c) above; and

(ii) Distributed Generation (other than an Embedded Power Station

which is the subject of a Bilateral Embedded Generation

Agreement),

the Cancellation Charge does not apply for reductions in Developer Capacity

on or after the Charging Date or termination on or after the Charging Date.

For information, for Users other than Users in the categories to which this

Section 15 applies, the liability for and security requirements in respect of Final

Sums, which are due on termination of a Construction Agreement are as set

out in the Construction Agreement (and in the proforma attached at CUSC

Schedule 2, Exhibit 3).

For the avoidance of doubt, in addition to the Cancellation Charge,

Termination Amounts also apply in respect of Transmission Connection

Assets.

3 The Company shall apply and calculate the Cancellation Charge in

accordance with Part Two of this Section 15.

The Cancellation Charge is made up of a number of components: the “Pre

Trigger Amount”, “Attributable Works Cancellation Charge” and “Wider

Cancellation Charge” which apply at different stages.

4 As provided for at Paragraph 3.5, the Attributable Works Cancellation

Charge can be (at the User’s election in accordance with Paragraph 7) on the

basis of the Fixed Cancellation Charge (Paragraph 3.6) rather than the

Actual Attributable Works Cancellation Charge (Paragraph 3.7). Deleted: 9

Deleted: Jan
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5 This Section 15 also sets out in Part Three the level of, and arrangements for,

security required in respect of the Cancellation Charge.

6 The Company shall apply and calculate the Cancellation Charge Secured

Amount in accordance with this Section 15 Part Three.

7 This Section 15 also sets out in Part Four the reconciliation process in respect

of the Actual Attributable Works Cancellation Charge.

8 For reference a number of terms used in this Section 15 are defined within this

Section 15.
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PART TWO CALCULATION OF CANCELLATION CHARGE

1.1 The Cancellation Charge payable shall be calculated in accordance with this

Part Two of Section 15.

1.2 Value Added Tax will be payable on any Cancellation Charge.

2 Completion Date and Trigger Date

2.1 In making an Offer to a User The Company will consider the Construction

Works and Construction Programme associated with that Offer and taking

into account the nature and programming of the Construction Works and the

Consents associated with this will identify dates in the Construction

Agreement as the Completion Date.

2.2 The Trigger Date will be (a) the 1 April which is three Financial Years prior to

the start of the Financial Year in which the Charging Date occurs or (b) where

the Charging Date is less than three Financial Years from the date of the

Construction Agreement, the date of the Construction Agreement (in which

case the Financial Year in which such date falls is the relevant Financial Year

within the Cancellation Charge Profile working back from the Charging Date).

2.3 The Trigger Date is the date from which the Wider Cancellation Charge

applies and the date from which, in the case of the Fixed Cancellation Charge,

the Fixed Attributable Works Cancellation Charge rather than the Pre

Trigger Amount applies. Prior to the Trigger Date, only the Attributable

Works Cancellation Charge applies, or in case of the Fixed Cancellation

Charge, the Pre Trigger Amount applies.

2.4 Changes to Construction Programme or Construction Works or

Transmission Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity

2.4.1 Where the Construction Programme or the Construction Works or

Transmission Entry Capacity or Developer Capacity or

Interconnector User Commitment Capacity subsequently changes

from that in the original Construction Agreement the following

Deleted: 9

Deleted: Jan



Page 218 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CUSC Section 15 v1.2 18th th Februuary
2014

6

Formatted: Superscript

principles will apply in respect of reassessing the Trigger Date and the

Cancellation Charge.

2.4.2 Where such change is as a result of The Company’s exercise of its

rights under the Construction Agreement then:

(i) Where there is a delay to the Completion Date and the Trigger

Date has not passed, the Trigger Date will be revised by

reference to the revised Completion Date. The period for which

the Pre Trigger Amount applies, will be adjusted to reflect the

new Trigger Date;

(ii) Where there is a delay to the Completion Date and the Trigger

Date has passed, the Trigger Date will be revised by reference

to the revised Completion Date and the Cancellation Charge

(including the Cancellation Charge Profile) will be adjusted to

reflect the revised date.

(iii) In the case of a Fixed Cancellation Charge, a change in the

Attributable Works will not adjust the Cancellation Charge

Profile unless the Completion Date has also changed in which

case (ii) above will apply.

2.4.3 Where a change is as a result of the User’s request then,

notwithstanding any change in the Completion Date;

(i) Where there is a delay to the Completion Date and the Trigger

Date has not passed, the Trigger Date will be revised by

reference to the revised Completion Date. The period for which

the Pre Trigger Amount applies, will be adjusted to reflect the

new Trigger Date;

(ii) Where there is a delay to the Completion Date and the Trigger

Date has passed, the Trigger Date will not be revised by

reference to the revised Completion Date and the Cancellation

Charge will not be adjusted downwards but will be held at that

level and will increase from that level in line with any new

Construction Programme.
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3 Calculation of Cancellation Charge

3.1 The Cancellation Charge is the charge due to The Company by a User on

termination of a Construction Agreement, Disconnection or a reduction in

Transmission Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity prior to the Charging Date and Disconnection or a

reduction in Transmission Entry Capacity or Interconnector User

Commitment Capacity on or after the Charging Date.

3.2 This calculation of the Cancellation Charge is different:

(a) where the Construction Agreement is terminated or Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity is reduced before the Trigger Date (the “Pre

Trigger Amount” or “Actual Attributable Works Cancellation

Charge”) (Paragraphs 3.6.1 and 3.7);

(b) where the Construction Agreement is terminated or Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity is reduced on or after the Trigger Date but

prior to the Charging Date (the “Fixed Attributable Works

Cancellation Charge” or “Actual Attributable Works Cancellation

Charge” and the “Wider Cancellation Charge”) (Paragraphs 3.5 to

3.8);

(c) depending whether the Attributable Works Cancellation Charge is a

Fixed Cancellation Charge or Actual Attributable Works

Cancellation Charge (Paragraphs 3.5 to 3.7);

(d) where the Transmission Entry Capacity or Interconnector User

Commitment Capacity is reduced or Disconnection occurs on or after

the Charging Date (the “Wider Cancellation Charge”) (Paragraph

3.8).
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3.3 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced before the Trigger Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced before the Trigger Date the

Cancellation Charge shall be calculated as follows:

Cancellation Charge = Attributable Works Cancellation Charge

3.4 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced on or after the Trigger date but prior to the Charging

Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger date but prior to

the Charging Date the Cancellation Charge shall be calculated as follows:

Cancellation Charge = Attributable Works Cancellation Charge plus Wider

Cancellation Charge

The following Paragraphs set out in detail the Attributable Works Cancellation

Charge and Wider Cancellation Charge and Paragraph 3.7 sets out the above

calculation by formula.

3.5 Attributable Works Cancellation Charge

The Attributable Works Cancellation Charge can be either the Fixed

Cancellation Charge or Actual Attributable Works Cancellation Charge.

3.6 Fixed Cancellation Charge

The calculation of the Fixed Cancellation Charge is different where the

Construction Agreement is terminated or Transmission Entry Capacity or
Deleted: 9
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Developer Capacity or Interconnector User Commitment Capacity is

reduced before (“Pre Trigger Amount”) or on or after the Trigger Date (“Fixed

Attributable Works Cancellation Charge”).

3.6.1 Pre Trigger Amount

Should a Construction Agreement be terminated, or Transmission Entry

Capacity be reduced or Developer Capacity be reduced or Interconnector

User Commitment Capacity be reduced before the Trigger Date the Fixed

Cancellation Charge is the Pre Trigger Amount calculated as a £/MW figure

by reference to the Cancellation Charge Profile and derived in accordance

with the formula at Paragraph 3.9 and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 7:

3.6.2 Fixed Attributable Works Cancellation Charge

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger Date but prior

to the Charging Date the Fixed Cancellation Charge is the Fixed

Attributable Works Cancellation Charge calculated as follows:

Fixed Attributable Works Cancellation Charge = (Attributable Works

Cancellation Amount x MW Reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity) x

Cancellation Charge Profile

Where the Attributable Works Cancellation Amount results in a £/MW figure

calculated as follows:

(Estimated Attributable Works Capital Cost x (1 – Local Asset Reuse

Factor) x Strategic Investment Factor x Distance Factor) / Transmission

Entry Capacity or Developer Capacity or Interconnector User

Commitment Capacity
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Where the Estimated Attributable Works Capital Cost is the fair and

reasonable estimate of the Attributable Works Capital Cost for each

component within the Attributable Works and which is as set out in the

Notification of Fixed Cancellation Charge by reference to which an election

is made in accordance with Paragraph 6.

Where the Attributable Works are as specified in Appendix MM of the

Construction Agreement at the time of the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.

Where the Local Asset Reuse Factor is the factor representing the potential

for reuse of each component within the Attributable Works as set out in the

Notification of Fixed Cancellation Charge by reference to which an election

is made in accordance with Paragraph 6.

Where the Strategic Investment Factor is a factor calculated for each

component within the Attributable Works as a ratio of the Transmission

Entry Capacity and/or Developer Capacity and/or Interconnector User

Commitment Capacity sharing those Attributable Works against the secured

capability of the Transmission assets and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.

Where the Distance Factor is a factor calculated for each component within

the Attributable Works as a ratio of distance to the nearest suitable MITS

substation and distance to the MITS substation where the Attributable Works

connect as set out in the Notification of Fixed Cancellation Charge by

reference to which an election is made in accordance with Paragraph 6. This

factor is only valid for components where distance is relevant i.e. cables and

overhead lines.

Where the Cancellation Charge Profile is the profile derived in accordance

with the formula at Paragraph 3.10 and set out in the Notification of Fixed

Cancellation Charge by reference to which an election is made in accordance

with Paragraph 6.
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3.6.3 The Pre Trigger Amount and the Attributable Works Cancellation Amount

(and the factors used in deriving this) and the Cancellation Charge Profile are

fixed at the time an election is made in accordance with Paragraph 7 and the

Pre Trigger Amount and Attributable Works Cancellation Amount are not

subject to any further specific adjustment, reconciliation or credit should any of

the Transmission assets resulting from the Attributable Works be reused or

of benefit to other Users.

3.7 Actual Attributable Works Cancellation Charge

3.7.1 The Actual Attributable Works Cancellation Charge is the Attributable

Works Capital Cost in respect of each component within the Attributable

Works at the time at which the Construction Agreement is terminated or

Transmission Entry Capacity or Developer Capacity or Interconnector

User Commitment Capacity is reduced including (a) fees, expenses and

costs properly payable by The Company in respect of, or arising from the

termination by The Company or any third party of any contract for or relating to

the carrying out of any of the Attributable Works provided it is negotiated on

an arms length basis (including any such arising under the STC) and (b) a sum

equal to the reasonable costs of removing any Transmission Connection

Assets and of making good the remaining Plant and Apparatus following such

removal and (c) proper and reasonable expenses incurred and or paid or which

The Company is legally bound to incur of pay in seeking Consents for the

Attributable Works and (d) interest on any such amounts from the date they

were paid by The Company to the date of The Company’s invoice at 2% over

Base Rate from time to time and for the time being provided that in each case

The Company shall take into account the Local Asset Reuse Factor, the

Strategic Investment Factor and the Distance Factor as calculated in

paragraph 3.6.2, of the Attributable Works and any of the resulting

Transmission assets.

3.7.2 In the case of the Actual Attributable Works Cancellation Charge, on

termination of the Construction Agreement or reduction in Transmission

Entry Capacity or Developer Capacity or Interconnector User Commitment

Capacity prior to the Charging Date, The Company shall be entitled to invoice

the User for a sum equal to The Company’s fair and reasonable estimate of

the Actual Attributable Works Cancellation Charge and so (a) in the case of Deleted: 9
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termination, the User shall pay to The Company on account of the Actual

Attributable Works Cancellation Charge a sum equal to the estimate of

Actual Attributable Works Cancellation Charge as shown in the

Cancellation Charge Statement for the period in which the termination occurs

and (b) in the case of a reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity, a sum

by reference to the MW reduction based on the £/MW figure derived from the

estimate of Actual Attributable Works Cancellation Charge as shown in the

Cancellation Charge Statement for the period in which the termination occurs.

These will then be subject to reconciliation in accordance with this Section 15

Part Four.

3.8 Wider Cancellation Charge

The Wider Cancellation Charge results in a £/MW charge calculated as

follows:

Zonal Unit Amount x (MW of reduction in Transmission Entry Capacity or

Developer Capacity or Interconnector User Commitment Capacity) x

Cancellation Charge Profile

The Zonal Unit Amount is a £/MW figure calculated by reference to the

Generation Zone in which the Power Station or Interconnector is to be

located as set out in the Cancellation Charge Statement. It is calculated by

reference to the Annual Wider Cancellation Charge Statement for the

Financial Year in which notice of reduction in Transmission Entry Capacity

or Developer Capacity or Interconnector User Commitment Capacity is

given and/or notice of Disconnection is given or, where in the case of an

Event of Default where notice is not given, the Financial Year in which the

reduction in Transmission Entry Capacity or Developer Capacity or

Interconnector User Commitment Capacity or Disconnection occurs.

Where the Zonal Unit Amount = Load Related Boundary Capex apportioned

to Boundaries by Boundary (LR) Level and Non Load Related Boundary

Capex apportioned to Boundaries by Boundary (NLR) Level, summated and

multiplied by Boundary Non Compliance Factors and then mapped to

Generation Zones and divided by the Wider User Commitment Liability

Base, excluding those Power Stations or Interconnectors in respect of which
Deleted: 9
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a Construction Agreement has terminated or The Company has been

notified of a reduction in the Transmission Entry Capacity or Developer

Capacity or Interconnector User Commitment Capacity or Disconnection

within the period in question.

Where Load Related Boundary Capex is the capex required to increase

capability in the network as determined by The Company for a given Financial

Year, excluding any Attributable Works Capital Cost, multiplied by the User

Risk Factor and the Global Asset Reuse Factor, as set out in the Annual

Wider Cancellation Charge Statement.

Where Non Load Related Boundary Capex is the capex required to maintain

capability in the network as determined by The Company for a given Financial

Year, excluding any Attributable Works Capital Cost, multiplied by the User

Risk Factor and the Global Asset Reuse Factor, as set out in the Annual

Wider Cancellation Charge Statement.

Where the User Risk Factor is the share of total risk between generation and

consumers, set at 0.5.

Where the Global Asset Reuse Factor for a given Financial Year is as set

out in the Annual Wider Cancellation Charge Statement.

Where the Boundaries are as detailed in Section 8 of the Seven Year

Statement.

Where Boundary (LR) Level is the depth of each Boundary as determined by

The Company multiplied by the increase in required capability on that

Boundary over the forthcoming four year period, as set out in the Seven Year

Statement.

Where Boundary (NLR) Level is the depth of each Boundary as determined

by The Company multiplied by the available capability on that Boundary in the

year in question, as set out in the Seven Year Statement.

Where Boundary Non Compliance Factors are the ratio between the

available capability and required capability on each Boundary as detailed in

Section 8 of the Seven Year Statement, capped at 100%.
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Where Generation Zones are (a) as defined in the Seven Year Statement for

the Financial Year in which the termination or reduction in Transmission

Entry Capacity or reduction in Developer Capacity or reduction in

Interconnector User Commitment Capacity occurs prior to the Charging

Date (or where not so defined as set out in the relevant Cancellation Charge

Statement) or (b) as defined in the Seven Year Statement for the Financial

Year in which the notice of Disconnection or reduction in Transmission Entry

Capacity occurs on or after the Charging Date.

Where the Wider User Commitment Liability Base is the total amount of

generation and Interconnector User Commitment Capacity in MW liable for

the Wider Cancellation Charge in the year in question and the total amount of

generation and Interconnector User Commitment Capacity in MW which will

become liable for the Wider Cancellation Charge in the year in question and

set out in the Annual Wider Cancellation Charge Statement.

Where the Cancellation Charge Profile is the profile derived in accordance

with the formula at Paragraph 3.10 or 3.11, as appropriate.

3.9 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced before the Trigger Date

Should a Construction Agreement be terminated, or Transmission Entry

Capacity be reduced or Developer Capacity be reduced or Interconnector

User Commitment Capacity be reduced before the Trigger Date the

Cancellation Charge shall be calculated as follows:

Cancellation Charge = Either the Actual Attributable Works Charge or, where
on the Fixed Attributable Works Cancellation Charge, a charge calculated as
follows:

Reduction in Transmission Entry Capacity or Reduction in Developer Capacity
or Reduction in Interconnector User Commitment Capacity x Pre Trigger
Amountt

Where:

 Transmission Entry Capacity /Developer Capacity /Interconnector User
Commitment Capacity expressed in MW.
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 Termination of Construction Agreement equates to a reduction in Transmission
Entry Capacity or Developer Capacity or Interconnector User Commitment
Capacity to zero

 Pre Trigger Amountt which varies according to the number of Financial Years from
the date of the Construction Agreement to the Trigger Date:
o up to the end of the first Financial Year (i.e. t =1), the lower of either (a) Pre

Trigger Amountt = (£1000/MW) or (b) a sum equivalent to the Cancellation
Charge (and if not known an estimate of this) which would apply in the
Financial Year which is 3 Financial Years prior to the Financial Year in which
the Charging Date occurs.

o Where t = 2, the lower of either (a) Pre Trigger Amountt = (£2000/MW) or (b) a
sum equivalent to the Cancellation Charge (and if not known an estimate of
this) which would apply in the Financial Year which is 3 Financial Years prior
to the Financial Year in which the Charging Date occurs.

o Where t ≥ 3 up to Trigger Date,the lower of either (a) Pre Trigger Amountt =
(£3000/MW) or (b) a sum equivalent to the Cancellation Charge (and if not
known an estimate of this) which would apply in the Financial Year which is 3
Financial Years prior to the Financial Year in which the Charging Date occurs.

3.10 Where the Construction Agreement is terminated or Transmission Entry

Capacity or Developer Capacity or Interconnector User Commitment

Capacity is reduced on or after the Trigger Date but prior to the Charging

Date

Where a Construction Agreement is terminated or Transmission Entry

Capacity is reduced or Developer Capacity is reduced or Interconnector

User Commitment Capacity is reduced on or after the Trigger Date but prior

to the Charging Date a User shall pay the Cancellation Charge calculated as

follows:

Cancellation Charge = the sum of (a) Fixed Attributable Works Cancellation

Charge or Actual Attributable Works Cancellation Charge and (b) Wider

Cancellation Charge

(a) Either the Actual Attributable Works Charge or, where on the Fixed
Attributable Works Cancellation Charge, a charge calculated as follows:

Where:

 Termination of Construction Agreement equates to reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity to zero

 Fixed Attributable Works Cancellation Charge = Attributable Works
Cancellation Amount x MW reduction in Transmission Entry
Capacity or Developer Capacity or Interconnector User
Commitment Capacity x Cancellation Charge Profile t
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 Cancellation Charge Profilet which varies according to the number of
Financial Years working back from the Charging Date to the Trigger Date:
o In the Financial Year in which the Charging Date occurs (t=0),

Cancellation Charge Profile = 1.0,
o In the Financial Year which is 1 Financial Year prior to the Financial

Year in which the Charging Date occurs (t=1), Cancellation Charge
Profile = 0.75;

o In the Financial Year which is 2 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=2), Cancellation Charge
Profile = 0.5; and

o In the Financial Year which is 3 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=3), Cancellation Charge
Profile, = 0. 25.

AND

(b) Wider Cancellation Charge

Where:

 Termination of Construction Agreement equates to reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity to zero

 Wider Cancellation Charge = Zonal Unit Amount x reduction in
Transmission Entry Capacity or Developer Capacity or
Interconnector User Commitment Capacity x Cancellation
Charge Profile t

 Cancellation Charge Profilet which varies according to the number of
Financial Years working back from the Charging Date to the Trigger Date:
o In the Financial Year in which the Charging Date occurs (t=0),

Cancellation Charge Profile = 1.0,
o In the Financial Year which is 1 Financial Year prior to the Financial

Year in which the Charging Date occurs (t=1), Cancellation Charge
Profile = 0.75;

o In the Financial Year which is 2 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=2), Cancellation Charge
Profile = 0.5; and

o In the Financial Year which is 3 Financial Years prior to the Financial
Year in which the Charging Date occurs (t=3), Cancellation Charge
Profile = 0.25.

3.11 Where the Transmission Entry Capacity or Interconnector User

Commitment Capacity is reduced or Notice of Disconnection is given on

or after the Charging Date

The Cancellation Charge payable on notice of Disconnection and/or a

reduction in Transmission Entry Capacity or Interconnector User

Commitment Capacity on or after the Charging Date is calculated on a £/MW
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basis as follows by reference to the Zonal Unit Amount for the Financial Year

in which the notice is given:

Cancellation Charge = Wider Cancellation Charge

Where:

 Disconnection equates to reduction in Transmission Entry Capacity
or Interconnector User Commitment Capacity to zero

 Wider Cancellation Charge = Zonal Unit Amount for year in which
notice of disconnection or reduction is given x reduction in
Transmission Entry Capacity or Interconnector User Commitment
Capacity x Cancellation Charge Profile t.

 Cancellation Charge Profilet which varies according to the number of
Financial Years notice given from the date of notification to Disconnection
or reduction in Transmission Entry Capacity or Interconnector User
Commitment Capacity:
o where notice is given in the Financial Year in which such notice is to

take effect (t=0) Cancellation Charge Profile = 1,
o where notice is given in the Financial Year prior to the Financial Year

in which such notice is to take effect (t=1), Cancellation Charge
Profile = 0.75,

o where notice is given in the Financial Year which is two Financial
Years prior to the Financial Year in which such notice is to take effect
(t=2), Wider Cancellation Charge = zero.

4 Annual Wider Cancellation Charge Statement

4.1 By not later than 31 January prior to the start of each Financial Year The

Company will publish a statement showing:

(a) the Zonal Unit Amount by Generation Zone for that Financial

Year;

(b) the Wider User Commitment Liability Base for that Financial

Year;

(c) the Total TO Capex for that Financial Year (where the Total TO

Capex is the forecast of the Load Related Boundary Capex and

Non Load Related Boundary Capex for a given Financial Year,

excluding the total Attributable Works Capital Cost);

(d) a forecast of the Total TO Capex for the following three Financial

Years;

(e) the Global Asset Reuse Factor for that Financial Year;

(f) the Boundary Non Compliance Factors for that Financial Year;
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(g) a forecast of the Zonal Unit Amount by Generation Zone for the

following three Financial Years;

(h) the % of the Cancellation Charge that is required to be secured

prior to (and including) and after the Key Consents in Place Date.

4.2 In the event that for any Financial Year it is proposed to change the Global

Asset Reuse Factor or the % of the Cancellation Charge that is required to

be secured prior to (and including) and after the Key Consents in Place Date

from that set out in the Annual Wider Cancellation Charge Statement for the

previous Financial Year, The Company shall not make such change without

first consulting on the change (and its provision in electronic form on the

Website and in electronic mails to CUSC Parties and such other persons who

have supplied relevant details shall meet this requirement).

5. Statement of Cancellation Charge

5.1 With an Offer The Company shall provide each User with an indicative profile

of the estimated spend in respect of the Attributable Works and a

Notification of Fixed Cancellation Charge.

5.2 Cancellation Charge Statement

5.2.1 The Company shall issue a Cancellation Charge Statement to a User

showing the amount of the payment required or which may be required to be

made by the User to The Company in respect of the Cancellation Charge

prior to the Charging Date at the following times and in respect of the following

periods:-

(i) Forthwith on and with effect from the signing of the Construction

Agreement, in respect of the period from and including the day of

signing of the Construction Agreement until the next following 30

September or 31 March, whichever is the earlier; and thereafter

(ii) not less than 75 (seventy five) days (or if such day is not a Business

Day the next following Business Day) prior to each 30 September and

31 March thereafter in respect of the period of six calendar months

commencing on the immediately following 1 October or 1 April (as the
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case may be), until the earlier of either the termination of the relevant

Construction Agreement or the Charging Date.

5.3 If a User does not elect for the Fixed Cancellation Charge (unless and until a

User subsequently elects for a Fixed Cancellation Charge as provided for at

Paragraph 7 or advises The Company that it does not wish to receive this) The

Company shall provide a Notification of Fixed Cancellation Charge and an

estimate of the Actual Attributable Works Cancellation Charge with each

Cancellation Charge Statement.

5.4 The Actual Attributable Works Cancellation Charge shall apply unless and

until a User elects for a Fixed Cancellation Charge in accordance with

Paragraph 6.

5.5 Estimating the Actual Attributable Works Cancellation Charge

In the case of the Actual Attributable Works Cancellation Charge, the

Cancellation Charge Statement shall set out a fair and reasonable estimate of

the Actual Attributable Works Cancellation Charge for the 6 month period

and, for the project generally. In addition the 6 month estimate of the Actual

Attributable Works Cancellation Charge shall, for the purposes of assessing

the Cancellation Charge Secured Amount, be prorated on a MW basis

between those Users who share a component within the Attributable Works.

6 Electing for the Fixed Cancellation Charge

6.1 To elect for a the Fixed Cancellation Charge, a User must notify The

Company to this effect by (a) returning a signed copy of the Notification of

Fixed Cancellation Charge with its acceptance of the Construction

Agreement or (b) , where a User does not elect at that time, it can elect 45

days (or if such day is not a Business Day the next following Business Day)

prior to each 30 September or 31 March thereafter by returning a signed copy

of the Notification of Fixed Cancellation Charge as provided with the

relevant Cancellation Charge Statement.

6.2 Once a User has elected for the Fixed Cancellation Charge, the Pre Trigger

Amount, Attributable Works Amount and Cancellation Charge Profile will Deleted: 9

Deleted: Jan



Page 232 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CUSC Section 15 v1.2 18th th Februuary
2014

20

Formatted: Superscript

then be fixed as that set out in the Notification of Fixed Cancellation Charge

by reference to which such election was made and a User cannot revert to the

Actual Attributable Works Cancellation Charge.

7 Cancellation Charge Secured Amount Statement

7.1 Where a User has to provide security in accordance with Part Three of this

Section 15 the Cancellation Charge Statement shall be accompanied by the

Cancellation Charge Secured Amount Statement.

7.2 The Cancellation Charge Secured Amount shall be based on the highest level

of Cancellation Charge due within the period covered by the Cancellation

Charge Secured Amount Statement.

8 Interconnector Transition to Cancellation Charge

8.1 This provision only applies in respect of Users who are Interconnectors.

8.2 The provisions of this Section 15 shall apply in respect of the first Security

Period which is not less than 6 months after the Implementation Date for

CUSC Modification Proposal 222. In the period prior to that Security Period

and as soon as practicable after the Implementation Date for CUSC

Modification Proposal 222

8.2.1 The Company shall

8.2.1.1 offer to amend each User’s Construction Agreement
such that it will be substantially in the form of that set out
Schedule 2, Exhibit 3 Part 1 (as it relates to the
Cancellation Charge arrangements);

8.2.1.2 send to each User in respect of each Construction
Agreement a Cancellation Charge Statement for that
Security Period

8.2.2 the User shall put Security Arrangements in place in respect of its
Construction Agreement in accordance with CUSC Section 15 to
be effective from the start of that Security Period to the next
following 31 March or 30 September (whichever is the earlier).

8.3 If The Company and a User fail to agree changes to the Construction
Agreement either such person may refer the matter to the Authority under
Standard Condition C9 Paragraph 4 of the Transmission Licence.
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PART THREE

1. CALCULATION OF CANCELLATION CHARGE SECURED AMOUNT AND
CREDIT REQUIREMENTS

2. Each User which has a Construction Agreement shall provide security in

respect of each of its Construction Agreements for the Cancellation Charge

Secured Amount as applied and calculated in accordance with this Part Three

of Section 15:

2.1 in the case of a User which meets The Company Credit Rating at the

date of the Construction Agreement in accordance with Paragraph 4;

and

2.2 in the case of a User which does not meet The Company Credit

Rating at the date of the Construction Agreement or thereafter

ceases to meet it, in accordance with Paragraph 5.

3. CALCULATION OF CANCELLATION CHARGE SECURED AMOUNT

3.1 Prior to the Trigger Date the Cancellation Charge Secured Amount is the

Cancellation Charge as set out in the Cancellation Charge Statement for the

relevant Security Period.

3.2 On or after the Trigger Date until the Charging Date the Cancellation Charge

Secured Amount is that percentage of the figure shown as the Cancellation

Charge in the Cancellation Charge Statement for the relevant Security

Period determined as follows:

Prior to (and including) the Key

Consents In Place Date

the % for that Financial Year as set out in

the Annual Wider Cancellation Charge

Statement.

From the Key Consents In Place

Date

the % for that Financial Year as set out in

the Annual Wider Cancellation Charge

Statement.
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3.3 The User shall notify The Company once it considers that it has been granted

the Key Consents. The Company shall respond as soon as practicable after

such notification confirming that it is satisfied that this is the case or giving

reasons why it is not so satisfied.

4. PROVISION OF SECURITY WHERE USER MEETS THE COMPANY CREDIT

RATING

4.1 The User shall as soon as possible after entering into a Construction

Agreement and/or Bilateral Connection Agreement or Bilateral Embedded

Generation Agreement and in any event no later than one (1) month after the

date of the same confirm to The Company whether it meets The Company

Credit Rating. Thereafter not less than 75 days before the 1 April and 1 October

each year until 30 days after the Charging Date the User shall confirm to The

Company whether it meets The Company Credit Rating (which in the case of

a long term private credit rating shall be confirmed by Standard and Poor’s or

Moody’s within a period of 45 days prior to the date of confirmation). The User

shall inform The Company in writing forthwith if it becomes aware of no longer

meeting The Company Credit Rating or if it is or is likely to be put on credit

watch or any similar credit surveillance procedure which may give The

Company reasonable cause to believe that the User may not be able to sustain

meeting The Company Credit Rating for at least 12 months.

4.2 In the event that the User has elected to provide The Company with an

indicative credit rating and The Company is of the reasonable opinion that the

User has ceased to comply with the requirements of Paragraph 4.1 then The

Company may require the User forthwith:

(i) to apply to Standard and Poor’s and/or Moody’s for a further indicative

long term private credit rating; or

(ii) to confirm to The Company that it shall provide the security referred to in

Paragraph 4.4 below.

4.3 In the event of the User:

(i) not meeting The Company Credit Rating; or Deleted: 9
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(ii) having a credit rating below The Company Credit Rating; or

(iii) not having obtained from Standard and Poor’s or Moody’s within 30 days

of the written notification under Paragraph 4.2(i) above an indicative long

term private credit rating,

or if The Company becomes aware that:

(iv) the User ceases to meet The Company Credit Rating; or

(v) the User is put on credit watch or other similar credit surveillance

procedure as specified above which may give The Company reasonable

cause to believe that the User may not be able to maintain The

Company Credit Rating for at least 12 months; or

(vi) the User has not obtained from Standard and Poor’s within 30 days of

the written notification by The Company under Paragraph 4.2(i) above a

further indicative long term private credit rating,

the User shall (where appropriate on receipt of written notification from

The Company) comply with the terms of Paragraph 4.4.

4.4 The User shall within 21 days of the giving of a notice under Paragraph 4.3 or

within 30 days of the User confirming to The Company under Paragraph 4.2(ii)

that it will provide the security specified below (whichever is the earlier), provide

The Company with the security specified below to cover the Cancellation

Charge Secured Amount for the relevant Security Period as notified by The

Company to the User.

4.5 The form of security provided shall be of a type set out in Paragraph 6.

4.6 If the facts of circumstances giving rise to the obligation of the User to provide

the security have ceased, then The Company shall release the security.

5. PROVISION OF SECURITY WHERE USER DOES NOT MEET OR CEASES

TO MEET THE COMPANY CREDIT RATING Deleted: 9
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5.1 Each User hereby agrees that it shall at the date of the relevant Construction

Agreement and/or Bilateral Connection Agreement or Bilateral Embedded

Generation Agreement provide to The Company or procure the provision to

The Company of, and the User shall until 28 days after the Charging Date

maintain or procure that there is maintained in full force and effect (including by

renewal or replacement) a security arrangement from time to time and for the

time being as set out in Paragraph 6 to provide security for the Cancellation

Charge Secured Amount.

5.2 If there shall be any dispute between the User and The Company as to:-

(i) the fairness and reasonableness of the estimate of the Attributable

Works Capital Charge; or

(ii) the calculation of the Cancellation Charge, or

(iii) whether there has been an Event of Default as provided in CUSC

Section 5; or

(iv) the lawfulness or otherwise of any termination or purported termination

of the Construction Agreement,

such dispute shall not affect the ability of The Company to make demands pursuant to

the security arrangement to be provided pursuant to this CUSC Section 15 and to

recover the amount or amounts payable thereunder, it being acknowledged by the

User that but for such being the case The Company’s security would be illusory by

reason of the period of validity of the relevant security being likely to expire or capable

of expiring before the final resolution of such dispute. The User accordingly covenants

with The Company that it will not take any action, whether by way of proceedings or

otherwise, designed or calculated to prevent, restrict or interfere with the payment to

The Company of any amount secured under the security arrangement nor seek nor

permit nor assist others to do so.

6. TYPES OF SECURITY

6.1 The User shall from time to time and for the time being as set out in Paragraph

5 provide security for the Cancellation Charge Secured Amount by any one

of the following:-
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6.1.1 A Performance Bond or Letter of Credit from a Qualified Bank for

Cancellation Charge Secured Amount for a given Security Period,

such Performance Bond or Letter of Credit to be Valid for at least that

given Security Period and to be renewed periodically where applicable

in the manner stated in paragraph 6.2.3; or

6.1.2 A cash deposit in a Bank Account at least for the amount of the

Cancellation Charge Secured Amount to be secured for a given

Security Period, such cash deposit to be increased or reduced

periodically where applicable in the manner stated in paragraph 6.2.4; or

6.1.3 A Performance Bond from a Qualified Company for the amount of the

Cancellation Charge Secured Amount to be secured for a given

Security Period, such Performance Bond to be Valid for at least that

Security Period and to be renewed periodically where applicable in the

manner stated in paragraph 6.2.3.

6.2 General Provisions regarding Security

6.2.1 Any Notice of Drawing to be delivered to Barclays Bank PLC or any

other bank at which the Bank Account shall have been opened or a

Qualified Bank or a Qualified Company may be delivered by hand, by

post or by facsimile transmission.

6.2.2 If the User becomes aware that the bank issuing the Performance

Bond or Letter of Credit ceases to be a Qualified Bank or that the

company giving the Performance Bond ceases to be a Qualified

Company, the User shall so notify The Company in writing as soon as

it becomes so aware. If The Company becomes aware that the bank

issuing the Performance Bond or Letter of Credit ceases to be a

Qualified Bank or that the company giving the Performance Bond

ceases to be a Qualified Company, The Company may notify the

User to that effect in writing. Where the bank or the company so

ceases to be either a Qualified Bank or a Qualified Company (as the

case may be) as a consequence of The Company having reasonable

cause to doubt the continued rating of the said bank or company, such

notice shall be accompanied by a statement setting out The Deleted: 9
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Company’s reasons for having such doubt. The User shall within 21

days of the giving of such notice by The Company or the User

whichever is the earlier provide a replacement Performance Bond

and/or Letter of Credit from a Qualified Bank or Qualified Company,

as the case may be, and/or provide a cash deposit in the required

amount in a Bank Account. From the date the replacement

Performance Bond or Letter of Credit or Bank Account cash deposit

is effectively and unconditionally provided and Valid, The Company will

consent in writing to the security which it replaces being released.

6.2.3 The following provisions shall govern the issuance, renewal and release

of the Performance Bond or Letter of Credit:-

6.2.3.1 The Performance Bond or Letter of Credit shall be Valid

initially for the First Security Period. Such Performance

Bond or Letter of Credit shall be for an amount not less than

the Cancellation Charge Secured Amount for that First

Security Period.

6.2.3.2 On a date which is at least 45 days (or if such day is not a

Business Day then on the immediately preceding Business

Day) before the start of each following Security Period such

Performance Bond or Letter of Credit shall be renewed so as

to be Valid for not less than such Security Period and in the

case of the last Security Period to be Valid, unless The

Company agrees otherwise, for 45 days after the last day of

such Security Period. Such renewed Performance Bond or

Letter of Credit shall be for an amount not less than the

Cancellation Charge Secured Amount to be secured during

that Security Period.

6.2.4 The following provisions shall govern the maintenance of cash deposits

in the Bank Account:-

6.2.4.1 The amount of the User’s cash deposit to be maintained in the

Bank Account shall be maintained by the User from the date of

the Construction Agreement at least to the end of the First Deleted: 9
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Security Period. Such cash deposit shall be in the amount of

the Cancellation Charge Secured Amount to be secured

during that First Security Period.

6.2.4.2 If the amount of the Cancellation Charge Secured Amount to

be secured from the start of each Security Period is an amount

greater than the amount then secured, the User’s cash deposit

in the Bank Account in respect of the Security Amount shall

be increased by the User to such greater amount on the date

which is 45 days before the start of the given Security Period.

6.2.4.3 If the Cancellation Charge Secured Amount for a given

Security Period is smaller than the amount then secured, the

User’s cash deposit in the Bank Account in respect of the

Security Amount shall not be reduced to the amount so stated

until the expiry of 7 days after the start of that given Security

Period (“the Release Date”).

6.2.4.4 The sum equal to the amount of reduction in the User’s cash

deposit in the Bank Account in respect of the Security Amount

shall be paid by The Company to the User from the Bank

Account on the Release Date.

6.2.4.5 Any interest accruing in respect of the User’s cash deposit in the

Bank Account in respect of the Security Amount shall be for

the account of and belong to the User absolutely, and The

Company agrees to take any steps required to be taken by it for

the release from the Bank Account (or any other bank account

in the name of The Company in which such interest is held) and

payment to the User of such interest as soon as The Company

shall have received notice from the User requesting such

payment.

6.2.4.6 For the avoidance of doubt, the User’s cash deposit in the Bank

Account shall remain the sole property and entitlement of the

User until such time when (and to such extent as) the Company

exercises its right of set off against the User’s cash deposit in Deleted: 9
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accordance with the terms of the CUSC, and the User shall

have no right to have the cash deposit returned to it for so long

as it is under any prospective or contingent liability to the

Company.

6.3 Notwithstanding any provision aforesaid:-

6.3.1 The User may provide different securities to The Company at

any one time, each securing a different amount, provided that

the aggregate amount secured by such securities shall be not

less than the amount of the Cancellation Charge Secured

Amount required to be secured for that Security Period.

6.3.2 The User may upon the expiry of at least 14 days prior written

notice to The Company, substitute one type of security for

another provided that unless The Company shall otherwise

agree in writing such substituted security must be Valid from the

first day of the relevant Security Period and committed at least

45 days before this in the following manner:-

(a) where a Performance Bond or a Letter of Credit is to

substitute for other securities, it must be issued or given

at least 45 days before the start of the Security Period

to which it relates.

(b) where a cash deposit in a Bank Account is to substitute

for other securities, it must be deposited into the Bank

Account at least 45 days before the start of the Security

Period to which it relates.

6.3.3 Upon request by the User to The Company, securities

substituted in the aforesaid manner shall, providing the

substitute security shall be Valid, be released on the first day of

the Security Period which the substitute security is securing.

However, where the Cancellation Charge Secured Amount to

be secured for any Security Period is less than the amount

required to be secured in the preceding Security Period, the Deleted: 9
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substituted security shall not be released until 7 days after the

start of the Security Period that that substitute security is

securing.
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PART FOUR RECONCILIATION OF ACTUAL ATTRIBUTABLE WORKS
CANCELLATION CHARGE

1. As soon as practicable and in any event within 60 days of the date, as

appropriate, of termination of the Construction Agreement or reduction in

Transmission Entry Capacity or Developer Capacity or Interconnector

User Commitment Capacity The Company shall:

(a) furnish the User with a statement showing a revised estimate of the

Actual Attributable Works Cancellation Charge and will provide as

soon as practicable evidence of such having been incurred; and

(b) furnish the User with justification of and supporting information in

respect of its assessment of the actual or potential for reuse and any

strategic benefits of the Attributable Works and any of the resulting

Transmission assets.

2. As soon as reasonably practicable after termination of this Construction

Agreement or reduction in Transmission Entry Capacity or Developer

Capacity or Interconnector User Commitment Capacity and in any event

within 12 months of such event The Company shall provide the User with a

final statement of the Actual Attributable Works Cancellation Charge. If the

Actual Attributable Works Cancellation Charge is greater than the payments

made by the User in respect of The Company’s estimate(s) of the Actual

Attributable Works Cancellation Charge the User shall within 28 days of the

said statement and invoice prepared by The Company pay to The Company

the additional payments due by the User together with interest calculated

thereon on a daily basis at Base Rate for the time being and from time to time

from the date of previous payment(s) to the date of the final statement of the

Actual Attributable Works Cancellation Charge and final invoice for the

Attributable Works Cancellation Charge. If the Actual Attributable Works

Cancellation Charge is less than the payments made by the User in respect of

The Company’s estimate(s) of the Actual Attributable Works Cancellation

Charge The Company shall forthwith pay to the User the excess paid together

with interest on a daily basis at Base Rate for the time being and from time to

time from the date of payment of the fair and reasonable estimate of the Actual

Attributable Works Cancellation Charge to the date of reimbursement by

The Company of the said excess paid. Deleted: 9

Deleted: Jan



Page 243 of 243 

 

 

 

 

 

 

 

 

 

 

 

 

 

CUSC Section 15 v1.2 18th th Februuary
2014

31

Formatted: Superscript

Deleted: 9

Deleted: Jan


