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APPENDIX G – Schedule 2 

Scope and Use of Appendix G Schedule 1 

User: [ ] 

Connection Site:                         [ ] Substation 

  

In accordance with Clause [ ] of this Bilateral Connection Agreement the User must comply with the 

requirements set out below in order to manage the Relevant Embedded Power Stations and 

Developer Capacity set out in Schedule 1 to this Appendix G. Appendix G Schedule 1 will only include 

Relevant Embedded Power Stations with a signed Connection Agreement with the User and is 

structured as follows;  

 

1. Appendix G Schedule 1 Part 1 – Contains legacy Relevant Embedded Power Stations and 

all new Relevant Embedded Power Stations. Legacy Relevant Embedded Power Stations 

should be listed at the top of Part 1 and, unless otherwise specified in the Bilateral Connection 

Agreement, only pre-existing Site Specific Technical Conditions or restrictions shall apply. 

No new legacy Relevant Embedded Power Stations can be retrospectively added to 

Schedule 1. 

 

2. New Relevant Embedded Power Stations should be added to Part 1 in contractual order. 

 

3. Part 1 specifies the Site Specific Requirements, any Interim Restrictions on Availability as 

set out in the Bilateral Connection Agreement and any associated Construction Works 

against each individual Relevant Embedded Power Station listed.  

 

4. For the avoidance of doubt The Company will provide details of the Site Specific 

Requirements, Interim Restrictions on Availability and applicable Construction Works 

that the User must apply to any future Relevant Embedded Power Station applications within 

the Materiality Trigger and this will be set out at the bottom of Part 1. 

 

5. Where a Relevant Embedded Power Station is subsequently connected the User will confirm 

this by replacing the expected connection date with ‘connected’ when providing the next 

Appendix G update.  The User will provide the expected connection dates for each Relevant 

Embedded Power Station and provide any updates ahead of connection, confirming either 

the revised date of connection or confirmation that they are now ‘connected’. Therefore, all 

dates populated in this section must be recorded as either a date in the future (in the format 

DD/MM/YYYY) or as ‘connected’. 

 

6. Where a Relevant Embedded Power Station triggers Construction Works they will be 

unable to connect until these Construction Works have been completed unless indicated in 

Appendix G Schedule 1 Part 1 in which case any Interim Restrictions on Availability will 

apply. Any such Interim Restrictions on Availability will be specified in Appendix [ ] to the 

Bilateral Connection Agreement in which case such Interim Restrictions on Availability 

will be indicated in Appendix G Schedule 1 Part 1. 
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7. Relevant Embedded Power Stations that disconnect from the Distribution System should 

be removed from Schedule 1 Part 1 by strike through. 

 

8. Where contracted Relevant Embedded Power Stations terminate their agreement or reduce 

Developer Capacity before connection the User should notify The Company within the 

timescale ([ ] business days) set out in Clause [ ] of the Construction Agreement and removed 

from Appendix G Schedule 1 Part 1 by striking through. For the avoidance of doubt any such 

termination will attract a Cancellation Charge in accordance with CUSC Section 15. 

 

9. Appendix G Schedule 1 Part 2 - Provides the User with Technical Limitations that must be 

applied to all Relevant Embedded Power Stations. The User can propose the addition of new 

or replacement Relevant Embedded Power Stations in Appendix G Schedule 1 Part 1 

provided the technical conditions listed are met and that the Total MWs Table 1 remains below 

the Materiality Trigger. Any such additions will be formally agreed between The Company 

and the User through the administration process (as set out below). Subject always to 

Paragraph 10.10 of this Schedule 2, The Company shall not reduce the Total MWs or 

Materiality Trigger figures without first notifying the User by initiating an Interactivity process. 

The User shall confirm if the potential reduction in Total MWs or Materiality Trigger impacts 

upon any Relevant Embedded Power Stations to The Company within 10 business days. 

Should the User; 

 

a. Either not confirm the impact upon Relevant Embedded Power Stations or confirms 

there is no impact upon Relevant Embedded Power Stations, the Total MWs and/or 

Materiality Trigger shall be reduced. 

b. Confirm there is an impact upon Relevant Embedded Power Stations, the 

Interactivity Policy shall be used and any reduction will be dependent upon the 

outcome of the process described in the Interactivity Policy. 

 

Transferable Capacity 

Where requirements at the Connection Site exceed the Total MWs set by a wider system 

limitation rather than the capacity at the Connection Site it may be possible to transfer 

Developer Capacity by reducing the Materiality Trigger from another connection site within 

the wider system limitation group. In this instance it will be necessary to submit a revised 

Appendix G Schedule 1 for both impacted connection sites. 

 

Connection Asset Reverse Power Limit 

 

Where it is possible for the Total MWs Table 1 in Appendix G Schedule 1 minus the minimum 

GSP demand (as provided by the User to The Company in accordance with the Data 

Registration Code) to exceed the Connection Asset Reverse Power Limit the User will 

ensure operational facilities are in place to prevent the Connection Asset Reverse Power 

Limit being exceeded. Where this is managed with an Automatic Network Management 

scheme or other suitable control scheme, the requirements of this facility, including any short 

term overload capacity, will be defined in technical Appendix F3.   

 

Fault Level headroom 
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The User will ensure that any changes in fault level caused by changes to the Relevant 

Embedded Power Stations as listed in Appendix G Schedule 1 or other changes to the User’s 

network remain below the site fault level limit. The fault level headroom is an indication on 

limitation of fault level on the Company’s and Third Party Users’ equipment at or reflected to 

the Connection Site. The Company will recalculate the fault level headroom on receipt of 

technical data following breach of fault level headroom, or when conditions on the National 

Electricity Transmission System occur. The Company will indicate the date that the User 

submitted data in Appendix G Schedule 1 Part 2 was used for the fault level headroom 

assessment, the User will ensure that fault level assessments used for updates to Appendix G 

Schedule 1 are consistent with this submitted data. 

 

Generation Technology 

 

If there is a generator technology type limit on the Grid Supply Point, then the User will ensure 

any changes proposed to the Appendix G are consistent with that limit.  

 

Reassessment of Limits 

 

If not otherwise changed, there should be an annual reassessment of limits to avoid the risk of 

background network changes causing the network to become unsafe or out of standards.   

 

Both The Company and the User agree to an annual (or as otherwise agreed between the 

parties) meeting to review the assessment methods to be applied in Appendix G Schedule 1 at 

the Connection Site. 

 

Materiality Trigger Process 

 

Where additional Developer Capacity allocated in Part 1 exceeds the Materiality Trigger, or 

for a single Relevant Embedded Medium Power Station or a single Embedded Large Power 

Station, The Company will need to carry out further studies to assess the impact on the 

National Electricity Transmission System. The User must initiate this process within 10 

working days of exceeding the Materiality Trigger by the submission of agreed updated 

technical data in the form of a Modification Application.    

 

Where the User provides a Modification Application and the technical data within 10-working 

days of the Materiality Trigger being breached and The Company has confirmed the 

submission (including the agreed updated technical data) to be competent, the User may 

continue to make offers to new Relevant Embedded Power Stations based on the existing 

Technical Limitations until further notice by The Company.  

 

On completion of an initial study by The Company where the outcome is; 

 

1. Study results show that there is no further impact on the National Electricity 

Transmission System (NETS) and the Materiality Trigger can be increased 

The Company will issue a revised Appendix G Schedule 1 with Part 2 updated 

accordingly. This process would be concluded within 28 calendar days. 

2. Where studies show that there is a Material Effect on the NETS, The 

Company will provide a technical report within 28 calendar days setting out 

the impacts on the NETS and likely solution, together with a timetable 
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indicating the date both a final technical solution and formal CUSC 

Modification Offer will be provided. This process will be completed no longer 

than 3 months from the completion of the initial study. The parties shall ensure 

that throughout this process and as a minimum no later than 14 calendar days 

prior to the release of the CUSC Modification Offer they shall discuss the 

terms and conditions of the Modification Offer such that agreement on the 

content is agreed prior to release of the final Modification Offer.  

 

In the case of outcome 2 above on, and from the day The Company responds to the 

Modification Application with a formal CUSC Modification Offer the User must ensure that 

all further offers made to Relevant Embedded Power Stations must be made on the revised 

terms and conditions as set out in the Modification Offer. The Company will only accept 

changes to Appendix G made under the existing contracted terms and conditions for up to [ ] 

months after the User issued their offer to any Relevant Embedded Power Stations where 

these offers were made prior to the date of the Modification Offer.  

 

Where additional Developer Capacity allocated in Part 1 exceeds the Materiality Trigger, or 

for a single Relevant Embedded Medium Power Station and; 

• the User does not provide competent agreed technical data within the specified 

timescales, or  

• the User choses not to accept the terms of any resultant Modification Offer,  

 

then any further offers the User makes to new Relevant Embedded Power Stations will be 

subject to an Evaluation of Transmission Impact. 

 

10. Administration of Appendix G Schedule 1 

  

1. All fields for new Relevant Embedded Power Stations in Part 1 of Schedule 1 must be 

populated. The column for Consent is required in accordance with CUSC Section 15 User 

Commitment Methodology. 

 

2. In accordance with Clause [] of this Bilateral Connection Agreement the User will provide 

The Company with regular updates to Appendix G Schedule 1, including confirmation if 

there are no changes. The Company requires such updates to be provided on a monthly 

basis, noting certain changes require notification sooner than 1 month* or on a regular basis 

as agreed between The Company and the User (but no fewer than one per half calendar 

year in May and November). Updates must include details of any Relevant Embedded 

Power Stations that; 

 

a) have disconnected from the Distribution System since the last update and 

b) *that have terminated their Connection Agreement with the User, the CUSC 

requirement for terminations is 5 business days. 

c) the User believes the current connection date is expected to be delayed. Advanced 

notification of the revised connection date is required imperative.  

d) other recorded information has changed or any that have subsequently energised. 

Where the Relevant Embedded Power Station has energised the connection date 

will be updated to ‘connected’. 

e) new Relevant Embedded Power Station added since the last update.  
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f) *Where the Materiality Trigger is breached there is a requirement to notify The 

Company – please refer to the Materiality Trigger Process above.   

 

 

3. For the purposes of the Evaluation of Transmission Impact and unless otherwise 

indicated by The Company under CUSC 6.5.1(b), Embedded Power Stations of 1MW 

and above will be deemed to have an impact on the National Electricity Transmission 

System and must be included in Appendix G Schedule 1. 

 

4. The submission of each update to Appendix G Schedule 1 from the User must clearly 

identify any changes.  

 

5. Each update from the User should be submitted by email to The Company at the following 

address transmissionconnections@nationalgrideso.com 

 

6. The Company will validate the changes to Appendix G Schedule 1, in accordance with the 

requirements set out in this Schedule 2 and confirm acceptance or rejection back to the 

User within an agreed timescale**. In accordance with Clause [10.8] of this Bilateral 

Connection Agreement where changes are accepted The Company will formally update 

Appendix G under an agreed version control and return to the User. Where rejected The 

Company will contact the User to discuss further. For the avoidance of doubt The 

Company will only reject changes to Appendix G Schedule 1 if the changes do not comply 

with the requirements as set out in this Schedule 2.  Monthly changes to Appendix G will 

be recorded in the register of embedded generation. 

 

7. ** The Company will use reasonable endeavours to assess each update within 2 business 

days of receipt. Should The Company not dispute within 5 business days, the changes to 

Appendix G Schedule 1 shall be deemed to be accepted by The Company. 

 

8. The Bilateral Connection Agreement will be deemed to be updated with the latest version 

of the Appendix G Schedule 1 once The Company updates Appendix G Schedule 1 

following successful validation. The sole criteria used by The Company for successful or 

unsuccessful validation will be following the requirements of this Schedule 2. For the 

avoidance of doubt, the requirement for an Evaluation of Transmission Impact (as per 

CUSC paragraph 6.5.1(c)) shall not be deemed as met until Appendix G Schedule 1 is 

updated. 

 

9. Periodically, The Company will reconcile the Appendix G against the changes indicated in 

Schedule 1 and any changes in the transmission background. If any Interim Restrictions 

on Availability or Construction Works are deemed no longer applicable these will be 

removed and any update to the Securities, together with the invoice for any Cancellation 

Charge in accordance with CUSC Section 15 will be provided to the User.  

 

10. Where the User breaches in whole or in part the provisions of this Appendix G Schedule 

2, the User shall, if requested by The Company, explain to The Company’s satisfaction 

(acting reasonably) the reason for the breach and demonstrate to The Company’s 

satisfaction that appropriate steps have been taken (or will be taken) to ensure that such 

breach will not reoccur. If the User does not provide such explanation, or if The Company 

is not satisfied with the explanation provided, The Company may give written notice to the 

mailto:transmissionconnections@nationalgrideso.com
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User reducing the Total MWs and Materiality Trigger of the Connection Site to zero and 

update Appendix G Schedule 1 accordingly if there is; 

 

1. A single breach occurs which risks operation of the National Electricity 

Transmission System or creates a risk to life or property or, 

2. Three (3) consecutive material breaches, or 

3. Eight (8) breaches within a twelve (12) month period.  

This shall apply until such time as the User has explained to The Company’s reasonable 

satisfaction the reason for the breach and has demonstrated that appropriate steps have 

been taken to ensure that such breach will not reoccur, at which point Appendix G Schedule 

1 shall be unilaterally amended thereafter by The Company to reflect the reinstatement of 

the Total MWs and Materiality Trigger. 

11. If within 3 months of a written notice from The Company (reducing the Total MWs and 

Materiality Trigger of the Connection Site to zero) under paragraph 10.10 above, the 

User has still failed to provide the explanation and\or demonstration required by The 

Company under paragraph 10 then The Company may treat such breach as an Event of 

Default for the purposes of Section 5 of the CUSC and following such breach may give 

notice of termination to the User whereupon this Bilateral Connection Agreement shall 

terminate and the provisions of CUSC Paragraph 5.4.7 shall apply. 

 

 

 

 


